STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 18/ 00 I N VENTURA COUNTY NEAR VENTURA FROM 05/ 22/ 00
CONTRACT NUMBER 07-183604 VEST MAIN ST UC TO 0.5 KM VEST OF CONTRACT CODE 'B '
LOCATI ON 07- VEN- 101- 31. 5/ 40. 8 PADRE JUAN CANYON RD OC AND FROM 17 CONTRACT | TEMS
0.3 KM EAST OF HOBSON ACCESS RD UC
I NSTALL THRI E BEAM MEDI AN BARRI ER FEDERAL Al D ACST-P101-(940)E

PHG- P101- (940) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPCSALS | SSUED 11 FUND TOTAL HB1 1, 670, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 433, 270. 00 AMOUNT UNDER 507, 114. 38 PERCENT UNDER EST 35. 38
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 926, 155. 62 3 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVE FAX 714 895-9924
STANTON CA 90680
2 1,042, 192. 40 2 C AND W FENCE CO I NC 805 642-0204
00256795
2419 PALVA DRI VE FAX 805 642-5141
VENTURA CA 93003
3 1,292, 613. 13 1 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719

SUN VALLEY CA 91353



07- 183604
07- VEN- 101
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
05/ 22/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SM TH AND SON
FALLBROCK CA

CONSTRUCTI ON AREA SI GNS ( PORTI ON)



07- 183604
07- VEN- 101
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 22/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY CO I NC
VI SALI A CA
Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 K R C SAFETY CO I NC
6084 W HURLEY AVE
VI SALI A CA 93291

ITEM1 AND 2 ( PARTIAL)



07- 183604 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
05/ 18/ 00 05/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCT!I ON AREA S| GNS LS LUMP SUM 4,125. 20* 4,125. 20
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 21, 660. 67* 21, 660. 67
3 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 17.58 2,637.00
4 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 540 15. 20 8, 208. 00
5 017968 SALVAGE BRI DGE APPROACH GUARD RAI LI NG M 330 42.73 14, 100. 90
6 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 20 23.79 475. 80
7 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 24 47. 26 1,134.24
8 490651 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 20 272. 45 5, 449. 00
PI LI NG (GUARD RAI LI NG
9 820152 OBJECT MARKER ( TYPE L-2) EA 120 25.98 3,117.60
10 820180 I NSTALL MEDI AN M LEAGE PANEL EA 70 83. 22 5, 825. 40
11 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 18 63.91 1, 150. 38
12 833130 CONCRETE BARRI ER ( TYPE 25B MODI Fl ED) M 17 586. 47 9, 969. 99
13 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) M 13, 500 41.72 563, 220. 00
14 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 4,210 65. 26 274,744. 60
15 839529 ANCHOR POST EA 14 423. 93 5, 935. 02
16 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 893. 87 1, 893.87
17 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 501. 59 2,507.95

TOTAL 926, 155. 62



07- 183604 Bl D245
07- VEN- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 18/ 00 05/ 22/ 00
R RCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 20, 709. 00* 20709. 00| 6, 629. 93* 6629. 93
2| 62, 832. 00* 62832. 00| 69, 245. 00* 69245. 00
3| 25.00 3750. 00| 18. 00 2700. 00
4 | 35.77 19315. 80| 20. 40 11016. 00
5| 44.95 14833. 50| 47.35 15625. 50
6 | 130. 66 2613. 20| 25.00 500. 00
7| 65. 00 1560. 00| 62. 40 1497. 60
8 | 658. 10 13162. 00| 156. 00 3120. 00
9 | 45. 50 5460. 00| 29. 00 3480. 00
10 | 95. 95 6716. 50| 65. 00 4550. 00
11 | 51. 00 918. 00| 121. 20 2181. 60
12 | 1, 281.00 21777. 00| 1, 275.00 21675. 00
13 | 42. 62 575370. 00| 61. 25 826875. 00
14 | 66. 74 280975. 40| 74.25 312592. 50
15 | 600. 00 8400. 00| 485. 00 6790. 00
16 | 1,175.00 1175. 00| 1, 960. 00 1960. 00
17 | 525. 00 2625. 00| 435. 00 2175. 00
TOT 1,042, 192. 40 1,292, 613. 13



