STATE OF CALI FORNI A

Bl D OPENI NG DATE 06/ 06/ 00
CONTRACT NUMBER 09- 302004
LOCATI ON 09- I NY- 5948-

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I'N I NYO AND KERN COUNTY AT
VARI QUS LOCATI ONS

RESURFACE EXI STI NG H GHWAY

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
06/ 07/ 00
CONTRACT CCDE 'E '
14 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 5 FUND TOTAL HM 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUVBER OF BI DDERS 2 ENG NEERS EST 2,347,875.00 AMOUNT OVER 700, 720. 00 PERCENT OVER EST 29. 84
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 048, 595. 00 2 E L YEAGER CONSTRUCTI ON 909 684-5360 CC PREF CLAI MED
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
2 3,062, 204. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085

00000089
FAX 831 768-4021

WATSONVI LLE CA 95077- 5085

3. 0%



09- 302004
09- I NY- 5948
06/ 06/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

CONTRACT PROPOSAL OF LOW BI DDER PAGE 2
06/ 07/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFETY COVPANY
VI SALI A CA

SUDHAKAR COVPANY

RI ALTO CA

WEST COAST M LLI NG
LANCASTER CA

CONSTRUCTI ON AREA SI GNS
STRI PI NG

COLD PLANI NG



09- 302004 Bl D245

09-1 NY- 5948 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG

RI ALTO CA



09- 302004 Bl D245

09- | NY- 5948 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 268, 000. 00* 268, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00* 15, 000. 00
4 152438 ADJUST FRAVE AND COVER TO GRADE EA 4 500. 00 2, 000. 00
5 (S) 017619 COLD PLANE ASPHALT CONCRETE PAVENENT M2 4, 900 6. 00 29, 400. 00
(18 MV MAXI MUM)
6 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 580 6. 00 9, 480. 00
(25 MV MAXI MUM)
7 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT M2 95 6. 00 570. 00
(30 MM MAXI MUM)
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 7,300 50. 00 365, 000. 00
9 390168 ASPHALT CONCRETE ( OPEN GRADED, TONN 24, 100 93. 00 2, 241, 300. 00
POLYMER MODI FI ED)
10 (S) 597401 PAI NT CURB (2- COAT) M 2,120 3. 00 6, 360. 00
11 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 193, 000 .30 57, 900. 00
12 (S) 840772 PAVEMENT MARKI NGS ( TAPE) M2 390 50. 00 19, 500. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,810 2.50 19, 525. 00
14 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 380 12. 00 4, 560. 00
RECESSED)

TOTAL 3, 048, 595. 00



09- 302004 Bl D245

09- | NY- 5948 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
06/ 06/ 00 06/ 07/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 177, 173. 00* 177173. 00
3| 50, 000. 00* 50000. 00
4 | 500. 00 2000. 00
5| 4.20 20580. 00
6 | 7.20 11376. 00
7| 34.00 3230. 00
8 | 70. 00 511000. 00
9 | 90.00  2169000. 00
10 | 3.00 6360. 00
11 | .30 57900. 00
12 | 50. 00 19500. 00
13 | 2.50 19525. 00
14 | 12.00 4560. 00

TOT 3,062, 204. 00



