STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

06/ 22/ 00
07- 1N9704
07- LA-60-22.0/22.3

BI D

SUMMARY

I N LOS ANGELES COUNTY | N DI AMOND

BAR FROM 0. 7 KM WEST TO 0.2 KM WEST
OF LEMON AVENUE UNDERCROSSI NG

V DI TCH AND METAL BEAM GUARD RAI L

PROPCSALS | SSUED 17 FUND TOTAL  HA42 141, 000
NUMBER OF Bl DDERS 6 ENG NEERS EST 118, 752. 00
PROGRAM ELENMENTS oHC
BI D RANK BID TOTAL  BIDDER I D

1 173,380.00 3

2 194, 460.00 5

3 208,763.45 2

4 213,484.00 4

5 213,832.00 6

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 26/ 00
CONTRACT CODE ' G
26 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 170

AMOUNT OVER

Bl DDER | NFORVATI ON

A P ENG NEERI NG CORPORATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507
GUENO DEVELOPMENT CO I NC

714 W COLYMPI C BLVD STE 1120
LOS ANGELES CA 90015

D G YEAGER CONSTRUCTI ON
COVPANY

P O BOX 4923

LAGUNA BEACH CA 92652

O DONNELL CONSTRUCTI ON I NC

559 W COVI NA BLVD

SAN DI MAS CA 91773

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY ST

ORANGE CA 92868

54, 628. 00

PERCENT OVER EST 46. 00

( NAVE/ ADDRESS/ LOCATI ON)

909 686-2512
00723018
FAX 909 686- 3845

SB PREF CLAI MED

213 748-5664
00491187
FAX 213 748-0476

CC PREF CLAI MED

909 272-4533
00713631
FAX 909 372-9509

SB PREF CLAI MED

909 394-4510
00772905
FAX 909 394-4750

SB PREF CLAI MED

714 538-5156
00743775
FAX 714 538-5157

SB PREF CLAI MED

3. 0%



07- 1N9704

07- LA-60- 22

06/ 22/ 00

6

254, 299. 00

1

BEADOR CONSTRUCTI ON COVPANY
I NC 00720483

P OBOX 1 FAX 949 724-0267
CORONA DEL MAR CA 92625

Bl D245
PAGE 2
06/ 26/ 00

949 724-0264 SB PREF CLAI MED



07- 1N9704
07- LA-60- 22
06/ 22/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
06/ 26/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DRAVES PI PELI NE
P O BOX 1051
BONSALL CA 92003

I TEM 1 ( PARTI AL)



07- 1N9704
07- LA-60- 22
06/ 22/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
06/ 26/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

ALCORN FENCE

SUN VALLEY CA

QUALI TY HYDROSEEDI NG
RAMONA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE ( PARTI AL)
METAL BEAM GUARD RAI L ( PARTI AL)
HYDROSEEDI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

2788 VENTURE DR

LI NCOLN CA 95648

ALCORN FENCE COVPANY

P O BOX 3279

RI VERSI DE CA 92519

PACI FI C RESTORATI ON GROUP
P O BOX 1718

CORONA CA 91718

RU Z CONSTRUCTORS

STATEW DE SAFETY AND S| GNS
522 I NGA RD
NI POMO CA 93444

ASPHALT CONCRETE DI KE ( PARTI AL)

GUARD RAI L

LABOR ( PORTI ON)

AREA SI GN\S



07- 1N9704
07- LA-60- 22
06/ 22/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
06/ 26/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C RESTORATI ON GROUP
CORONA CA

ROCK STRUCTURES CO

SAN DI MAS CA

Bl DDER | D NAME AND ADDRESS

ERGCSI ON CONTROL

ROCK SLOPE PROTECTI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE

SUN VALLEY CA
LANDSCAPE DEVEL OPMENT
VALENCI A CA

Bl DDER | D NAME AND ADDRESS

| TEMS 24 THRU 26 (PARTI AL)
| TEMS 7 THRU 11 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY

SUN VALLEY CA

ALCORN FENCE COVPANY

SUN VALLEY CA

PACI FI C RESTORATI ON GROUP | NC
CORONA CA

METAL BEAM GUARD RAI L AND CABLE ANCHOR ASSEMBLY

TERM NAL SYSTEM

ERCSI ON CONTROL AND PLANTI NG



07- 1N9704 Bl D245

07- LA- 60- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 22/ 00 06/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
2 129000 TEMPORARY RAI LI NG ( TYPE K) M 128 50. 00 6, 400. 00
3 129110 TEMPORARY CRASH CUSHI ON EA 12 300. 00 3, 600. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 73 20. 00 1, 460. 00
5 150821 REMOVE HEADWAL L EA 1 2, 000. 00 2, 000. 00
6 190151 CHANNEL EXCAVATI ON VB 1, 700 24.75 42, 075. 00
7 (S) 203024 COMPOST ( ERCSI ON' CONTROL) KG 1, 360 3.00 4, 080. 00
8 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 1.8 300. 00 540. 00
9 (S) 203014 FI BER ( EROSI ON CONTROL) KG 340 5. 00 1, 700. 00
10 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 31 25.00 775. 00
11 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 68 15. 00 1, 020. 00
12 (S) 204017 PLANT (GROUP W EA 426 15. 00 6, 390. 00
13 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 910. 00* 7,910. 00
14 390101 ASPHALT CONCRETE TONN 2.8 1, 000. 00 2, 800. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 11.7 150. 00 1, 755. 00
AREA)
16 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 73 30. 00 2,190. 00
17 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.3 600. 00 2, 580. 00
18 650079 900 MM REI NFORCED CONCRETE Pl PE M 2 1, 000. 00 2, 000. 00
19 664016 450 MM CORRUGATED STEEL Pl PE M 2 600. 00 1, 200. 00
(2.77 MM THI CK)
20 690158 300 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 11.6 500. 00 5, 800. 00
21 692088 300 MM ENTRANCE TAPER EA 2 500. 00 1, 000. 00
22 721009 ROCK SLOPE PROTECTI ON VB 1, 200 45. 00 54, 000. 00
(FACI NG, METHOD B)
23 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2, 600 1.80 4, 680. 00
24 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 73 100. 00 7, 300. 00
25 839532 CABLE ANCHOR ASSEMBLY EA 1 775. 00 775. 00
( BREAKAWAY, TYPE B)
26 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 350. 00 3, 350. 00

TOTAL 173, 380. 00



| TEM

O©oOoO~NOOULA, WN P

07- 1N9704
07- LA-60- 22
06/ 22/ 00

. 00*
.00
.00
.00
.00
.00

. 80

5, 000.
47.
42.
32.

2, 400.

450.
250.
100.
525.

77.
625.
2, 800.

.00
.00
.00
.00
.00

00~
00
00
00
00
00
00
00
00

. 25
.25

00
00
00

SUMMARY OF
| THI RD
AMOUNT | Bl D
9000. 00| 12, 560. 00*
13440. 00| 43. 44
3060. 00| 228. 50
438. 00| 36. 35
2000. 00| 3, 350. 00
47600. 00| 12.00
1088. 00| 1.904
765. 00| 889. 00
680. 00| 2.54
1364. 00| 120. 30
680. 00| 4. 44
4260. 00| 12.70
5000. 00| 31, 730. 00*
131. 60| 530. 00
491. 40| 93. 00
2336. 00| 69. 70
10320. 00| 1, 040. 00
900. 00| 1, 700. 00
500. 00| 1, 452. 00
1160. 00| 275. 70
1050. 00| 1, 269. 00
75900. 00| 63. 50
3250. 00| 1. 46
5621. 00| 95. 20
625. 00| 755. 00
2800. 00| 3, 400. 00
194, 460. 00

REMA

208, 763. 45

. 30|
. 92|
. 20|
. 00|
. 00|
.10
.10
. 00|
. 00|
. 00|
.12
. 00|
. 00|
. 00|
. 60|
. 00|
. 00|

I NI

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

18, 000. 00* 18000.
52. 00 6656.
325. 00 3900.
10. 00 730.
1, 500. 00 1500.
38. 00 64600.
. 80 1088.
1, 000. 00 1800.
1.00 340.
60. 00 1860.
3.50 238.
10. 00 4260.
26, 000. 00* 26000.
200. 00 560.
60. 00 702.
14. 00 1022.
2,500. 00 10750.
500. 00 1000.
500. 00 1000.
130. 00 1508.
300. 00 600.
44. 00 52800.
1.30 3380.
80. 00 5840.
650. 00 650.
2,700.00 2700.
213, 484. 00

Bl D245
PAGE 7
06/ 26/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
90. 00 11520
500. 00 6000
30. 00 2190
2,000. 00 2000
35.00 59500
1.50 2040
1, 250. 00 2250
1.50 510
100. 00 3100
4.00 272
10. 00 4260
6, 500. 00* 6500
1, 000. 00 2800
900. 00 10530
50. 00 3650
1, 200. 00 5160
900. 00 1800
350. 00 700
125. 00 1450
1, 200. 00 2400
50. 00 60000
1.50 3900
100. 00 7300
900. 00 900
3, 100. 00 3100
213, 832.00



| TEM

O©oOoO~NOOULA, WN P

=
N

07- 1N9704 Bl D245

07- LA-60- 22 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 22/ 00 06/ 26/ 00
SI XTH

BI D AMOUNT
44, 463. 00* 44463. 00
100. 00 12800. 00
200. 00 2400. 00
20. 00 1460. 00
2,500. 00 2500. 00
35.00 59500. 00
1.60 2176. 00
750. 00 1350. 00
2.25 765. 00
100. 00 3100. 00
4.00 272.00
11.00 4686. 00
25, 000. 00* 25000. 00
500. 00 1400. 00
100. 00 1170. 00
40. 00 2920. 00
1, 350. 00 5805. 00
500. 00 1000. 00
300. 00 600. 00
120. 00 1392. 00
700. 00 1400. 00
55. 00 66000. 00
1.00 2600. 00
80. 00 5840. 00
700. 00 700. 00
3, 000. 00 3000. 00
254, 299. 00



