
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    07/19/00                    IN SAN JOAQUIN COUNTY IN LODI FROM        RR INVOLVEMENT           07/19/00
    CONTRACT NUMBER     10-379404                   LOWER SACRAMENTO ROAD TO ROUTE 99                        CONTRACT CODE 'A '
    LOCATION            10-SJ-12-15.1/18.4          KETTLEMAN LANE AND FROM ROUTE 99 TO                       30 CONTRACT ITEMS
                                                    CLUFF AVENUE, VICTOR ROAD

                                                    RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACNH-P012-(084)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%
PROPOSALS ISSUED    4    FUND TOTAL   HA22      2,028,000                         TOTAL NUMBER OF WORKING DAYS     90
NUMBER OF BIDDERS  3    ENGINEERS EST      1,738,874.00         AMOUNT OVER   156,680.00         PERCENT OVER EST  9.01
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         1,895,554.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE CA  95077-5085
                  2         2,023,984.00    1              GEORGE REED INC                       209 334-0790
                                                                                                 00211337
                                                           P O BOX 1630                      FAX 209 334-0796
                                                           LODI CA  95241
                  3         2,048,402.00    3              TEICHERT CONSTRUCTION                 209 983-2300
                                                                                                 00000008
                                                           P O BOX 1118                      FAX 209 983-2375
                                                           STOCKTON CA  95201
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         07/19/00                                                                                                 07/19/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     CHRISP COMPANY                                               STRIPING AND MARKINGS
          FREMONT CA
          RASMUSSEN CONSTRUCTION INC                                   COLD PLANE
          STOCKTON CA
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         07/19/00                                                                                                 07/19/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     BLACK DIAMOND ASPHALT INC                                    SUPPLY LIQUID ASPHALT
          MODESTO CA
          CHRISP COMPANY                                               STRIPING
          FREMONT CA
          FARWEST SAFETY                                               SIGNS
          LODI CA
          J R RASMUSSEN                                                GRINDING
          STOCKTON CA
          KENTS OIL SERVICE                                            TACK COAT
          STOCKTON CA
          MIKE ALLEN AND SONS                                          CONCRETE
          STOCKTON CA
          P C AND N                                                    GUARD RAILINGS
          BRENTWOOD CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
          BOBBIE MACK GRINDING                                         GRINDING
          VISALIA CA
          CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL
          SACRAMENTO CA
CONTINUED ON NEXT PAGE
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         07/19/00                                                                                                 07/19/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     CHRISP COMPANY                                               STRIPING
          FREMONT CA
          FINE LINE SAWING AND DRILLING                                CONCRETE SAWING
          FREMONT CA
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         07/19/00                                                                                                 07/19/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,000.00*          6,000.00
      2 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          160,000.00*        160,000.00
      3 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           55,000.00*         55,000.00
      4     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          880               16.00          14,080.00
      5     150771      REMOVE ASPHALT CONCRETE DIKE                   M           220                5.00           1,100.00
      6     152255      RESET MAILBOX                                  EA            4              150.00             600.00
      7     152390      RELOCATE ROADSIDE SIGN                         EA            2              240.00             480.00
      8     152402      ADJUST WATER VALVE COVER TO GRADE              EA          130              290.00          37,700.00
      9     018471      ADJUST MONUMENT COVER TO GRADE                 EA            5              290.00           1,450.00
     10     152440      ADJUST MANHOLE TO GRADE                        EA           71              380.00          26,980.00
     11     018472      ADJUST DETECTOR HANDHOLE COVER TO GRADE        EA           27              300.00           8,100.00
     12 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       25,100                3.80          95,380.00
                        (45 MM MAXIMUM)
     13 (S) 018473      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,350                5.90          19,765.00
                        (105 MM MAXIMUM)
     14     018474      REMOVE CONCRETE (CURB, SIDEWALK,               M3           91              196.00          17,836.00
                        CURB RAMP AND DRIVEWAY)
     15     158000      MODIFY BRIDGE RAILING                          EA            2            3,000.00           6,000.00
     16     160120      REMOVE TREE                                    EA            2            1,000.00           2,000.00
     17     190101      ROADWAY EXCAVATION                             M3          200               65.00          13,000.00
     18     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN        280               30.00           8,400.00
     19     390103      ASPHALT CONCRETE (TYPE B)                      TONN     31,600               40.50       1,279,800.00
     20     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           67               25.00           1,675.00
                        AREA)
     21     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           160               19.00           3,040.00
     22     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         39               10.00             390.00
     23     018475      MINOR CONCRETE (CURB, SIDEWALK,                M3          170              500.00          85,000.00
                        CURB RAMP, AND DRIVEWAY)
     24 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            16              172.00           2,752.00
     25 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            2              150.00             300.00
     26 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            2            3,000.00           6,000.00
     27 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          880               28.00          24,640.00
     28 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M        21,600                 .54          11,664.00
     29 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA           61                2.00             122.00
     30 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        2,100                3.00           6,300.00
                                                                                                 TOTAL           1,895,554.00
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         07/19/00                                                                                                 07/19/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
  1 |         5,200.00*      5200.00|         8,000.00*      8000.00
  2 |       121,500.00*    121500.00|        88,367.00*     88367.00
  3 |        46,350.00*     46350.00|        60,000.00*     60000.00
  4 |            17.50      15400.00|            18.00      15840.00
  5 |            19.50       4290.00|             3.60        792.00
  6 |           170.00        680.00|           175.00        700.00
  7 |           140.00        280.00|           150.00        300.00
  8 |           260.00      33800.00|           260.00      33800.00
  9 |           385.00       1925.00|           260.00       1300.00
 10 |           295.00      20945.00|           375.00      26625.00
 11 |           265.00       7155.00|           260.00       7020.00
 12 |             2.20      55220.00|             3.75      94125.00
 13 |             4.20      14070.00|             3.50      11725.00
 14 |           340.00      30940.00|           155.00      14105.00
 15 |         3,775.00       7550.00|         2,200.00       4400.00
 16 |         4,100.00       8200.00|         1,800.00       3600.00
 17 |           195.00      39000.00|            75.00      15000.00
 18 |            43.50      12180.00|            13.00       3640.00
 19 |            45.60    1440960.00|            47.00    1485200.00
 20 |            17.00       1139.00|            30.00       2010.00
 21 |            24.35       3896.00|            20.00       3200.00
 22 |         1,075.00      41925.00|           700.00      27300.00
 23 |           320.00      54400.00|           500.00      85000.00
 24 |           225.00       3600.00|           200.00       3200.00
 25 |           285.00        570.00|           150.00        300.00
 26 |         2,900.00       5800.00|         2,750.00       5500.00
 27 |            31.10      27368.00|            31.00      27280.00
 28 |              .58      12528.00|              .60      12960.00
 29 |             3.00        183.00|             3.00        183.00
 30 |             3.30       6930.00|             3.30       6930.00
TOT                    2,023,984.00                   2,048,402.00


