STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

08/ 17/ 00
04-1S2304

BI D

SUMMARY

I N SAN MATEO COUNTY ABQUT 14.5 KM
SQUTH OF HALF MOON BAY AT TUNI TAS

DEPARTMENT

04- SM 1-20.8

CREEK BRI DGE

STORM DAMAGE REPAI R

OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 17/ 00
CONTRACT CCDE 'A '
80 CONTRACT | TEMS

FEDERAL Al D ACST-35H2-(004)E

P-

TOTAL NUMBER OF WORKI NG DAYS

35H2- (004) E

120

PERCENT OVER EST 18. 93

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
FUND TOTAL HA23 4,090, 000
ENG NEERS EST 2,767, 800.00 AMOUNT OVER 523, 974. 40
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
3,291,774. 40 2 R M HARRI S COVPANY | NC
1000 HOWE ROAD STE 200
MARTI NEZ CA 94553
3, 430, 162. 00 4 GORDON N BALL | NC
333 CAM LLE AVENUE
ALAMO CA 94507
3,579, 138. 00 5 PARNUM PAVI NG | NC
P O BOX 498
W NDSOR CA 95492
3,590, 521. 00 3 ANDERSON PACI FI C ENG NEERI NG
CONSTRUCTI ON | NC
1390 NORVAN AVE
SANTA CLARA CA 95054
3,839,718.75 1 CONDON JOHNSON AND ASSOCI ATES

I NC
P O BOX 12368
CAKLAND CA 94604

( NAVE/ ADDRESS/ LOCATI ON)

925 335-3000
00421689
FAX 925 335-3020

925 838-5675
00710807
FAX 925 838-5915

707 433-0299
00264839
FAX 707 433-1799

408 970-9900
00245215
FAX 408 970-9975

510 534-3400
00300068
FAX 510 534-3421



04- 152304 Bl D245

04- SM 1- 20 PAGE 2
08/ 17/ 00 08/ 17/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AGRA FOUNDATI ONS SOLDI ER PI LE ( PARTI AL)
RI CHMOND CA
AVAR CONSTRUCTI ON TI E BACK ( PARTI AL)
CAMPBELL CA
CAL SAFETY CONSTRUCTI ON AREA SI GNS
FREMONT CA
CALI FORNI A REBAR REBAR
VACAVI LLE CA
HAVI SI DE HEASTI NGS GUARD RAI L
SAN MATEO CA
JEFFCO PAI NTI NG PAI NTI NG ( PARTI AL)
VALLEJO CA
JENSEN DRI LLI NG HORI ZONTAL DRAI NS
EUGENE OR
MBI BARRI ER RAI L
LI VERVORE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
NI TTA CONSTRUCTI ON ERGCSI ON CONTROL
LOOM S CA
R AND D PROTECTI VE COATI NGS PAI NTI NG ( PARTI AL)
LI NCOLN CA

CONTI NUED ON NEXT PAGE



04- 152304
04- SM 1- 20
08/ 17/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
08/ 17/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 RI LEYS STRI PI NG
BENI Cl A CA

TRAFFI C STRI PI NG



04- 152304
04- SM 1- 20
08/ 17/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 4
08/ 17/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AGRA FOUNDATI ONS
RI CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CAL SAFETY
FREMONT CA
COLEMAN

LAKEPRORT CA
GOLDEN BAY FENCE
SAN LORENZO CA
JENSEN DRI LLI NG
EUGENE OR

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

P AND M

RANCHO CORDOVA CA
PACI FI C BORI NG
CARUTHERS CA

RI LEYS STRI PI NG
BENI Cl A CA

DRI LLI NG ( PARTI AL)

TI E BACKS

CONSTRUCTI ON AREA SI GNS

REBAR

TERM NAL SYSTEM

HORI ZONTAL DRAI' N

FLASH NG BEACON

ERCSI ON CONTROL

CONCRETE BARRI ER ( PARTI AL)

Pl PE JACKI NG

STRI PI NG



04- 152304
04- SM 1- 20
08/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 17/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AGRA FOUNDATI ONS
RI CHMOND CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CAL SAFETY
FREMONT CA

CALI FORNI A REBAR
VACAVI LLE CA
JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PACI FI C BORI NG
CARUTHERS CA

RI LEYS STRI PI NG
BENI Cl A CA

RUSS ENTERPRI SES
SAN JOSE CA

DRI LL AND | NSTALL BEAMS

TI EBACKS

CONSTRUCTI ON AREA SI GNS

REBAR

FI ELD PAI NTI NG

FLASH NG BEACON

JACK AND BORE PI PE

STRI PI NG

CRASH CUSHI ONS



04- 152304
04- SM 1- 20
08/ 17/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
08/ 17/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AGRA FOUNDATI ON

RI CHMOND CA

AVAR CONSTRUCTI ON
LCS GATGCS CA
CTM

RANCHO CORDOVA CA
GOLDEN BAY FENCE
SAN LORENZO CA

RI LEYS CONSTRUCTI ON
FREMONT CA

WALT SM TH COVPANY
CLOvVIS CA

Bl DDER | D NAME AND ADDRESS

DRI LLI NG

TI E BACKS

CONCRETE BARRI ER

METAL BEAM GUARD RAI L AND SOLDI ER PI LES

STRI PI NG

JACK AND BORE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANDERSEN DRI LLI NG
PETALUVA CA

ARDREI NI BROTHERS | NC
HALF MOON BAY CA
CSS

RANCHO CORDOVA CA

CAL SAFETY

FREMONT CA

CONTI NUED ON NEXT PAGE

HORI ZONTAL DRAI NS

PAVI NG

TRAFFI C STRI PI NG

TRAFFI C CONTRCL



04- 152304
04- SM 1- 20
08/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
08/ 17/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A REBAR
VACAVI LLE CA
CAREFREE GREENS
NEWCASTLE CA
GOLDEN BAY FENCE
SAN LORENZO CA
JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

R AND B

LI NDEN CA

REBAR

TEMPORARY FENCI NG AND EROSI ON CONTROL
METAL BEAM GUARD RAI L

COATI NG ( PARTI AL)

FLASHI NG BEACON

COATI NG ( PARTI AL)



04- 152304 Bl D245

04- SM 1- 20 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
08/ 17/ 00 08/ 17/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER PCLLUTI ON PREVENTI ON LS LUWP SUM 4, 000. 00* 4, 000. 00

PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUWP SUM 25, 000. 00* 25, 000. 00

3 019700 TEMPORARY COVER LS LUW SUM 10, 000. 00* 10, 000. 00

4 019701 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 500. 00 500. 00

5 019702 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUW SUM 9, 000. 00* 9, 000. 00

6 019703 TEMPORARY FENCE ( TYPE ESA) M 270 30. 00 8, 100. 00

7 019704 TEMPORARY CONSTRUCTI ON ENTRANCE/ EXI T LS LUW SUM 8, 000. 00* 8, 000. 00

8 019705 NON - STORM WATER DI SCHARGE LS LUWP SUM 40, 000. 00* 40, 000. 00

9 019706 TEE DI SSI PATCR PROTECTI ON EA 2 1, 500. 00 3, 000. 00
10 074029 TEMPORARY SI LT FENCE M 270 20. 00 5, 400. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 2,500. 00* 2,500. 00
12 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 40, 000. 00* 40, 000. 00
13 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 600 6. 00 3, 600. 00
14 120154 TEMPORARY NMARKER EA 56 5.00 280. 00
15 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 27 35.00 945. 00
16 (S) 019707 FLASHI NG BEACON AND LI GHTI NG ( TEMPORARY) LS LUWP SUM 20, 000. 00* 20, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 240 80. 00 19, 200. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 250. 00 2,750. 00
19 150615 REMOVE ENTRANCE TAPER EA 1 600. 00 600. 00
20 150659 REMOVE TERM NAL SECTI ON EA 2 150. 00 300. 00
21 150711 REMOVE PAI NTED TRAFFI C STRI PE M 200 3.00 600. 00
22 150174 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 400 7.50 3, 000. 00
23 150722 REMOVE PAVEMENT MARKER EA 60 1.00 60. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 30 8.00 240. 00
25 019708 REMOVE ASPHALT CONCRETE BERM M 170 15.00 2,550. 00
26 019709 REMOVE CORRUGATED PLASTI C PI PE M 12 140. 00 1, 680. 00
27 019710 REMOVE CORRUGATED STEEL PI PE M 14 350. 00 4, 900. 00
28 151224 REMOVE DELI NEATOR EA 6 45. 00 270. 00
29 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 54 325. 00 17, 550. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 25, 000. 00* 25, 000. 00
31 190101 ROADWAY EXCAVATI ON MB 10, 000 35.00 350, 000. 00
32 (F) 192049 STRUCTURE EXCAVATI ON ( SCLDI ER PI LE WALL) M3 500 110. 00 55, 000. 00
33 (F) 193029 STRUCTURE BACKFI LL (SCLDI ER PI LE WALL) MB 120 80. 00 9, 600. 00
34 (F) 193119 LEAN CONCRETE BACKFI LL VB 345 390. 00 134, 550. 00
35 198001 | MPORTED BORROW TONN 40 .01 0. 40
36 019711 PERI METER CONFI NEMENT BARRI ER M 171 200. 00 34, 200. 00

( EROSI ON CONTROL)



04- 152304 Bl D245

04- SM 1- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 17/ 00 08/ 17/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 019712 TEMPORARY PERI METER BARRI ER M 270 150. 00 40, 500. 00
38 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 2 352. 00 704. 00
39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 310 1.00 310. 00
40 203024 COVPOST ( EROSI ON CONTROL) KG 940 1.00 940. 00
41 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 30 1.50 45. 00
42 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 70 4.00 280. 00
43 390102 ASPHALT CONCRETE ( TYPE A) TONN 280 100. 00 28, 000. 00
44 394001 PLACE ASPHALT CONCRETE DI KE M 7 50. 00 350. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 150 110. 00 16, 500. 00
AREA)
46 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 1 750. 00 750. 00
47 048366 STEEL SOLDI ER PI LI NG (HP360 X 152) M 1, 249 160. 00 199, 840. 00
48 (S) 048367 DRI LLED HOLE (760 M) M 1, 240 290. 00 359, 600. 00
49 (S) 500050 TI EBACK ANCHOR EA 192 3, 000. 00 576, 000. 00
50 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 240 640. 00 153, 600. 00
51 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 125 300. 00 37, 500. 00
52 (F) 048368 CLASS 3 CONCRETE BACKFI LL VB 215 460. 00 98, 900. 00
53 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 1, 800. 00 1, 800. 00
54 (SF) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 61, 000 2.50 152, 500. 00
55 (F) 575004 TI MBER LAGG NG VB 240 980. 00 235, 200. 00
56 (S) 048369 CLEAN AND PAI NT STEEL SOLDIER Pl LE LS LUMP SUM 63, 000. 00* 63, 000. 00
57 664010 300 MM CORRUGATED STEEL Pl PE M 34 125. 00 4, 250. 00
(2.01 MM THI CK)
58 668084 JACKED 900 MM CORRUGATED STEEL Pl PE M 34 1, 500. 00 51, 000. 00
(3.51 MM THI CK)
59 680464 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 190 110. 00 20, 900. 00
60 681501 FURNI SH AND | NSTALL DRAI N PI PE M 215 6. 00 1, 290. 00
( HORI ZONTAL DRAI N)
61 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 215 80. 00 17, 200. 00
62 681592 200 MM COLLECTOR SYSTEM M 170 55. 00 9, 350. 00
( HORI ZONTAL DRAI N)
63 690166 450 MM CORRUGATED STEEL Pl PE DOAKDRAI N M 17 300. 00 5, 100. 00
(2.01 MM THI CK)
64 692246 450 MM DOAKRDRAI N SLI P JO NT EA 1 450. 00 450. 00
65 692385 450 MM ANCHOR ASSEMBLY EA 4 250. 00 1, 000. 00
66 700615 CORRUGATED STEEL PI PE | NLET EA 1 1, 200. 00 1, 200. 00
67 719569 M NOR CONCRETE (Pl PE ENCASEMENT) VB 22 300. 00 6, 600. 00
68 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 10 250. 00 2, 500. 00



04- 152304 Bl D245

04- SM 1- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10

08/ 17/ 00 08/ 17/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 729010 ROCK SLOPE PROTECTI ON FABRI C M2 35 20. 00 700. 00

70 731502 M NOR CONCRETE (M SCELLANEOUS VB 0.5 2, 000. 00 1, 000. 00

CONSTRUCTI ON)

71 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 255 5. 00 1, 275. 00

72 019713 I NSTALL | NCLI NOVETER EA 2 1, 200. 00 2, 400. 00

73 820107 DELI NEATOR ( CLASS 1) EA 14 25. 00 350. 00

74 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 175 150. 00 26, 250. 00

75 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 600. 00 3, 200. 00

76 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 17 45. 00 765. 00

77 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 400 1.50 600. 00

78 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 400 1.00 400. 00

79 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 60 5. 00 300. 00

80 999990 MOBI LI ZATI ON LS LUMP SUM 325, 000. 00* 325, 000. 00

TOTAL 3,291,774. 40



| TEM

O©oOoO~NOOULA, WN P

04- 152304
04- SM 1- 20
08/ 17/ 00

2, 000.
135, 000.
10.

7.

50.

20, 000.
80.
225.
500.

1, 000.
4.

10.

2.

20.

30.

50.

50.

25.
200.
25, 000.
25.

65.

50.
250.
50.

135.
125.
350.

1.

. 00|
2000.
135000.
6000.
392.
1350.
20000.
19200.
2475.
500.
2000.
800.
4000.
120.
600.
5100.
600.
700.
150.
10800.
25000.
250000.
32500.
6000.
86250.
2000.
23085.
33750.
700.
310.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 500.
45, 000.
6.

6.

50.

25, 000.
74.
300.
400.
100.

3.

10.

2.

30.

15.

30.

40.

20.

55.

25, 000.
43.

40.

40.
420.
60.
140.
110.
352.

1.

OF

REMAI NI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
430000.
20000.
4800.
144900.
2400.
23940.
29700.
704.
310.

00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

12, 000.
12, 500.
6.

7.

30.

70, 000.
43.
290.
475.
600.

2.

4.

6.

50.

25.

30.

42.

40.
150.

10, 000.
41.
200.
120.
270.
90.

90.

49.
422.

3.

00
00*
00
00
00
00
00
00
00
00
00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
8100.
10000.
410000.
100000.
14400.
93150.
3600.
15390.
13230.
844.
930.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 11
08/ 17/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
50, 000. 00* 50000
3, 000. 00* 3000
1, 800. 00 1800
4, 400. 00* 4400
22.00 5940
2, 500. 00* 2500
50, 000. 00* 50000
925. 00 1850
22.00 5940
2, 240. 00* 2240.
130, 000. 00* 130000.
8.00 4800.
8.00 448.
20. 00 540.
22, 000. 00* 22000.
100. 00 24000.
200. 00 2200.
350. 00 350.
245. 00 490.
3.00 600.
5.00 2000.
5.00 300.
40. 00 1200.
40. 00 6800.
20. 00 240.
90. 00 1260.
10. 00 60.
25.00 1350.
10, 000. 00* 10000.
60. 75 607500.
160. 00 80000.
60. 00 7200.
180. 00 62100.
75. 00 3000.
265. 00 45315.
55. 00 14850.
400. 00 800.
6.00 1860.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

04- 152304
04- SM 1- 20
08/ 17/ 00

85.
120.
15.

2, 000.
240.
300.
3, 550.
750.
550.
350.
2,500.
2.

1, 100.
100, 000
50.

1, 500.
125.
10.
100.
25.
175.
1, 000.
200.
800.
150.
250.
2.

1, 000.
3.

2, 000.
50.
150.
3, 200.
50.

2.

3.

00~
00
00
00
00

00
00
00
00
00

00
00
00
00
00

00
00
00
00
00

2000.
299760.
372000.
681600.
180000.
68750.
75250.
2500.
152500.
264000.
100000.
1700.
51000.
23750.
2150.
21500.
4250.
2975.
1000.
800.
800.
3300.
2500.
70.
500.
765.
4000.
700.
26250.
6400.
850.
800.

1200.

SUMMARY OF
| THI RD
| BI D
00| 1.00
00| 145. 00
00| 4.00
00| 90. 00
00| 80. 00
00| 30. 00
00| 500. 00
00| 182. 00
00| 219. 00
00| 3, 400. 00
00| 760. 00
00| 420. 00
00| 520. 00
00| 2, 400. 00
00| 2.50
00| 1, 715. 00
00| 120, 000. 00*
00| 40. 00
00| 1, 140. 00
00| 170. 00
00| 9. 00
00| 40. 00
00| 55. 00
00| 270. 00
00| 800. 00
00| 350. 00
00| 1, 600. 00
00| 90. 00
00| 280. 00
00| 6. 00
00| 1, 200. 00
00| 3. 00
00| 3, 500. 00
00| 30. 00
00| 205. 00
00| 1, 600. 00
00| 45. 00
00| 1.50
00| 1.00

REMAI

500.
227318.
271560.
652800.
182400.

52500.
111800.
2400.
152500.
411600.
120000.
1360.
38760.
32300.
1935.
8600.
9350.
4590.
800.
1400.
1600.
1980.
2800.

210.

600.

765.

7000.
420.
35875.
3200.

765.

600.

400.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

180.
4, 800.
36.
12.
.00

. 00*
.00
.00
.00
.00

.00
.00
180.
275.
620.
250.
300.
18.

1, 400.
.00
7, 200.

00
00
00

00
00
00

00

00
00
00
00

NI NG BI DDERS

1200.
293515.
248000.
652800.
144000.
58125.
77400.
3000.
213500.
192000.
143000.
3298.
61200.
19380.
8600.
2150.
9010.
1020.
180.
1100.
620.
5500.
3000.
630.
700.
1530.
14400.
252.
31500.
9600.
612.
4800.

2400.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 12
08/ 17/ 00
FI FTH
BI D AMOUNT
1.50 1410
100. 00 3000
5.00 350
120. 00 33600
72.00 504
62. 00 9300
800. 00 800.
225.00 281025.
220. 00 272800.
4, 000. 00 768000.
925. 00 222000.
380. 00 47500.
400. 00 86000.
6, 300. 00 6300.
3.00 183000.
1, 656. 00 397440.
85, 000. 00* 85000.
100. 00 3400.
1, 000. 00 34000.
85. 00 16150.
10. 00 2150.
100. 00 21500.
50. 00 8500.
525. 00 8925.
220. 00 220.
850. 00 3400.
275.00 275.
360. 00 7920.
1, 725.00 17250.
6. 00 210.
6, 230. 00 3115.
2.85 726.
2,395.00 4790.
45. 00 630.
300. 00 52500.
250. 00 500.
35.00 595.
1.25 500.
. 65 260.



| TEM

79 |
80 |
TOT

04- 152304

SUMMARY OF REMAI NI NG BI DDERS

04- SM 1- 20
08/ 17/ 00

_______________________________ |
SECOND |

BI D AMOUNT |
_______________________________ |
10. 00 600. 00|

340, 000. 00* 340000. 00|

3, 430, 162. 00

5.00 300. 00|
340, 000. 00* 340000. 00
3,579, 138. 00

FOURTH |
BI D AMOUNT |

10. 00 600. 00
480, 000. 00* 480000. 00|
3,590, 521. 00

Bl D245
PACGE 13
08/ 17/ 00

4.00 240. 00
85, 000. 00* 85000. 00
3,839,718.75



