STATE OF CALI FORNI A B I

Bl D OPENI NG DATE 08/ 24/ 00
CONTRACT NUMBER 11- 237804
LOCATI ON 11- SD- 8- R61. 3/ R67.0

SUMMARY

PAVEMENT REHABI LI TATI ON

DEPARTMENT OF TRANSPORTATI ON

I N SAN DI EGO COUNTY FROM 0.3 KM
EAST OF CRESTWOOD ROAD
UNDERCROSSI NG TO 1. 3 KM VEST OF
MCCAI' N VALLEY ROAD UNDERCROSSI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 9 FUND TOTAL HA22 3,437, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 4,764, 251. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D
1 3,297, 937. 00 2
2 3, 840, 754. 00 3
3 3,027, 108. 00 1

NOT RESPONSI BLE

TOTAL NUMBER OF WORKI NG DAYS
AMOUNT UNDER 1, 466, 314. 00

Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)

FNF CONSTRUCTI ON | NC 480 784-2910
00587527

P O BOX 5005 FAX 480 968- 7580

TEMPE AZ 85240-5005

NI CHOLAS GRANT CORPORATI ON 858 642- 7500

CALI FORNI A COMVERCI AL ASPHALT 00751561

CORPCRATI ON A JO NT VENTURE

5370 EASTGATE MALL

SAN DI EGO CA 92121

GRANI TE CONSTRUCTI ON COVPANY

FAX 858 642-9269

831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077- 5085

CONTRACT CODE ' C '
39 CONTRACT | TEMS

FEDERAL AlD AC! M 008- 1(296) 59E

PERCENT UNDER EST 30. 78



11- 237804
11- SD- 8- R61
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 18/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE CO

2778 VENTURE DR

LI NCOLN CA 95648

DI VERSI FI ED LANDSCAPE
33801 WASHI NGTON ST
W NCHESTER CA 92596
SUDHAKAR CO

1450 FI TZGERALD AVE
RIALTO CA 92376

ASPHALT CONCRETE DI KE

H GHWAY PLANTI NG AND PLANT ESTABLI SHVENT

STRI PI NG



11- 237804
11- SD- 8- R61
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE

LI NCOLN CA
ACME SAFETY AND SUPPLY PORTABLE CHANGEABLE MESSAGE S| GN BOARDS ( PARTI AL)
SAN DI EGO CA
ALERT BARRI CADE CONSTRUCTI ON AREA SI GNS
SAN JACI NTO CA
ARTS TRENCH PLATES SERVI CE K RAIL AND CRASH CUSHI ONS ( PARTI AL)
SAN DI EGO CA
JOHNS EQUI PMENT RENTAL HAUL RUBBERI ZED ASPHALT CONCRETE ( PARTI AL)
LAKESI DE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG AND REMOVE DI KE ( PARTI AL)
Rl VERS| DE CA
REYCO, SM TH AND REYNOLDS LANDSCAPE AND EROSI ON CONTROL ( PARTI AL)
CORONA CA
SUDHAKAR COVPANY STRI PI NG AND PAVEMENT MARKERS
RI ALTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE CO ASPHALT CONCRETE DI KE

LI NCOLN CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



11- 237804 Bl D245

11- SD- 8- R61 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 24/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 REYCO, SM TH AND REYNOLDS ERGCSI ON CONTROL
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON Sl GNS
NI POMO CA
SUDHAKAR CO STRI PI NG AND MARKI NG

RI ALTO CA



11- 237804 Bl D245

11- SD- 8- R61 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 24/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUMP SUM 20, 000. 00* 20, 000. 00
2 070015 OVERHEAD VDAY 80 1, 000. 00 80, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 18, 000. 00* 18, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
5 019179 TRAFFI C PLASTI C DRUM EA 25 45. 00 1, 125. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 000. 00 8, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 580 30. 00 17, 400. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 200. 00 11, 200. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 30, 600 2. 60 79, 560. 00
10 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 81, 800 .80 65, 440. 00
(45 MV MAXI MUM)
11 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 186, 000 .90 167, 400. 00
(60 MV MAXI MUM)
12 019180 REPAI R SLOPE VB 5, 200 13. 00 67, 600. 00
13 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
14 202007 DUFF M2 9, 200 1.75 16, 100. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 400 10. 00 14, 000. 00
16 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 400 10. 00 14, 000. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 24 200. 00 4, 800. 00
18 (S) 203056 COVMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 23 100. 00 2, 300. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 140 40. 00 5, 600. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 44, 000. 00* 44, 000. 00
21 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 50 300. 00 15, 000. 00
22 390101 ASPHALT CONCRETE TONN 3, 800 40. 00 152, 000. 00
23 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 38, 000 50. 00 1, 900, 000. 00
24 394001 PLACE ASPHALT CONCRETE DI KE M 30, 600 1.70 52, 020. 00
25 394050 RUVBLE STRI P STA 380 30. 00 11, 400. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 84 300. 00 25, 200. 00
27 (F) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 0.9 2, 500. 00 2, 250. 00
28 664021 600 MVl CORRUGATED STEEL PI PE M 8 300. 00 2, 400. 00
(2.77 MM THI CK)
29 690171 600 MVl CORRUGATED STEEL Pl PE DOWKNDRAI N M 2 50. 00 100. 00
(2.77 MM THI CK)
30 692091 600 MV ENTRANCE TAPER EA 1 750. 00 750. 00
31 705045 600 MM STEEL FLARED END SECTI ON EA 1 450. 00 450. 00
32 721009 ROCK SLOPE PROTECTI ON VB 48 110. 00 5, 280. 00
(FACING METHOD B)
33 729010 ROCK SLOPE PROTECTI ON FABRI C M2 75 8. 00 600. 00



11- 237804 Bl D245

11- SD- 8- R61 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 24/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 38.00 4,180. 00
35 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,100 3.50 7, 350. 00
36 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 1.55 682. 00
(BROKEN 3.66 M- 0.92 M
37 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 71, 000 .40 28, 400. 00
38 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 3, 690 15. 00 55, 350. 00
RECESSED)
39 999990 MOBI LI ZATI ON LS LUMP SUM 340, 000. 00* 340, 000. 00

TOTAL 3,297,937.00



11- 237804 Bl D245
11- SD- 8- R61 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 24/ 00 09/ 18/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | BI D AMOUNT
| <o | <o
1] 1, 100. 00* 1100. 00| 5, 200. 00* 5200. 00
2| 100. 00 8000. 00| 4, 300. 00 344000. 00
3| 8, 500. 00* 8500. 00| 8, 400. 00* 8400. 00
4 | 80, 000. 00* 80000. 00| 56, 000. 00* 56000. 00
5| 26. 00 650. 00| 55. 00 1375. 00
6 | 6, 800. 00 13600. 00| 5, 300. 00 10600. 00
7| 45.00 26100. 00| 64. 00 37120. 00
8 | 235. 00 13160. 00| 200. 00 11200. 00
9 | .40 12240. 00| .45 13770. 00
10 | 1.00 81800. 00| 1.10 89980. 00
11 | 1.15 213900. 00| 1.33 247380. 00
12 | 29. 00 150800. 00| 11. 50 59800. 00
13 | 5, 600. 00* 5600. 00| 5, 700. 00* 5700. 00
14 | 5. 00 46000. 00| .85 7820. 00
15 | .50 700. 00| .50 700. 00
16 | .75 1050. 00| .78 1092. 00
17 | 100. 00 2400. 00| 104. 00 2496. 00
18 | 2.00 46. 00| 10. 00 230. 00
19 | 2.00 280. 00| 2.00 280. 00
20 | 18, 500. 00* 18500. 00| 18, 000. 00* 18000. 00
21 | 300. 00 15000. 00| 400. 00 20000. 00
22 | 47.25 179550. 00| 37.00 140600. 00
23 | 65.00  2470000. 00| 44.00  1672000. 00
24 | 2.00 61200. 00| 1.40 42840. 00
25 | 22.00 8360. 00| 27.00 10260. 00
26 | 260. 00 21840. 00| 370. 00 31080. 00
27 | 5, 300. 00 4770. 00| 2, 000. 00 1800. 00
28 | 220. 00 1760. 00| 520. 00 4160. 00
29 | 1, 300. 00 2600. 00| 600. 00 1200. 00
30 | 1, 700. 00 1700. 00| 1, 800. 00 1800. 00
31 | 1, 200. 00 1200. 00| 375. 00 375. 00
32 | 85. 00 4080. 00| 65. 00 3120. 00
33 | 6. 00 450. 00| 9. 00 675. 00
34 | 31.00 3410. 00| 47.00 5170. 00
35 | 2.30 4830. 00| 4.50 9450. 00
36 | 2.20 968. 00| 5. 20 2288. 00
37 | .28 19880. 00| .36 25560. 00
38 | 7.00 25830. 00| 7.80 28782. 00
39 | 328, 900. 00* 328900. 00| 104, 805. 00* 104805. 00
TOT 3, 840, 754. 00 3,027, 108. 00



