STATE

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HB71

PROPCSALS | SSUED 18
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

OF CALI FORNI A

09/ 14/ 00
08- 458004

B I

08-RI V-74-14.0/42.8
08-RI V-79-25.9/28.9

ENG NEERS EST
RAS
Bl D TOTAL

212, 100. 00

218, 755. 00

225, 530. 00

235, 399. 00

247, 190. 00

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

I N RI VERSI DE COUNTY AT VARI QUS
LOCATI ONS ON RTE 74 FROM 6.0 KM
VEST OF RTE 15 JUNCTION TO 9.5 KM
EAST OF RTE 79 JUNCTI ON AND ON RTE

RECONSTRUCT CURB RAMPS

PAGE 1
09/ 18/ 00
CONTRACT CODE 'J '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 45

PERCENT OVER EST 12. 34

949 789-9100 SB PREF CLAI MED
00411457
FAX 949 789-9109

714 578-0127 SB PREF CLAI MED
00747190
FAX 714 578-0123

818 342-0330 SB PREF CLAI MED
00582480
FAX 818 342-0660

909 394-4510 SB PREF CLAI MED
00772905
FAX 909 394-4750

271, 000
188, 800. 00 AMOUNT OVER 23, 300. 00
BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)

5 E A MENDCZA | NC
18 TECHNOLOGY DRI VE STE 134
I RVINE CA 92618

6 STANDARD ENG NEERI NG
1401 S G LBERT STREET STE 24
FULLERTON CA 92833

3 TI FFANY GROUP
19528 VENTURA BLVD STE 359
TARZANA CA 91356

4 ODONNELL CONSTRUCTI ON | NC
559 WEST COVI NA BLVD
SAN DI MAS CA 91773

2 R 1 D BU LDERS I NC

5859 KANAU ROAD STE 208
AGOURA HILLS CA 91301

818 889-2588 CC PREF CLAI MED
00778146
FAX 818 707-1315

3. 0%



08- 458004

08-RIV-74-1

09/ 14/ 00

6

288, 660. 00

1

DBX I NC

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590

Bl D245
PAGE 2
09/ 18/ 00

909 296-9909 CC PREF CLAI MED

00240547
FAX 909 296-9978



08- 458004
08-RI V-74-1
09/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
09/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MOORE ELECTRI C
CORONA CA
SUDHAKER
RI ALTO CA

ELECTRI CAL

STRI PI NG



08- 458004 Bl D245
08-RIV-74-1 PAGE 4
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A F A CONSTRUCTI ON | TEM 1
FRESNO CA
PAVEMENT RECYCLI NG | TEM 7
STEI NY AND COVPANY | NC | TEM5S 14 AND 15
210 N DELI LAH
CORONA CA 91719
SUDHAKAR COVPANY | TEMS 3, 6, 12 AND 13
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A AND A ELECTRIC ELECTRI CAL

LI NDYS COLD PLANI NG

NORTHLAND RENTAL

STERNDAHL ENTERPRI SES | NC

ASPHALT PLANI NG
CONSTRUCTI ON EQUI PMENT

THERMOPLASTI C MARKERS



08- 458004 Bl D245
08-RI V-74-1 PAGE 5
09/ 14/ 00 09/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
STEI NY AND COVPANY DETECTOR LOOPS AND SI GNAL
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COHEN CONSTRUCTI ON ELECTRI CAL AND CONCRETE ( PARTI AL)
18440 HART STREET
RESEDA CA 91335
G L CONSTRUCTI ON ASPHALT, STRIPING THERMOPLASTI C PAVEMENT MARKI NG
829 NORTH VI STA STREET
LOS ANGELES CA 90046
G L CONSTRUCTI ON DEMOLI TI ON
829 NORTH VI STA STREET
LOS ANGELES CA 90046
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LI NDYS COLD PLANI NG | TEM 7

ORANGE COUNTY STRI PI NG
ORANGE CA

| TEMS 3, 12 AND 13



08- 458004 Bl D245

08-RIV-74-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 14/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 720. 00* 43, 720. 00
3 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 27 30. 00 810. 00
4 150742 REMOVE ROADSI DE SI GN EA 1 80. 00 80. 00
5 152320 RESET ROADSI DE SI GN EA 12 100. 00 1, 200. 00
6 152390 RELOCATE ROADSI DE SI GN EA 11 100. 00 1, 100. 00
7 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 380 11. 50 4,370. 00
(45 MV MAXI MUM)
8 153210 REMOVE CONCRETE VB 72 250. 00 18, 000. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
10 390146 ASPHALT CONCRETE (TYPE A, 12.5-M TONN 40 250. 00 10, 000. 00
MAXI MUM GRADI NG)
11 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 130 300. 00 39, 000. 00
CURB RAMP)
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 44 50. 00 2, 200. 00
13 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 12 10. 00 120. 00
14 (S) 860811 DETECTOR LOOP LS LUMP SUM 3, 000. 00* 3, 000. 00
15 (S) 861502 MODI FY S| GNAL LS LUMP SUM 75, 000. 00* 75, 000. 00

TOTAL 212,100. 00



| TEM

O©oOoO~NOOULA, WN P

08- 458004
08-RI V-74-1
09/ 14/ 00

79000.
218, 755.0

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
0

OF

REMA

40000.
225, 530. 00

. 00|
. 00|
. 00|
. 00|
. 00|

I NI

00|

. 00|
. 00|
. 00|
. 00|
. 00|

00|

FOURTH
BI D AMOUNT
_______________________________ |

30, 000. 00* 30000
19, 000. 00* 19000
40. 00 1080
75. 00 75.
100. 00 1200
100. 00 1100
24.00 9120
420. 00 30240
1, 500. 00* 1500
215. 00 8600
360. 00 46800
35.00 1540
12. 00 144
12, 000. 00* 12000
73, 000. 00* 73000.
235, 399. 00

Bl D245

PAGE 7
09/ 18/ 00
FI FTH

BI D AMOUNT
36, 000. 00* 36000
27, 000. 00* 27000
40. 00 1080
300. 00 300
400. 00 4800
400. 00 4400
.50 190
200. 00 14400
1, 500. 00* 1500
200. 00 8000
546. 00 70980
75. 00 3300
20. 00 240
50, 000. 00* 50000
25, 000. 00* 25000.

247, 190. 00



08- 458004 Bl D245

08-RIV-74-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
09/ 14/ 00 09/ 18/ 00
| _______________________________
| TEM SI XTH

| Bl D AMOUNT

| _______________________________
1] 22, 000. 00* 22000. 00
2| 12, 000. 00* 12000. 00
3| 35. 00 945. 00
4 | 100. 00 100. 00
5| 125. 00 1500. 00
6 | 125. 00 1375. 00
7| 35.00 13300. 00
8 | 100. 00 7200. 00
9 | 1, 500. 00* 1500. 00
10 | 250. 00 10000. 00
11 | 1, 150. 00 149500. 00
12 | 28. 00 1232.00
13 | 9. 00 108. 00
14 | 3, 000. 00* 3000. 00
15 | 64, 900. 00* 64900. 00

TOT 288, 660. 00



