STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 09/ 14/ 00 IN I MPERI AL COUNTY I N AND NEAR
CONTRACT NUMBER 11-237204 EL CENTRO FROM 0. 3 KM VEST OF THE
LOCATI ON 11-1 MP-8-R10.1/R41. 0 RCOUTE 98/ 8 WEST JUNCTION TO 0.1
KM EAST OF ROUTE 8/111 SEPARATI ON
PAVEMENT REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPCSALS | SSUED 8 FUND TOTAL HA22 13, 500, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 12,122, 864. 00 AMOUNT UNDER 1, 624, 328. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 10, 498, 535. 50 1 FNF AND VAL ROCK
P O BOX 5005
TEMPE AZ 85280-5005
2 10, 856, 854. 00 3 SULLY M LLER CONTRACTI NG
COVPANY AND AGGREGATE PRODUCTS
INC A JO NT VENTURE
17540 TURNER ROAD
VI CTORVI LLE CA 92392
3 11, 080, 064. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PAGE 1
09/ 18/ 00

CONTRACT CODE ' B

41 CONTRACT | TEMS

FEDERAL AID ACI M 008-2(097) 85E

110
PERCENT UNDER EST 13. 40

( NAVE/ ADDRESS/ LOCATI ON)

480 784-2910
00784069
FAX 480 968- 7580

760 241-3384
00747612

FAX 760 243-8056
831 724-1011

00000089
FAX 831 768-4021



11- 237204
11-1 MP-8-R1
09/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 18/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

ALERT BARRI CADE

SAN JACI NTO CA
ATLAS FENCE COVPANY
SAN DI EGO CA

HI GH LI GHT ELECTRI C
Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS

RI VERSI DE CA

QUALI TY HYDROSEEDI NG

RAMONA CA

ASPHALT CONCRETE DI KE

TRAFFI C CONTRCL

GUARD RAI L

ELECTRI CAL

M LLI NG

ERGCSI ON CONTROL

WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG

BALDW N PARK CA



11- 237204 Bl D245
11-1 MP-8-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 14/ 00 09/ 18/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

ATLAS FENCE COVPANY

SAN DI EGO CA

BAYWOOD ENVI RONVENTAL

SAN RAFAEL CA

HI GH LI GHT ELECTRI C

Rl VERSI DE CA

PRSI

RI VERSI DE CA

PROIECT MANAGEMENT SYSTEMS
MANHATTEN BEACH CA

QUALI TY HYDROSEEDI NG
ROMONA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

ASPHALT CONCRETE DI KE

GUARD RAI L

PREPARE STORM WATER PCLLUTI ON PLAN

LOOPS

COLD PLANE

PROGRESS SCHEDULE CRI TI CAL PATH

HYDROSEEDI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG



11- 237204
11-1 MP-8-R1
09/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

ATLAS FENCE COVPANY
SAN DI EGO CA

L A SI GNAL

I NDUSTRY CA

PAVEMENT RECYCLI NG | NC
Rl VERSI| DE CA

QUALI TY HYDROSEEDI NG
RAMONA CA

DI KE AND M SCELLANEOQUS ASPHALT

GUARD RAI L

ELECTRI CAL

COLD PLANE

ERGCSI ON CONTROL

STATEW DE SAFETY AND SIGNS | NC CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND PAVEMENT MARKERS

BALDW N PARK CA



11- 237204 Bl D245

11-1 MP-8-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 14/ 00 09/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 110 1, 000. 00 110, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 40, 000. 00* 40, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 240, 000. 00* 240, 000. 00
7 (S) 018910 TRAFFI C PLASTI C DRUM EA 44 45. 00 1, 980. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 10, 000. 00 40, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 490 1. 00 4, 490. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 280 1.00 280. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 480 48. 00 23, 040. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 44, 500 1.50 66, 750. 00
13 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 1,170 56. 00 65, 520. 00
14 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2,610 49. 00 127, 890. 00
15 152604 MODI FY | NLET EA 150 800. 00 120, 000. 00
16 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 35, 700 2.50 89, 250. 00
(60 MM MAXI MUM)
17 190185 SHOULDER BACKI NG STA 1,970 61. 00 120, 170. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) B 4, 330 25. 00 108, 250. 00
19 (S) 203014 FI BER ( EROSI ON CONTROL) KG 53, 500 .70 37, 450. 00
20 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 5, 350 4.50 24, 075. 00
21 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 140 325. 00 45, 500. 00
22 390101 ASPHALT CONCRETE TONN 3,120 40. 00 124, 800. 00
23 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 175, 000 44. 50 7,787, 500. 00
24 394001 PLACE ASPHALT CONCRETE DI KE M 44, 500 1.75 77, 875. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 150 75. 00 11, 250. 00
AREA)
26 394050 RUMVBLE STRIP STA 1, 680 26. 00 43, 680. 00
27 397001 ASPHALTI C EMJULSI ON (PAI NT Bl NDER) TONN 330 400. 00 132, 000. 00
28 820118 GUARD RAI LI NG DELI NEATOR EA 340 14. 00 4, 760. 00
29 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 2,900. 00 14, 500. 00
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 26 2, 000. 00 52, 000. 00
31 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 10 6, 000. 00 60, 000. 00
32 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 700. 00 5, 600. 00
33 (S) 840515 THERMOPLASTI C PAVENENT MARKI NG MR 60 37.50 2, 250. 00
34 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,610 2.25 10, 372. 50
35 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,030 1.10 1,133. 00

(BROKEN 5.18 M- 2.14 M



11- 237204 Bl D245

11-1 MP- 8- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 14/ 00 09/ 18/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 297, 000 30 89, 100. 00

37 (S) 850101 PAVEMENT MARKER (NON- REFLECTI VE) EA 27, 100 1.20 32, 520. 00

38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 14, 200 2.75 39, 050. 00

39 (S) 860810 | NDUCTI VE LOOP DETECTCR EA 4 1, 500. 00 6, 000. 00

40 (S) 869034 NO. 5(T) PULL BOX EA 6 1, 500. 00 9, 000. 00

41 999990 MOBI LI ZATI ON LS LUMP SUM 705, 500. 00* 705, 500. 00

TOTAL 10, 498, 535. 50



11- 237204 Bl D245

11-1MP-8-R1 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
09/ 14/ 00 09/ 18/ 00
R RCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 7, 000. 00* 7000. 00| 15, 000. 00* 15000. 00
2| 460. 00 50600. 00| 6, 500. 00 715000. 00
3| 4, 100. 00* 4100. 00| 2, 000. 00* 2000. 00
4 | 10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00
5| 39, 000. 00* 39000. 00| 25, 000. 00* 25000. 00
6 | 150, 000. 00* 150000. 00| 130, 000. 00* 130000. 00
7| 45.00 1980. 00| 25.00 1100. 00
8 | 12, 500. 00 50000. 00| 5, 000. 00 20000. 00
9 | 9. 00 40410. 00| 3.00 13470. 00
10 | 182. 00 50960. 00| 50. 00 14000. 00
11 | 47.50 22800. 00| 26. 00 12480. 00
12 | 1.37 60965. 00| 3.30 146850. 00
13 | 55. 00 64350. 00| 105. 00 122850. 00
14 | 49. 00 127890. 00| 50. 00 130500. 00
15 | 1,025. 00 153750. 00| 650. 00 97500. 00
16 | 1.90 67830. 00| 4.00 142800. 00
17 | 65. 00 128050. 00| 30. 00 59100. 00
18 | 32.50 140725. 00| 18. 50 80105. 00
19 | .67 35845. 00| 1.00 53500. 00
20 | 4.20 22470. 00| 5. 00 26750. 00
21 | 315. 00 44100. 00| 100. 00 14000. 00
22 | 33.10 103272. 00| 40. 00 124800. 00
23 | 46.80  8190000. 00| 44.39  7768250. 00
24 | 1.48 65860. 00| 1.50 66750. 00
25 | 25. 50 3825. 00| 150. 00 22500. 00
26 | 20. 00 33600. 00| 25.00 42000. 00
27 | 247.00 81510. 00| 100. 00 33000. 00
28 | 11. 50 3910. 00| 30. 00 10200. 00
29 | 2, 900. 00 14500. 00| 2, 000. 00 10000. 00
30 | 1, 900. 00 49400. 00| 2,100. 00 54600. 00
31 | 5, 700. 00 57000. 00| 2, 600. 00 26000. 00
32 | 670. 00 5360. 00| 1, 900. 00 15200. 00
33 | 36. 00 2160. 00| 33.00 1980. 00
34 | 2.05 9450. 50| 2.00 9220. 00
35 | 1.05 1081. 50| 1.00 1030. 00
36 | .27 80190. 00| .10 29700. 00
37 | 1.05 28455, 00| 1.80 48780. 00
38 | 2.55 36210. 00| 2.40 34080. 00
39 | 1, 450. 00 5800. 00| 1, 500. 00 6000. 00



| TEM

40
41
TOT

11- 237204
11-1 MP-8-R1 SUMMARY OF REMAI
09/ 14/ 00
_______________________________ |_______________________________
SECOND | THI RD
BI D AMOUNT | BI D ANOUNT
_______________________________ |_______________________________
1, 450. 00 8700. 00| 1, 500. 00 9000. 00

803, 745. 00* 803745. 00
10, 856, 854. 00

924, 969. 00* 924969. 00
11, 080, 064. 00

N

N G

B

DDERS

Bl D245
PAGE 8
09/ 18/ 00



