STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 20/ 00 I N SANTA CLARA COUNTY | N SANTA 09/ 21/ 00
CONTRACT NUMBER 04-134914 CLARA FROM 0.2 KM SQUTH TO 0.2 KM CONTRACT CCDE 'D '
LOCATI ON 04- SCL-101-41.9/42.1 NORTH OF SAN TOVAS AND MONTAGUE 51 CONTRACT | TEMS
EXPRESSWAY OVERCROSSI NG
PLANTI NG AND | RRI GATI ON FEDERAL AlD ACNH- P101-(961)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPCSALS | SSUED 6 FUND TOTAL HB32 951, 000 TOTAL NUMBER OF WORKI NG DAYS 875
NUMBER COF BI DDERS 3 ENG NEERS EST 843, 000. 00 AMOUNT UNDER 158, 987. 00 PERCENT UNDER EST 18. 86
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 684, 013. 00 2 AMLAND 408 929-3949
00572858
3168 KNI GHTS BRI DGE ROAD FAX 408 573-0977
SAN JOSE CA 95132
2 769, 547. 00 3 WATKI N AND BORTOLUSSI | NC 415 453-4691
00215707
77 LARKSPUR STREET FAX 415 453-4129
SAN RAFAEL CA 94901
3 1, 045, 822. 00 1 ZONDI ROS CORPORATI ON 310 210-0705
00766708
2517 WEST 237TH STREET STE A FAX 310 326-4504

TORRANCE CA 90505



04- 134914
04- SCL- 101
09/ 20/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
09/ 21/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAL SAFETY
FREMONT CA
M NH ELECTRI C
SAN JOSE CA

| TEM 7

| TEM 48
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03

FOSTER AND KROGER

SAN ANSELMO CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLOS CA

M KE BROMWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

PLANT ESTABLI SHVENT

CONCRETE GRADI NG AND PAVI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A F A CONSTRUCTI ON | NC
FRESNO CA

JOHN MONTEZ LANDSCAPI NG
P O BOX 6491

I NCLI NE VILLAGE NV 89450

NO FAULT ASPHALT
PALO ALTO CA

STATEW DE SAFETY AND S| GNS

TRAFFI C CONTRCL

PLANT ESTABLI SHVENT

MAI NTENANCE VEHI CLE PULLOUT

CONSTRUCTI ON AREA SI GNS



04- 134914 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 20/ 00 09/ 21/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
2 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
3 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
4 019091 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 530. 00 1, 060. 00
5 019092 TEMPORARY CONCRETE WASHOUT EA 2 650. 00 1, 300. 00
6 019093 FI BER ROLL (CHECK DAMS) EA 4 1, 068. 00 4,272.00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 300. 00* 7, 300. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 300. 00* 6, 300. 00
9 190101 ROADVAY EXCAVATI ON VB 260 24.50 6, 370. 00
10 200002 ROADSI DE CLEARI NG LS LUMP SUM 29, 000. 00* 29, 000. 00
11 200108 PREPARE HOLE (SO L AMENDVENT) EA 3,030 6. 50 19, 695. 00
12 202011 MULCH VB 3, 260 18. 50 60, 310. 00
13 203021 FI BER ROLLS M 990 9. 00 8, 910. 00
14 204035 PLANT (GROUP A) EA 2, 490 6. 00 14, 940. 00
15 204036 PLANT ( GROUP B) EA 410 18. 50 7,585. 00
16 204038 PLANT ( GROUP U) EA 140 100. 00 14, 000. 00
17 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 120, 000. 00* 120, 000. 00
18 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
19 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 43 310. 00 13, 330. 00
20 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 25 325. 00 8, 125. 00
21 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 11 350. 00 3, 850. 00
22 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 3 390. 00 1,170. 00
23 019095 40 STATI ON | RRI GATI ON CONTROLLER EA 2 2, 000. 00 4, 000. 00
(WALL MOUNTED)
24 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 8, 224 6. 00 49, 344. 00
(SUPPLY LI NE)
25 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 1,327 6. 50 8, 625. 50
(SUPPLY LI NE)
26 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 1, 262 7.00 8, 834. 00
(SUPPLY LI NE)
27 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 863 7.50 6, 472. 50
(SUPPLY LI NE)
28 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 1, 790 8. 00 14, 320. 00
(SUPPLY LI NE)
29 019096 50 MM WATER METER AND BACKFLOW EA 2 3, 000. 00 6, 000. 00
PREVENTER ASSENMBLY
30 208465 SPRI NKLER ( TYPE A-5) EA 54 45. 00 2, 430. 00
31 208466 SPRI NKLER ( TYPE A-6) EA 39 45. 00 1, 755. 00
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09/ 20/ 00 09/ 21/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

32 208467 SPRI NKLER ( TYPE A-7) EA 60 45. 00 2, 700. 00
33 208468 SPRI NKLER ( TYPE A-8) EA 50 55. 00 2, 750. 00
34 208469 SPRI NKLER ( TYPE A-9) EA 21 35.00 735. 00
35 019097 SPRI NKLER ( TYPE A- 10) EA 46 35.00 1, 610. 00
36 208482 SPRI NKLER ( TYPE G- 2) EA 2, 550 10. 00 25, 500. 00
37 208491 50 MM GATE VALVE EA 21 150. 00 3, 150. 00
38 208508 20 MM WYE STRAI NER EA 16 100. 00 1, 600. 00
39 208517 20 MM QUI CK COUPLI NG VALVE EA 16 100. 00 1, 600. 00
40 208670 CHECK VALVE EA 20 80. 00 1, 600. 00
41 (F) 208731 200 MM CORRUGATED HI GH DENSI TY M 149 100. 00 14, 900. 00

POLYETHYLENE Pl PE CONDUI T
42 (F) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 103 200. 00 20, 600. 00
(6.35 MM THI CK)

43 209801 MAI NTENANCE VEHI CLE PULLOUT M2 280 70. 00 19, 600. 00
44 019098 MAI NTENANCE VEHI CLE PULLOUT (TYPE ) M2 210 80. 00 16, 800. 00
45 019099 SLOPE PAVI NG VB 133 90. 00 11, 970. 00
46 019100 M NOR CONCRETE ( BROOM FI NI SH) M2 420 80. 00 33, 600. 00
47 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2, 000. 00 4, 000. 00
48 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 7, 000. 00* 7,000. 00
49 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
50 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 22, 500. 00* 22, 500. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00

TOTAL 684, 013. 00
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04- SCL- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
09/ 20/ 00 09/ 21/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
40 | 20. 00 400. 00| 300. 00 6000. 00
41 | 25.00 3725. 00| 250. 00 37250. 00
42 | 150. 00 15450. 00| 300. 00 30900. 00
43 | 50. 00 14000. 00| 100. 00 28000. 00
44 | 60. 00 12600. 00| 100. 00 21000. 00
45 | 900. 00 119700. 00| 58. 00 7714.00
46 | 66. 00 27720. 00| 55. 00 23100. 00
47 | 2, 000. 00 4000. 00| 2, 000. 00 4000. 00
48 | 9, 900. 00* 9900. 00| 10, 000. 00* 10000. 00
49 | . 00* 0. 00| . 00* 0.00
50 | 66, 347. 00* 66347. 00| 75, 000. 00* 75000. 00
51 | 76, 000. 00* 76000. 00| 100, 000. 00* 100000. 00
TOT 769, 547. 00 1, 045, 822. 00



