STATE OF CALI FORNI A

Bl D OPENI NG DATE 09/ 28/ 00
CONTRACT NUMBER 12-01264
LOCATI ON 12-ORA-5-39.9/41.5
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
PROPCSALS | SSUED 9 FUND TOTAL HE13
NUMBER OF BI DDERS 5 ENG NEERS EST 944, 900. 00
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D
1 1, 260, 397. 16 4
2 1,279, 638. 19 2
3 1, 319, 693. 00 1
4 1, 370, 782. 50 3
5 1, 650, 534. 60 5

B I

D SUMMARY

I N ORANGE COUNTY | N ANAHEI M FROM
0.2 KM SOUTH OF CRESCENT AVENUE
TO 0.9 KM NORTH OF LA PALMA AVENUE
OVERCRGOSSI NG

PLANTI NG AND | RRI GATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
10/ 02/ 00
CONTRACT CCDE ' F '
47 CONTRACT | TEMS

FEDERAL Al D STPL-6212-(007)E

10. 0%

ER- 6212- (007) E

TOTAL NUMBER OF WORKI NG DAYS 930
PERCENT OVER EST 33. 39

AMOUNT OVER 315, 497. 16

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

BELAI RE VEST LANDSCAPE | NC

P O BOX 6270
BUENA PARK CA 90622
TONYS LANDSCAPI NG | NC

1410 THI RD STREET STE 6
RI VERSI DE CA 92507-3422
ZONDI ROS CORPORATI ON

2517 WEST 257TH STREET STE A
TORRANCE CA 90505
REYCO ERCSI ON CONTROL

206 N SM TH AVENUE
CORONA CA 92880
DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

FAX

FAX

FAX

FAX

FAX

714 523-9200
00448636
714 523-9201

909 778-0050
00403338
909 778-0051

310 210-0705
00766708
310 326-4504

909 737-6778
00773137
909 737-4904

909 926- 7444
00576183
909 926- 7440



12-01264
12- ORA-5- 39
09/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 02/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALERT BARRI CADE
BURBANK CA

BORREGO VALLEY GROVNERS
BORREGO SPRI NGS CA
SHAVWNAN CORPORATI ON

LA HABRA HElI GHTS CA

V T ELECTRI C

CHI NO HI LLS CA

CONSTRUCTI ON AREA SI GNS
GROUP 2 PLANTI NG
MAI NTENANCE VEHI CLE PULLOUT, BASE AND ASPHALT CONCRETE

ELECTRI CAL



12-01264 Bl D245
12- ORA-5-39 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 28/ 00 10/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY FENCI NG
1212 W STRUCK AVENUE
ORANGE CA 92867
BAYWOOD ENVI RONMENTAL STORM WATER PREVENTI ON PLAN
7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903
QUALI TY HYDROSEEDI NG HYDROSEEDI NG
2017 ORANGE AVENUE
RAMONA CA 92605
STARLI TE SAFETY SUPPLY CONSTRUCTI ON AREA SI GNS
13855 CENTRAL AVENUE
CH NO CA 91710
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALERT BARRI CADE CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTRCL SYSTEM ( PARTI AL)
SAN JACI NTO CA
CALMEX ENG NEERI NG MAI NTENANCE VEHI CLE PULLOUT, BASE AND ASPHALT CONCRETE
RI VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE GATES
ORANGE CA
H GH LI GHT ELECTRI C ELECTRI CAL

Rl VERSI DE CA



12-01264
12- ORA-5- 39
09/ 28/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 4
10/ 02/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 HI GH LI GHT ELECTRI C
Rl VERSI DE CA

ELECTRI CAL



12-01264 Bl D245

12- ORA- 5- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 28/ 00 10/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 500. 00* 4, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 24, 000. 00* 24, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 019275 REMOVE EXI STI NG ASPHALT CONCRETE M2 270 48. 00 12, 960. 00
6 200002 ROADSI DE CLEARI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
7 200114 ROCK BLANKET M2 2, 800 60. 00 168, 000. 00
8 202011 MULCH MB 520 22. 00 11, 440. 00
9 204001 PLANT (GROUP A) EA 4,310 5. 80 24, 998. 00
10 204002 PLANT ( GROUP B) EA 1, 660 14. 40 23, 904. 00
11 204006 PLANT ( GROUP F) EA 263, 800 .27 71, 226. 00
12 204008 PLANT ( GROUP H) EA 485, 000 .26 126, 100. 00
13 019276 PLANT (GROUP K) 610 MM BOX EA 280 200. 00 56, 000. 00
14 019277 PLANT (GROUP K) 900 MV BOX EA 140 500. 00 70, 000. 00
15 204021 PLANT ( GROUP U) EA 48 83. 00 3, 984. 00
16 019278 PLANT (GROUP Z) PHOENI X DACTYLI FERA EA 41 2, 500. 00 102, 500. 00
17 204053 W LD FLOWER SEEDI NG M2 200 25. 00 5, 000. 00
18 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 90, 000. 00* 90, 000. 00
19 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 30, 000. 00* 30, 000. 00
20 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 27 210. 00 5, 670. 00
21 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 19 230. 00 4, 370. 00
22 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 43 250. 00 10, 750. 00
23 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 2 270. 00 540. 00
24 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 2 3, 500. 00 7,000. 00
(WALL MOUNTED)
25 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 7,104 4.05 28, 771. 20
(SUPPLY LI NE)
26 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 6, 313 4.22 26, 640. 86
(SUPPLY LI NE)
27 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 3, 401 4.60 15, 644. 60
(SUPPLY LI NE)
28 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,951 5. 00 9, 755. 00
(SUPPLY LI NE)
29 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 3,377 7.00 23, 639. 00
(SUPPLY LI NE)
30 (F) 208255 75 MM PLASTI C PI PE (PR 200) M 2,770 9.75 27, 007. 50

(SUPPLY LI NE)



12-01264 Bl D245

12- ORA-5- 39 CONTRACT PROPOSAL OF LOW BI DDER PACGE 6
09/ 28/ 00 10/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

31 019279 100 MM POLYVI NYL CHLCRI DE SLEEVE EA 36 400. 00 14, 400. 00
32 208420 BACKFLOW PREVENTER ASSEMBLY EA 2 1, 500. 00 3, 000. 00
33 208465 SPRI NKLER ( TYPE A-5) EA 290 21.00 6, 090. 00
34 208466 SPRI NKLER ( TYPE A- 6) EA 190 35.00 6, 650. 00
35 208467 SPRI NKLER ( TYPE A-7) EA 470 22.00 10, 340. 00
36 208468 SPRI NKLER ( TYPE A- 8) EA 310 32.00 9, 920. 00
37 208472 SPRI NKLER ( TYPE B- 2) EA 57 26. 00 1, 482. 00
38 208473 SPRI NKLER ( TYPE B- 3) EA 470 7.50 3,525.00
39 208493 75 MM GATE VALVE EA 2 300. 00 600. 00
40 208683 BALL VALVE EA 29 150. 00 4, 350. 00
41 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 3 4,500. 00 13, 500. 00
42 260201 CLASS 2 AGGREGATE BASE M 2,730 18. 00 49, 140. 00
43 390101 ASPHALT CONCRETE v 2,400 21.00 50, 400. 00
44 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 100. 00 1, 100. 00
45 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 1, 500. 00 3, 000. 00
46 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUW SUM 13, 000. 00* 13, 000. 00
47 999990 MOBI LI ZATI ON LS LUWP SUM 40, 000. 00* 40, 000. 00

TOTAL 1, 260, 397. 16



| TEM

O©oOoO~NOOULA, WN P

12-01264
12- ORA-5- 39
09/ 28/ 00

40.

25, 000
52.

24.

7.

12.

210.
481.
82.
654.

1

102, 005.
30, 000
230.
250.
270.
350.
2,500.

©oNOAAES

27.

1, 200.
18.
25.
22.
25.
10.
10.
350.

145600.
12480.
30514.
20584.
63312.

116400.
58808.
67453.

3964.
26846.
326.

102005.

30000.
6210.
4750.

11610.

700.
5000.

30192.

27903.

16324.

10047.

23976.

27035.

997.
2400.
5220.
4750.

10340.

7750.
570.
4700.
700.

SUMMARY OF
| THI RD
| BI D
00| 5, 000. 00*
00| 5, 000. 00*
00| 10, 000. 00*
08| 25, 000. 00*
00| 20. 00
00| 15, 000. 00*
00| 50. 00
00| 25.00
80| 10. 00
00| 30. 00
00| .20
00| .20
40| 300. 00
40| 650. 00
80| 80. 00
80| 2, 400. 00
00| 1.00
50| 120, 000. 00*
00| 25, 000. 00*
00| 250. 00
00| 275. 00
00| 300. 00
00| 400. 00
00| 2, 000. 00
00| 5. 00
46| 5. 00
80| 5. 00
65| 6. 00
70| 6. 00
20| 7.00
20| 100. 00
00| 2, 000. 00
00| 30. 00
00| 30. 00
00| 30. 00
00| 30. 00
00| 30. 00
00| 30. 00
00| 250. 00

REMAI

140000.
13000.
43100.
49800.
52760.
97000.
84000.
91000.

3840.
98400.
200.

120000.

25000.
6750.
5225.

12900.

800.
4000.

35520.

31565.

17005.

11706.

20262.

19390.
3600.
4000.
8700.
5700.

14100.
9300.
1710.

14100.

500.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

182.
450.

60.
2,500.
25.

100, 000
30, 000
250.
275.

20.

300.

5, 000.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 25
.00

00
00
00
00*
00~
00
00
00
00
00

NI NG BI DDERS

154000.
14040.
17240.
24900.
92330.
97000.
51100.
63000.

2880.

102500.

5000.

100000.

30000.
6750.
5225.

860.
600.

10000.

28416.

31565.

23807.

15608.

33770.

33240.
5400.
5000.

23200.

12350.
4700.

18600.

684.
5287.
700.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|

Bl D245
PAGE 7
10/ 02/ 00
FI FTH
BI D AMOUNT
15, 000. 00* 15000
40, 000. 00* 40000
8, 500. 00* 8500
35, 000. 00* 35000
35.00 9450
20, 000. 00* 20000
58. 00 162400.
26. 00 13520.
5.85 25213.
18. 50 30710.
.40 105520.
.30 145500.
225.00 63000.
485. 00 67900.
75. 00 3600.
2,500. 00 102500.
2.00 400.
280, 000. 00* 280000
32, 000. 00* 32000.
230. 00 6210.
240. 00 4560.
250. 00 10750.
265. 00 530.
3, 500. 00 7000.
6.00 42624.
6. 25 39456.
6.35 21596.
7.00 13657.
7.50 25327.
10. 00 27700.
25.00 900.
2, 800. 00 5600.
20. 00 5800.
45. 00 8550.
25.00 11750.
50. 00 15500.
55. 00 3135.
20. 00 9400.
350. 00 700.



| TEM

40
41
42
43
44
45
46
47

TOT

SUMMARY

12-0126G4
12- ORA- 5- 39

09/ 28/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
150. 00 4350. 00|
6, 500. 00 19500. 00|
27.08 73928. 40|
35.00 84000. 00|
1, 100. 00 1100. 00|
2,139. 50 4279. 00|
13, 000. 00* 13000. 00|
146, 148. 00* 146148. 00|

1,279, 638. 19

OF REMA

RD
AMOUNT

00 5800
00 15000
00 32760
00 64800
00 2000
00 4000
00~ 10000.
00* 75000.

1,319, 693. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

220. 00 6380
8, 000. 00 24000
30. 00 81900
40. 00 96000
1, 500. 00 1500
3, 000. 00 6000.
22, 000. 00* 22000.
20, 000. 00* 20000.
1,370, 782.50

Bl D245

PAGE 8
10/ 02/ 00
FI FTH
BI D AMOUNT
275. 00 7975
6, 500. 00 19500
30. 00 81900
25.00 60000
1, 200. 00 1200
2,000. 00 4000.
20, 000. 00* 20000.
35, 000. 00* 35000.

1, 650, 534. 60



