
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    10/03/00                    IN SACRAMENTO COUNTY IN SACRAMENTO                                 10/04/00
    CONTRACT NUMBER     03-4A88U4                   FROM 0.3 KM SOUTH TO 0.9 KM NORTH                        CONTRACT CODE 'A '
    LOCATION            03-SAC-5-24.5/25.3          OF THE AMERICAN RIVER BRIDGE                             103 CONTRACT ITEMS

                                                    REHABILITATE EXISTING BRIDGE              FEDERAL AID  ACIM-005-6(519)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED    28   FUND TOTAL   HA21  ,HA22     16,503,000                  TOTAL NUMBER OF WORKING DAYS    240
NUMBER OF BIDDERS  4    ENGINEERS EST     13,334,881.00         AMOUNT OVER     8,270.20         PERCENT OVER EST  0.06
PROGRAM ELEMENTS      RAS   RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1        13,343,151.20    3              WEST COAST BRIDGE INC                 707 746-8028
                                                                                                 00526319
                                                           3701 MALLARD DRIVE                FAX 707 746-0936
                                                           BENICIA CA  94510
                  2        13,642,442.32    1              PENHALL COMPANY                       858 550-1111
                                                                                                 00568673
                                                           5775 EASTGATE DRIVE               FAX 858 550-1120
                                                           SAN DIEGO  CA  92121
                  3        14,958,673.00    4              BENCO CONTRACTING AND                 916 686-5030
                                                           ENGINEERING INC                       00439713
                                                           9888 KENT STREET                  FAX 916 685-1459
                                                           ELK GROVE CA  92624
                  4        14,996,693.00    2              M C M CONSTRUCTION INC                916 334-1221
                                                                                                 00286430
                                                           P O BOX 620                       FAX 916 334-0562
                                                           NORTH HIGHLANDS  CA  95660
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         10/03/00                                                                                                 10/04/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     CENTRAL STRIPING SERVICE                                     STRIPING
          RANCHO CORDOVA  CA
          CONSTRUCTION AREA SIGNS INC                                  CONSTRUCTION AREA SIGNS
          NEWCASTLE  CA
          GRANITE CONSTRUCTION COMPANY                                 ASPHALT CONCRETE AND MISCELLANEOUS ROADWORK
          SACRAMENTO  CA
          M BUMGARNER INC                                              METAL BEAM GUARD RAIL AND SIGN STRUCTURE
          LIVERMORE  CA
          RICHARD A HEAPS ELECTRIC                                     ELECTRICAL
          SACRAMENTO  CA
          SALINAS REINFORCING                                          REINFORCING
          LIVERMORE  CA
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         10/03/00                                                                                                 10/04/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     C C MYERS                                                    STRUCTURE CONCRETE BRIDGE (PORTION)
          P O BOX 2948
          RANCHO CORDOVA  CA  95741
          C C MYERS                                                    TEMPORARY SUPPORT AND CONCRETE BARRIER (PORTION)
          P O BOX 2948
          RANCHO CORDOVA  CA  95741
          CENTRAL STRIPING                                             STRIPING AND MARKING
          3489 LUYUNG DRIVE
          RANCHO CORDOVA  CA  95742
          GRANITE CONSTRUCTION                                         ROADWAY AND ASPHALT CONCRETE (PORTION)
          P O BOX 15287
          SACRAMENTO  CA
          M BUMGARNER INC                                              METAL BEAM GUARD RAIL AND CONCRETE BARRIER RAIL (PORTION)
          1175 GREENVILLE ROAD
          LIVERMORE  CA  94550
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     AMERICAN GROUTING                                            ITEMS 23 AND 29
          POINT RICHMOND CA
          CAMBLIN STEEL                                                REBAR
          SACRAMENTO CA
          CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL
          SACRAMENTO CA
CONTINUED ON NEXT PAGE
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         10/03/00                                                                                                 10/04/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     CENTRAL STRIPING                                             STRIPING
          RANCHO CORDOVA CA
          CONTRACTORS CHEMICAL                                         PLACE POLYESTER AND JOINT SEALS
          HAYWARD CA
          GRANITE CONSTRUCTION                                         ROADWORK
          SACRAMENTO CA
          HEAPS ELECTRICAL                                             ELECTRICAL
          SACRAMENTO CA
          M B I                                                        SIGN STRUCTURES AND CONCRETE BARRIER
          LIVERMORE CA
          NATIONAL CONCRETE CUTTING                                    CORE CONCRETE
          SACRAMENTO CA
          SILVERADO CONTRACTORS                                        BRIDGE REMOVAL
          POINT RICHMOND CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     AMERICAN GROUTING                                            PREPARE DECK AND EPOXY INJECTION
          POINT RICHMOND  CA
          CAMBLIN STEEL                                                REBAR
          SACRAMENTO  CA
CONTINUED ON NEXT PAGE
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         10/03/00                                                                                                 10/04/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     CENTRAL STRIPING SERVICE                                     STRIPING
          RANCHO CORDOVA  CA
          GRANITE CONSTRUCTION COMPANY                                 ROADWORK AND PAVING
          SACRAMENTO  CA
          M BUMGARNER INC                                              METAL BEAM GUARD RAIL, TYPE 60 RAIL AND SIGN STRUCTURE
          LIVERMORE  CA
          RICHARD A HEAPS ELECTRIC                                     ELECTRICAL
          SACRAMENTO  CA



         03-4A88U4                                                                                                BID245
         03-SAC-5-24                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6
         10/03/00                                                                                                 10/04/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           10,000.00*         10,000.00
      2     070018      TIME-RELATED OVERHEAD                          WDAY        240            1,000.00         240,000.00
      3     071301      TEMPORARY FENCE                                M           210               50.00          10,500.00
      4     072006      TEMPORARY SUPPORT                              LS     LUMP SUM          200,000.00*        200,000.00
      5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           20,000.00*         20,000.00
      6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          600,000.00*        600,000.00
      7 (S) 120102      TRAFFIC CONTROL SURVEILLANCE                   LS     LUMP SUM           10,000.00*         10,000.00
      8 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        23,600                6.00         141,600.00
      9 (S) 019419      TRAFFIC PLASTIC DRUM                           EA          460              100.00          46,000.00
     10 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        2,340                4.00           9,360.00
     11 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           25,000.00*         25,000.00
     12     129000      TEMPORARY RAILING (TYPE K)                     M         2,000               60.00         120,000.00
     13 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           84              300.00          25,200.00
     14     150662      REMOVE METAL BEAM GUARD RAILING                M            46              200.00           9,200.00
     15     150665      REMOVE SINGLE METAL BEAM BARRIER               M           190              100.00          19,000.00
     16     150667      REMOVE DOUBLE METAL BEAM BARRIER               M           230              100.00          23,000.00
     17     150710      REMOVE TRAFFIC STRIPE                          M        11,400                4.00          45,600.00
     18     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           48               20.00             960.00
     19     150742      REMOVE ROADSIDE SIGN                           EA            6              500.00           3,000.00
     20     150771      REMOVE ASPHALT CONCRETE DIKE                   M           430               10.00           4,300.00
     21     150820      REMOVE INLET                                   EA            1            2,000.00           2,000.00
     22     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA            1            1,000.00           1,000.00
     23     150870      REMOVE CONCRETE DECK SURFACE                   M2        3,890               10.00          38,900.00
     24 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M            31              200.00           6,200.00
     25     152039      RELAY ENTRANCE TAPER                           EA            1            2,000.00           2,000.00
     26 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          840               50.00          42,000.00
     27     153214      REMOVE CONCRETE CURB                           M           450               20.00           9,000.00
     28     153223      REMOVE UNSOUND CONCRETE                        M3          440              600.00         264,000.00
     29     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2       38,700                5.00         193,500.00
     30     153235      CLEAN BRIDGE DECK                              M2        1,670               10.00          16,700.00
     31     048323      CLEAN DRAINS                                   LS     LUMP SUM            5,000.00*          5,000.00
     32     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           50,000.00*         50,000.00
     33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            2,250.00*          2,250.00
     34     190101      ROADWAY EXCAVATION                             M3        5,520               60.00         331,200.00
     35     190134      ROADWAY EXCAVATION (GORE REMOVAL)              M3          200               50.00          10,000.00
     36     190185      SHOULDER BACKING                               STA          13            2,000.00          26,000.00
     37     198001      IMPORTED BORROW                                M3          500              100.00          50,000.00
     38     260201      CLASS 2 AGGREGATE BASE                         M3        5,160              100.00         516,000.00
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         10/03/00                                                                                                 10/04/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     39     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           42              100.00           4,200.00
     40     390155      ASPHALT CONCRETE (TYPE A)                      TONN      5,710               80.00         456,800.00
     41     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN      1,290               80.00         103,200.00
     42     391031      PAVING ASPHALT (BINDER-PAVEMENT                TONN          3                1.00               3.00
                        REINFORCING FABRIC)
     43     393001      PAVEMENT REINFORCING FABRIC                    M2        5,780                2.00          11,560.00
     44     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          330               50.00          16,500.00
                        AREA)
     45     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            19               10.00             190.00
     46     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           650               10.00           6,500.00
     47     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            20               10.00             200.00
     48     415101      CRACK EXISTING CONCRETE PAVEMENT               M2        4,460                5.00          22,300.00
     49 (S) 420201      GRIND EXISTING CONCRETE PAVEMENT               M2          410               30.00          12,300.00
     50     510053      STRUCTURAL CONCRETE, BRIDGE                    M3           74            2,000.00         148,000.00
     51     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          410            1,000.00         410,000.00
                        (TYPE R)
     52 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            0.8          2,000.00           1,600.00
     53     510800      PAVING NOTCH EXTENSION                         M3           10            3,000.00          30,000.00
     54     511106      DRILL AND BOND DOWEL                           M            18              200.00           3,600.00
     55     511118      CLEAN EXPANSION JOINT                          M           410              100.00          41,000.00
     56     511124      RAPID SETTING CONCRETE (PATCH)                 M3          440              500.00         220,000.00
     57     511130      INJECT CRACK (EPOXY)                           M            83              100.00           8,300.00
     58     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3        1,920            2,000.00       3,840,000.00
     59 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2       38,700               65.00       2,515,500.00
     60 (SF)515050      GRIND BRIDGE DECK                              M2        2,440               20.00          48,800.00
     61 (S) 515074      CORE CONCRETE (101 MM - 150 MM)                M            14              500.00           7,000.00
     62 (S) 519120      JOINT SEAL (MR 15 MM)                          M           140              100.00          14,000.00
     63 (S) 519124      JOINT SEAL ASSEMBLY (MR 60 MM)                 M            89              500.00          44,500.00
     64 (S) 519127      JOINT SEAL ASSEMBLY (MR 90 MM)                 M            46              500.00          23,000.00
     65 (S) 519142      JOINT SEAL (MR 40 MM)                          M            60              200.00          12,000.00
     66 (S) 519144      JOINT SEAL (MR 50 MM)                          M           200              200.00          40,000.00
     67 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG        3,087                5.00          15,435.00
     68 (SF)540102      TREAT BRIDGE DECK                              M2        1,670               10.00          16,700.00
     69     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L           670              100.00          67,000.00
                        (LOW ODOR)
     70 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        7,850                5.50          43,175.00
     71 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        7,850                1.20           9,420.00
     72     566011      ROADSIDE SIGN - ONE POST                       EA            5              200.00           1,000.00
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         10/03/00                                                                                                 10/04/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     73     019420      ROADSIDE SIGN (BRIDGE RAIL MOUNTED)            EA            4              200.00             800.00
     74     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2           20              500.00          10,000.00
     75     650069      450 MM REINFORCED CONCRETE PIPE                M             0.9          2,000.00           1,800.00
     76     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3            4            1,000.00           4,000.00
     77     729000      FILTER FABRIC                                  M2        2,590                4.00          10,360.00
     78     731501      MINOR CONCRETE (CURB)                          M           450              200.00          90,000.00
     79     731623      MINOR CONCRETE (CURB RAMP)                     M3            1.8          2,000.00           3,600.00
     80 (SF)750498      MISCELLANEOUS METAL                            KG          117               20.00           2,340.00
                        (RESTRAINER - CABLE TYPE)
     81 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG       25,100                6.00         150,600.00
     82     820107      DELINEATOR (CLASS 1)                           EA           25              100.00           2,500.00
     83     820151      OBJECT MARKER (TYPE L-1)                       EA            3              500.00           1,500.00
     84 (F) 048324      BARRIER RAILING (TYPE 1)                       M             9              200.00           1,800.00
     85 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M           110               75.00           8,250.00
     86 (S) 839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M            12              400.00           4,800.00
     87 (S) 839547      TERMINAL CONNECTOR (THRIE BEAM BARRIER)        EA            1            1,000.00           1,000.00
     88 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            4            1,600.00           6,400.00
     89 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            4              300.00           1,200.00
     90     839701      CONCRETE BARRIER (TYPE 60)                     M           120              200.00          24,000.00
     91     839703      CONCRETE BARRIER (TYPE 60C)                    M           230              140.00          32,200.00
     92 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           51               60.00           3,060.00
     93 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M         7,440                2.45          18,228.00
     94 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,940                3.10           6,014.00
     95 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,550                1.30           2,015.00
                        (BROKEN 3.66 M - 0.92 M)
     96 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,820                 .80           7,056.00
                        (BROKEN 10.98 M - 3.66 M)
     97 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            69                 .80              55.20
                        (BROKEN 5.18 M - 2.14 M)
     98 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,330                4.00           5,320.00
     99 (S) 019421      SIGNAL AND LIGHTING (MODIFY)                   LS     LUMP SUM           35,000.00*         35,000.00
    100 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM           15,000.00*         15,000.00
    101     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
    102     020058      QUICK CHANGE MOVEABLE BARRIER SYSTEM           M         1,860              200.00         372,000.00
    103     999990      MOBILIZATION                                   LS     LUMP SUM        1,200,000.00*      1,200,000.00
                                                                                                 TOTAL          13,343,151.20
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         10/03/00                                                                                                 10/04/00
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
  1 |        16,000.00*     16000.00|        10,000.00*     10000.00|        15,000.00*     15000.00
  2 |         1,575.00     378000.00|         2,100.00     504000.00|         3,000.00     720000.00
  3 |            20.00       4200.00|            70.00      14700.00|            60.00      12600.00
  4 |       250,000.00*    250000.00|       150,000.00*    150000.00|        70,000.00*     70000.00
  5 |        15,000.00*     15000.00|        16,000.00*     16000.00|        20,000.00*     20000.00
  6 |       300,000.00*    300000.00|       340,000.00*    340000.00|       200,000.00*    200000.00
  7 |       200,000.00*    200000.00|       150,000.00*    150000.00|       200,000.00*    200000.00
  8 |             5.00     118000.00|             5.25     123900.00|             5.50     129800.00
  9 |            30.00      13800.00|            45.00      20700.00|            30.00      13800.00
 10 |             4.00       9360.00|             4.00       9360.00|             4.00       9360.00
 11 |       230,000.00*    230000.00|       150,000.00*    150000.00|        60,000.00*     60000.00
 12 |            40.00      80000.00|           100.00     200000.00|            70.00     140000.00
 13 |           220.00      18480.00|           200.00      16800.00|           300.00      25200.00
 14 |            40.00       1840.00|            40.00       1840.00|            40.00       1840.00
 15 |            40.00       7600.00|            40.00       7600.00|            40.00       7600.00
 16 |            25.00       5750.00|            25.00       5750.00|            25.00       5750.00
 17 |             3.75      42750.00|             3.50      39900.00|             4.00      45600.00
 18 |            16.50        792.00|            17.00        816.00|            20.00        960.00
 19 |            50.00        300.00|            75.00        450.00|           150.00        900.00
 20 |             8.00       3440.00|             8.00       3440.00|            10.00       4300.00
 21 |         1,900.00       1900.00|         2,000.00       2000.00|         2,000.00       2000.00
 22 |           650.00        650.00|           650.00        650.00|         1,000.00       1000.00
 23 |            35.00     136150.00|            36.00     140040.00|            25.00      97250.00
 24 |           160.00       4960.00|           160.00       4960.00|           160.00       4960.00
 25 |         1,300.00       1300.00|         1,300.00       1300.00|         2,000.00       2000.00
 26 |            25.00      21000.00|            25.00      21000.00|            26.00      21840.00
 27 |            15.75       7087.50|            16.00       7200.00|            17.00       7650.00
 28 |         1,100.00     484000.00|         2,950.00    1298000.00|         2,000.00     880000.00
 29 |             2.50      96750.00|             3.25     125775.00|             5.00     193500.00
 30 |             4.50       7515.00|             6.00      10020.00|            10.00      16700.00
 31 |        20,000.00*     20000.00|        12,000.00*     12000.00|       400,000.00*    400000.00
 32 |       250,000.00*    250000.00|       140,000.00*    140000.00|       250,000.00*    250000.00
 33 |         2,250.00*      2250.00|         2,250.00*      2250.00|         2,250.00*      2250.00
 34 |            45.00     248400.00|            45.00     248400.00|            50.00     276000.00
 35 |            30.00       6000.00|            30.00       6000.00|            30.00       6000.00
 36 |         1,200.00      15600.00|         1,200.00      15600.00|         1,200.00      15600.00
 37 |            63.00      31500.00|            65.00      32500.00|            25.00      12500.00
 38 |            85.00     438600.00|            86.00     443760.00|            85.00     438600.00
 39 |           700.00      29400.00|           350.00      14700.00|           100.00       4200.00
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         10/03/00                                                                                                 10/04/00
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
 40 |            68.00     388280.00|            70.00     399700.00|            68.00     388280.00
 41 |            65.00      83850.00|            67.00      86430.00|            65.00      83850.00
 42 |             1.00          3.00|             1.00          3.00|             1.00          3.00
 43 |             1.22       7051.60|             1.25       7225.00|             1.25       7225.00
 44 |            32.00      10560.00|            32.00      10560.00|            35.00      11550.00
 45 |             3.48         66.12|             4.00         76.00|            25.00        475.00
 46 |             3.48       2262.00|             4.00       2600.00|            25.00      16250.00
 47 |             3.48         69.60|             4.00         80.00|            25.00        500.00
 48 |             4.40      19624.00|             4.50      20070.00|             5.00      22300.00
 49 |            65.00      26650.00|            65.00      26650.00|            65.00      26650.00
 50 |         5,000.00     370000.00|         2,500.00     185000.00|         2,500.00     185000.00
 51 |         1,000.00     410000.00|         1,000.00     410000.00|         1,000.00     410000.00
 52 |         4,000.00       3200.00|         4,000.00       3200.00|         3,000.00       2400.00
 53 |         7,500.00      75000.00|         4,500.00      45000.00|         4,000.00      40000.00
 54 |            70.00       1260.00|           125.00       2250.00|           150.00       2700.00
 55 |            40.00      16400.00|            85.00      34850.00|           250.00     102500.00
 56 |         1,900.00     836000.00|         1,425.00     627000.00|         2,000.00     880000.00
 57 |           100.00       8300.00|           185.00      15355.00|           600.00      49800.00
 58 |         2,200.00    4224000.00|         2,070.00    3974400.00|         2,300.00    4416000.00
 59 |            20.00     774000.00|            51.00    1973700.00|            34.97    1353339.00
 60 |             7.50      18300.00|            25.00      61000.00|            25.00      61000.00
 61 |           150.00       2100.00|           230.00       3220.00|           500.00       7000.00
 62 |            50.00       7000.00|           100.00      14000.00|           100.00      14000.00
 63 |           390.00      34710.00|           650.00      57850.00|           200.00      17800.00
 64 |           390.00      17940.00|           650.00      29900.00|           200.00       9200.00
 65 |           100.00       6000.00|           150.00       9000.00|           120.00       7200.00
 66 |           140.00      28000.00|           240.00      48000.00|           200.00      40000.00
 67 |             2.00       6174.00|             3.00       9261.00|             3.00       9261.00
 68 |             3.00       5010.00|             3.60       6012.00|             5.00       8350.00
 69 |            15.00      10050.00|            26.00      17420.00|            18.00      12060.00
 70 |             5.46      42861.00|             5.50      43175.00|             6.00      47100.00
 71 |             1.12       8792.00|             1.20       9420.00|             1.50      11775.00
 72 |           160.00        800.00|           175.00        875.00|           200.00       1000.00
 73 |         1,600.00       6400.00|         2,000.00       8000.00|         1,000.00       4000.00
 74 |           330.00       6600.00|           330.00       6600.00|           200.00       4000.00
 75 |         2,000.00       1800.00|         2,000.00       1800.00|         1,000.00        900.00
 76 |         3,000.00      12000.00|         1,000.00       4000.00|           200.00        800.00
 77 |             2.80       7252.00|             2.80       7252.00|             3.00       7770.00
 78 |           110.00      49500.00|           110.00      49500.00|           110.00      49500.00
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ITEM|            SECOND             |            THIRD              |            FOURTH
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 79 |         1,500.00       2700.00|         1,500.00       2700.00|         1,500.00       2700.00
 80 |           200.00      23400.00|           140.00      16380.00|            10.00       1170.00
 81 |            30.00     753000.00|             7.00     175700.00|            15.00     376500.00
 82 |            36.00        900.00|            35.00        875.00|            35.00        875.00
 83 |            50.00        150.00|            35.00        105.00|            35.00        105.00
 84 |           800.00       7200.00|           700.00       6300.00|           350.00       3150.00
 85 |            65.00       7150.00|            65.00       7150.00|            65.00       7150.00
 86 |           217.00       2604.00|           220.00       2640.00|           220.00       2640.00
 87 |           150.00        150.00|           150.00        150.00|           200.00        200.00
 88 |         1,500.00       6000.00|         1,500.00       6000.00|         1,600.00       6400.00
 89 |           500.00       2000.00|           500.00       2000.00|           500.00       2000.00
 90 |           192.00      23040.00|           192.00      23040.00|           200.00      24000.00
 91 |           134.00      30820.00|           134.00      30820.00|           150.00      34500.00
 92 |            54.50       2779.50|            60.00       3060.00|            50.00       2550.00
 93 |             3.00      22320.00|             2.60      19344.00|             2.75      20460.00
 94 |             3.50       6790.00|             3.30       6402.00|             3.50       6790.00
 95 |             1.50       2325.00|             1.40       2170.00|             2.00       3100.00
 96 |             1.00       8820.00|              .90       7938.00|              .80       7056.00
 97 |             1.00         69.00|             1.00         69.00|             1.00         69.00
 98 |             4.50       5985.00|             4.50       5985.00|             4.00       5320.00
 99 |        25,000.00*     25000.00|        20,000.00*     20000.00|        15,000.00*     15000.00
100 |        25,000.00*     25000.00|        70,000.00*     70000.00|        70,000.00*     70000.00
101 |              .00*         0.00|              .00*         0.00|              .00*         0.00
102 |           300.00     558000.00|           300.00     558000.00|           150.00     279000.00
103 |     1,100,000.00*   1100000.00|     1,490,000.00*   1490000.00|     1,499,660.00*   1499660.00
TOT                   13,642,442.32                  14,958,673.00                  14,996,693.00


