                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/17/00                    IN SACRAMENTO COUNTY IN AND NEAR                                   10/18/00

     CONTRACT NUMBER     03-0A7814                   SACRAMENTO FROM 0.1 KM SOUTH OF                          CONTRACT CODE 'A '

     LOCATION            03-SAC-99-17.6/21.6         MACK ROAD OVERCROSSING TO MARTIN                         114 CONTRACT ITEMS

                                                     LUTHER KING JUNIOR BOULEVARD

                                                     REHABILITATE ROADWAY                      FEDERAL AID  ACNH-P099-(400)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 17.0%

 PROPOSALS ISSUED    14   FUND TOTAL   HA22     10,800,000                         TOTAL NUMBER OF WORKING DAYS    120

 NUMBER OF BIDDERS  2    ENGINEERS EST      9,472,020.00         AMOUNT OVER    87,257.50         PERCENT OVER EST  0.92

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         9,559,277.50    1              TEICHERT CONSTRUCTION                 916 386-6800

                                                                                                  00000008

                                                            P O BOX 15144                     FAX 916 386-2392

                                                            SACRAMENTO CA  95851

                   2        10,169,790.05    2              GRANITE CONSTRUCTION COMPANY          831 724-1011

                                                                                                  00000089

                                                            P O BOX 50085                     FAX 831 768-4021

                                                            WATSONVILLE  CA  95077-5085

          03-0A7814                                                                                                BID245

          03-SAC-99-1                                                                                              PAGE  2

          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)

           NEWCASTLE CA

           ABEE CONSTRUCTION                                            MINOR CONCRETE AND TEXTURED PAVING (PARTIAL)

           GALT CA

           ANRAK                                                        COLD PLANE

           SACRAMENTO CA

           CENTERLINE STRIPING                                          STRIPING

           ELK GROVE CA

           CONSTRUCTION AREA SIGNS                                      ROADSIDE SIGNS AND MARKERS

           NEWCASTLE CA

           KENTS OIL                                                    PAVING FABRIC

           LODI CA

           M B I                                                        SIGN STRUCTURE AND GUARD RAIL

           LIVERMORE CA

           NITTA CONSTRUCTION                                           EROSION CONTROL

           LOOMIS CA

           PACIFIC EXCAVATION                                           ELECTRICAL

           ELK GROVE CA

           PENHALL COMPANY                                              CRACK AND SEAT

           SAN LEANDRO CA

           PISOR FENCE                                                  FENCING

           CITRUS HEIGHTS CA

 CONTINUED ON NEXT PAGE
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          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     PROJECT MANAGEMENT SYSTEMS                                   COMPUTER SYSTEM

           MANHATTEN BEACH CA

           SHASTA CONSTRUCTORS                                          STRUCTURE CONCRETE

           REDDING CA

           STERLING HOLLOWAY                                            CLEARING AND GRUBING

           AUBURN CA

           VICKERS CONCRETE SAWING                                      SAW CUT PAVEMENT (PARTIAL)

           WEST SACRAMENTO CA

           WATKIN AND BORTOLUSSI INC                                    PLANTING AND IRRIGATION

           SAN RAFAEL CA
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          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)

           LINCOLN  CA

           CAREFREE GREENS                                              EROSION CONTROL

           NEWCASTLE  CA

           CENTERLINE STRIPING                                          STRIPING AND MARKING

           ELK GROVE  CA

           CONE ENGINEERING                                             REPLACE PORTLAND CONCRETE CEMENT

           SAN RAMON  CA

           CONSTRUCTION AREA SIGNS INC                                  CONSTRUCTION SIGNS AND ROADSIDE SIGNS

           NEWCASTLE  CA

           KENTS OIL SERVICE                                            PAVING FABRIC

           STOCKTON  CA

           M BUMGARNER INC                                              OVERHEAD SIGNS AND GUARD RAIL

           LIVERMORE  CA

           PACIFIC EXCAVATION                                           ELECTRICAL

           ELK GROVE  CA

           SHASTA CONSTRUCTORS INC                                      CONCRETE BARRIER AND RETAINING WALL

           REDDING  CA

           STERLING HOLLOWAY                                            CLEARING, GRUBING AND TREE REMOVAL (PARTIAL)

           AUBURN  CA

           WATKIN AND BORTOLUSSI INC                                    LANDSCAPE

           SAN RAFAEL  CA

          03-0A7814                                                                                                BID245
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          10/17/00                                                                                                 10/18/00

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           15,000.00*         15,000.00

       2     070015      OVERHEAD                                       WDAY        120              100.00          12,000.00

       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00*         10,000.00

       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          300,000.00*        300,000.00

       5 (S) 019353      TRAFFIC PLASTIC DRUM                           EA           43               50.00           2,150.00

       6 (S) 019354      TEMPORARY RAMP METERING SIGNAL SYSTEM          LS     LUMP SUM           31,000.00*         31,000.00

       7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           60,000.00*         60,000.00

       8 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         1,500               48.00          72,000.00

       9 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           19              400.00           7,600.00

      10     150605      REMOVE FENCE                                   M           980               10.00           9,800.00

      11     150710      REMOVE TRAFFIC STRIPE                          M         1,670                3.00           5,010.00

      12     150742      REMOVE ROADSIDE SIGN                           EA           77               75.00           5,775.00

      13     150760      REMOVE SIGN STRUCTURE                          EA            3            3,800.00          11,400.00

      14     150771      REMOVE ASPHALT CONCRETE DIKE                   M         2,100                8.00          16,800.00

      15     150806      REMOVE PIPE                                    M            30              350.00          10,500.00

      16     150820      REMOVE INLET                                   EA           11              860.00           9,460.00

      17     150847      REMOVE CONCRETE PAVEMENT AND BASE              M3        1,160               30.00          34,800.00

      18     150857      REMOVE ASPHALT CONCRETE SURFACING              M3          680               65.00          44,200.00

      19     151272      SALVAGE METAL BEAM GUARD RAILING               M         1,090               25.00          27,250.00

      20 (S) 151570      RECONSTRUCT DOUBLE THRIE BEAM BARRIER          M            96              120.00          11,520.00

      21 (S) 152394      RELOCATE SIGN STRUCTURE                        EA            1            9,700.00           9,700.00

      22     152430      ADJUST INLET                                   EA           55            2,100.00         115,500.00

      23     152604      MODIFY INLET                                   EA            4            2,500.00          10,000.00

      24 (S) 019355      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       22,500                2.50          56,250.00

                         (19 MM MAXIMUM)

      25 (S) 153155      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          300               75.00          22,500.00

                         (75 MM MAXIMUM)

      26 (S) 019356      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          770               20.00          15,400.00

                         (85 MM MAXIMUM)

      27 (S) 019357      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,830                8.00          30,640.00

                         (100 MM MAXIMUM)

      28 (S) 019358      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        3,150                4.00          12,600.00

                         (127 MM MAXIMUM)

      29     153215      REMOVE CONCRETE (CURB AND GUTTER)              M         5,080               11.00          55,880.00

      30     153218      REMOVE CONCRETE SIDEWALK                       M3           24              115.00           2,760.00

      31     155003      CAP INLET                                      EA            3            2,100.00           6,300.00

      32     158101      SALVAGE CRASH CUSHION MODULES                  EA           26              175.00           4,550.00

      33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            5,000.00*          5,000.00
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          10/17/00                                                                                                 10/18/00

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      34     160120      REMOVE TREE                                    LS     LUMP SUM           80,000.00*         80,000.00

      35     190101      ROADWAY EXCAVATION                             M3       18,100               22.00         398,200.00

      36     192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          880              110.00          96,800.00

      37     193013      STRUCTURE BACKFILL (RETAINING WALL)            M3          600               65.00          39,000.00

      38     194001      DITCH EXCAVATION                               M3           27               70.00           1,890.00

      39     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          440              105.00          46,200.00

      40 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM            1,000.00*          1,000.00

      41 (S) 019359      WEED CONTROL MAT                               M2        1,430               33.00          47,190.00

      42 (S) 200101      IMPORTED TOPSOIL                               M3          880               34.00          29,920.00

      43 (S) 203016      EROSION CONTROL (TYPE D)                       M2       15,600                 .60           9,360.00

      44 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM          124,000.00*        124,000.00

      45     260201      CLASS 2 AGGREGATE BASE                         M3       14,300               40.00         572,000.00

      46     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,900              140.00         266,000.00

      47     390152      ASPHALT CONCRETE                               TONN     53,300               43.00       2,291,900.00

      48     390155      ASPHALT CONCRETE (TYPE A)                      TONN        620               55.00          34,100.00

      49     390207      RUBBERIZED ASPHALT CONCRETE (TYPE O)           TONN     13,900               69.00         959,100.00

      50     391005      PAVING ASPHALT (BINDER-PAVEMENT                TONN        240                1.00             240.00

                         REINFORCING FABRIC)

      51     393001      PAVEMENT REINFORCING FABRIC                    M2      205,000                1.60         328,000.00

      52     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          890               33.00          29,370.00

                         AREA)

      53     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M         1,630                2.50           4,075.00

      54     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            90                2.50             225.00

      55     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,980                2.50           7,450.00

      56     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            31                2.50              77.50

      57     401100      REPLACE CONCRETE PAVEMENT                      M3          200              800.00         160,000.00

      58     415101      CRACK EXISTING CONCRETE PAVEMENT               M2       99,200                 .70          69,440.00

      59     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00

      60 (F) 510408      CLASS 1 CONCRETE (RETAINING WALL)              M3          432              500.00         216,000.00

      61 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            7.6          6,300.00          47,880.00

      62 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       15,500                2.64          40,920.00

      63 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       53,100                2.45         130,095.00

      64 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       53,100                 .25          13,275.00

      65 (S) 561008      760 MM CAST-IN-DRILLED-HOLE                    M            16            1,500.00          24,000.00

                         CONCRETE PILE (SIGN FOUNDATION)

      66 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M            21            1,400.00          29,400.00

                         CONCRETE PILE (SIGN FOUNDATION)

      67     566011      ROADSIDE SIGN - ONE POST                       EA           66              200.00          13,200.00
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          10/17/00                                                                                                 10/18/00

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      68     566012      ROADSIDE SIGN - TWO POST                       EA            9              300.00           2,700.00

      69     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            8              110.00             880.00

                         METHOD)

      70     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2          200              150.00          30,000.00

      71     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA           16              100.00           1,600.00

                         EXISTING POST

      72     620904      300 MM ALTERNATIVE PIPE CULVERT                M            19              410.00           7,790.00

      73     620909      450 MM ALTERNATIVE PIPE CULVERT                M           100              310.00          31,000.00

      74     650067      300 MM REINFORCED CONCRETE PIPE                M             0.5          2,500.00           1,250.00

      75     650069      450 MM REINFORCED CONCRETE PIPE                M            11                9.00              99.00

      76     650075      600 MM REINFORCED CONCRETE PIPE                M             0.5          3,400.00           1,700.00

      77     665733      450 MM SLOTTED CORRUGATED STEEL PIPE           M           230              570.00         131,100.00

                         (2.01 MM THICK)

      78     019360      525 MM SLOTTED CORRUGATED STEEL PIPE           M           350              580.00         203,000.00

                         (2.01 MM THICK)

      79     703518      100 MM WELDED STEEL PIPE (2.67 MM THICK)       M            35              360.00          12,600.00

      80     704183      JACKED 300 MM WELDED STEEL PIPE                M             8            1,300.00          10,400.00

                         (6.35 MM THICK)

      81     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            2            1,100.00           2,200.00

      82     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          110              735.00          80,850.00

                         CONSTRUCTION)

      83     731530      MINOR CONCRETE (TEXTURED PAVING)               M3          660              500.00         330,000.00

      84 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          652                3.00           1,956.00

      85 (S) 800395      CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)        M           410               38.00          15,580.00

      86     820107      DELINEATOR (CLASS 1)                           EA          290               35.00          10,150.00

      87     019361      DELINEATOR SURFACE MOUNTED (CLASS 1)           EA           98               40.00           3,920.00

      88     820114      KILOMETER POST MARKER                          EA           22               45.00             990.00

      89     019362      CONCRETE BARRIER MARKER                        EA           97               40.00           3,880.00

                         (NON - IMPACTABLE)

      90     820151      OBJECT MARKER (TYPE L-1)                       EA           26               45.00           1,170.00

      91 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         1,220               65.00          79,300.00

      92 (S) 839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M             8              115.00             920.00

      93     839402      CONCRETE BARRIER (SPECIAL)                     M           250              810.00         202,500.00

      94 (S) 839521      CABLE RAILING                                  M           180               20.00           3,600.00

      95 (S) 839532      CABLE ANCHOR ASSEMBLY                          EA            8              600.00           4,800.00

                         (BREAKAWAY, TYPE B)

      96 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           28            1,700.00          47,600.00

      97 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            1            6,000.00           6,000.00

          03-0A7814                                                                                                BID245

          03-SAC-99-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  8

          10/17/00                                                                                                 10/18/00

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      98 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA            1              300.00             300.00

      99 (S) 839605      CRASH CUSHION (REACT 9SCBS)                    EA            1           38,000.00          38,000.00

     100     839704      CONCRETE BARRIER (TYPE 60D)                    M           180              110.00          19,800.00

     101 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          320               30.00           9,600.00

     102 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)       M        36,300                 .60          21,780.00

     103 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,850                2.50           7,125.00

     104 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,490                2.50           3,725.00

                         (BROKEN 3.66 M - 0.92 M)

     105 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        30,800                 .80          24,640.00

                         (BROKEN 10.98 M - 3.66 M)

     106 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,100                 .80             880.00

                         (BROKEN 5.18 M - 2.14 M)

     107 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        4,560                4.00          18,240.00

     108 (S) 860508      MODIFY SIGN ILLUMINATION                       LS     LUMP SUM           17,000.00*         17,000.00

     109 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM          124,000.00*        124,000.00

     110 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           30,000.00*         30,000.00

     111 (S) 861501      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           35,000.00*         35,000.00

     112 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM          150,000.00*        150,000.00

     113 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          242,000.00*        242,000.00

     114     999990      MOBILIZATION                                   LS     LUMP SUM          434,000.00*        434,000.00

                                                                                                  TOTAL           9,559,277.50
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          10/17/00                                                                                                 10/18/00

     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

   1 |        10,000.00*     10000.00

   2 |         2,000.00     240000.00

   3 |         8,000.00*      8000.00

   4 |       356,000.00*    356000.00

   5 |            85.00       3655.00

   6 |        31,000.00*     31000.00

   7 |       120,000.00*    120000.00

   8 |            56.00      84000.00

   9 |           400.00       7600.00

  10 |             8.70       8526.00

  11 |             2.15       3590.50

  12 |            50.00       3850.00

  13 |         3,800.00      11400.00

  14 |             1.25       2625.00

  15 |           160.00       4800.00

  16 |           275.00       3025.00

  17 |            50.00      58000.00

  18 |           150.00     102000.00

  19 |            23.00      25070.00

  20 |           117.00      11232.00

  21 |         9,700.00       9700.00

  22 |         1,000.00      55000.00

  23 |         1,000.00       4000.00

  24 |             3.50      78750.00

  25 |             5.00       1500.00

  26 |             7.50       5775.00

  27 |            10.00      38300.00

  28 |             7.00      22050.00

  29 |            10.00      50800.00

  30 |           250.00       6000.00

  31 |         1,000.00       3000.00

  32 |            85.00       2210.00

  33 |         5,000.00*      5000.00

  34 |        61,000.00*     61000.00

  35 |            38.00     687800.00

  36 |            40.00      35200.00

  37 |            65.00      39000.00

  38 |           120.00       3240.00

  39 |            75.00      33000.00
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          10/17/00                                                                                                 10/18/00

     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

  40 |         1,000.00*      1000.00

  41 |            47.00      67210.00

  42 |            19.00      16720.00

  43 |              .57       8892.00

  44 |       123,500.00*    123500.00

  45 |            50.00     715000.00

  46 |           200.00     380000.00

  47 |            51.00    2718300.00

  48 |            42.00      26040.00

  49 |            65.00     903500.00

  50 |             1.00        240.00

  51 |              .93     190650.00

  52 |            17.00      15130.00

  53 |             3.05       4971.50

  54 |             3.05        274.50

  55 |             3.05       9089.00

  56 |             3.05         94.55

  57 |           675.00     135000.00

  58 |              .85      84320.00

  59 |              .00*         0.00

  60 |           320.00     138240.00

  61 |         1,300.00       9880.00

  62 |             1.75      27125.00

  63 |             2.45     130095.00

  64 |              .25      13275.00

  65 |         1,495.00      23920.00

  66 |         1,335.00      28035.00

  67 |           185.00      12210.00

  68 |           260.00       2340.00

  69 |           130.00       1040.00

  70 |           150.00      30000.00

  71 |           130.00       2080.00

  72 |           150.00       2850.00

  73 |           160.00      16000.00

  74 |           900.00        450.00

  75 |           675.00       7425.00

  76 |         1,000.00        500.00

  77 |           270.00      62100.00

  78 |           275.00      96250.00
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          10/17/00                                                                                                 10/18/00

     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

  79 |           130.00       4550.00

  80 |         1,000.00       8000.00

  81 |           400.00        800.00

  82 |         1,000.00     110000.00

  83 |           600.00     396000.00

  84 |             5.00       3260.00

  85 |            37.00      15170.00

  86 |            30.00       8700.00

  87 |            40.00       3920.00

  88 |            30.00        660.00

  89 |            40.00       3880.00

  90 |            30.00        780.00

  91 |            65.00      79300.00

  92 |           115.00        920.00

  93 |           475.00     118750.00

  94 |            20.00       3600.00

  95 |           700.00       5600.00

  96 |         1,700.00      47600.00

  97 |         5,300.00       5300.00

  98 |           300.00        300.00

  99 |         3,800.00       3800.00

 100 |           155.00      27900.00

 101 |            37.50      12000.00

 102 |              .48      17424.00

 103 |             2.25       6412.50

 104 |              .65        968.50

 105 |              .30       9240.00

 106 |              .30        330.00

 107 |             3.00      13680.00

 108 |        17,000.00*     17000.00

 109 |       123,000.00*    123000.00

 110 |        30,000.00*     30000.00

 111 |        34,500.00*     34500.00

 112 |       150,000.00*    150000.00

 113 |       242,000.00*    242000.00

 114 |       425,000.00*    425000.00

 TOT                   10,169,790.05

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/17/00                    IN EL DORADO COUNTY NEAR POLLOCK                                   10/18/00

     CONTRACT NUMBER     03-2A8004                   PINES AT VARIOUS LOCATIONS                               CONTRACT CODE 'C '

     LOCATION            03-ED-50-28.0/R31.3                                                                   16 CONTRACT ITEMS

                                                     ELECTRICAL FACILITIES                     FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED    11   FUND TOTAL   HB4N        451,000                         TOTAL NUMBER OF WORKING DAYS    120

 NUMBER OF BIDDERS  2    ENGINEERS EST        335,000.00        AMOUNT UNDER   158,487.60        PERCENT UNDER EST 47.31

 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1           176,512.40    2              CLAYBORN CONTRACTING GROUP INC        530 268-9512  SB PREF CLAIMED

                                                                                                  00565144

                                                            10556 COMBIE ROAD                 FAX 530 268-9524

                                                            AUBURN  CA  95602-8908

                   2           228,308.00    1              RICHARD A HEAPS ELECTRICAL            916 386-8857  CC PREF CLAIMED

                                                            CONTRACTOR INC                        00472728

                                                            8909 FLORIN ROAD                  FAX 916 386-1354

                                                            SACRAMENTO  CA  95829

          03-2A8004                                                                                                BID245

          03-ED-50-28                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     NONE                                                         NONE

          03-2A8004                                                                                                BID245

          03-ED-50-28                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3

          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     BAYWOOD ENVIRONMENTAL SERVICES                               WATER POLLUTION CONTROL PLAN

           7 MOUNT LASSEN DRIVE STE D252

           SAN RAFAEL  CA  94903

           FAR WEST PAVING COMPANY`                                     PORTABLE CHANGEABLE MESSAGE SIGN

           740 SOUTH VAN BUREN  UNIT C

           PLACENTIA  CA  92870

           M BUMGARNER INC                                              ITEMS 4 THRU 11 AND 12 (PARTIAL)

           1175 GREENVILLE ROAD

           LIVERMORE  CA  94550

          03-2A8004                                                                                                BID245

          03-ED-50-28                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  4

          10/17/00                                                                                                 10/18/00

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM            3,000.00*          3,000.00

       2     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            2,700.00*          2,700.00

       3     152390      RELOCATE ROADSIDE SIGN                         LS     LUMP SUM              800.00*            800.00

       4     560213      FURNISH SIGN STRUCTURE (LIGHTWEIGHT)           KG        3,280                4.08          13,382.40

       5     560214      INSTALL SIGN STRUCTURE (LIGHTWEIGHT)           KG        3,280                 .70           2,296.00

       6     560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        5,130                6.00          30,780.00

       7     560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        5,130                 .80           4,104.00

       8     561012      1220 MM CAST-IN-DRILLED-HOLE                   M             6            1,900.00          11,400.00

                         CONCRETE PILE (SIGN FOUNDATION)

       9     820151      OBJECT MARKER (TYPE L-1)                       EA            2               40.00              80.00

      10     832003      METAL BEAM GUARD RAILING (WOOD POST)           M            15.3            250.00           3,825.00

      11     839565      TERMINAL SYSTEM (TYPE SRT)                     EA            2            2,700.00           5,400.00

      12     860504      EXTINGUISHABLE MESSAGE SIGN SYSTEM             LS     LUMP SUM           27,500.00*         27,500.00

      13     860520      HIGHWAY ADVISORY RADIO SYSTEM                  LS     LUMP SUM           39,000.00*         39,000.00

      14     860530      CHANGEABLE MESSAGE SIGN SYSTEM                 LS     LUMP SUM           15,000.00*         15,000.00

      15     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00

      16     019268      POWER AND TELEPHONE SERVICE (FUTURE            LS     LUMP SUM           17,245.00*         17,245.00

                         PORTABLE CMS)

                                                                                                  TOTAL             176,512.40

          03-2A8004                                                                                                BID245

          03-ED-50-28                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  5

          10/17/00                                                                                                 10/18/00

     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

   1 |        10,000.00*     10000.00

   2 |         9,600.00*      9600.00

   3 |         1,200.00*      1200.00

   4 |             3.35      10988.00

   5 |             1.55       5084.00

   6 |             5.50      28215.00

   7 |             1.00       5130.00

   8 |         2,900.00      17400.00

   9 |            50.00        100.00

  10 |           370.00       5661.00

  11 |         1,900.00       3800.00

  12 |        33,360.00*     33360.00

  13 |        41,950.00*     41950.00

  14 |        27,850.00*     27850.00

  15 |              .00*         0.00

  16 |        27,970.00*     27970.00

 TOT                      228,308.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    10/17/00                    IN SONOMA COUNTY IN GEYSERVILLE,                                   10/18/00

     CONTRACT NUMBER     04-1R6804                   LYTTON AND JIMTOWN FROM ROUTE 101                        CONTRACT CODE 'B '

     LOCATION            04-SON-128-L4.9/17.1        TO 0.2 KM WEST OF MACCAMA CREEK                           22 CONTRACT ITEMS

                                                     RESURFACE ASPHALT CONCRETE OVERLAY        FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED     9   FUND TOTAL                     0                         TOTAL NUMBER OF WORKING DAYS     65

 NUMBER OF BIDDERS  6    ENGINEERS EST      1,923,000.00        AMOUNT UNDER   381,040.00        PERCENT UNDER EST 19.81

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         1,541,960.00    3              NORTH BAY CONSTRUCTION INC            707 763-2891  CC PREF CLAIMED

                                                                                                  00357560

                                                            P O BOX 6004                      FAX 707 765-6417

                                                            PETALUMA CA  94955-6004

                   2         1,640,640.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED

                                                                                                  00000089

                                                            P O BOX 50085                     FAX 831 768-4021

                                                            WATSONVILLE CA  95077-5085

                   3         1,671,847.00    1              GHILOTTI BROS INC                     415 454-7011  CC PREF CLAIMED

                                                                                                  00132128

                                                            525 JACOBY STREET                 FAX 415 454-8376

                                                            SAN RAFAEL CA  94901

                   4         1,683,845.00    6              GHILOTTI CONSTRUCTION COMPANY         707 585-1221  CC PREF CLAIMED

                                                            INC                                   00644515

                                                            246 GHILOTTI AVENUE               FAX 707 585-1601

                                                            SANTA ROSA  CA  95407

                   5         1,742,895.00    5              ARGONAUT CONSTRUCTORS                 707 542-4862  CC PREF CLAIMED

                                                                                                  00171432

                                                            P O BOX 639                       FAX 707 542-4897

                                                            SANTA ROSA CA  95402

                   6         1,862,182.00    2              MARTIN BROTHERS CONSTRUCTION          916 852-1911  SB PREF CLAIMED

                                                                                                  00726454

                                                            3174 LUYUNG DRIVE STE 3           FAX 916 852-1611   BID IS OVER SBP

                                                            RANCHO CORDOVA CA  95742                            PREFERENCE LIMITS

          04-1R6804                                                                                                BID245
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          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     CHRISP COMPANY                                               STRIPING

           43650 OSGOOD ROAD

           FREMONT CA

           LANE SAFETY COMPANY                                          LANE CLOSURES

           340 W CHANNEL ROAD

           BENICIA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS

           1091 N 10TH STREET

           SAN JOSE CA

          04-1R6804                                                                                                BID245

          04-SON-128                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3

          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     CHRISP COMPANY                                               STRIPING (PARTIAL)

           FREMONT CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A F A CONSTRUCTION                                           TRAFFIC CONTROL (PORTION)

           7700 EDGEWATER DRIVE STE 320

           OAKLAND CA  94621

           CHRISP COMPANY                                               STRIPING

           43650 OSGOOD ROAD

           FREMONT CA  94539

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    06     A C DIKE COMPANY                                             ITEM 11 (PORTION)

           LINCOLN  CA

           ANRAK CORPORATION                                            ITEMS 9 AND 13 (PORTION)

           SACRAMENTO  CA

           CHRISP COMPANY                                               ITEMS 3, 4 THRU 7 AND 16 THRU 21 (PARTIAL)

           FREMONT  CA

           WINDSOR FUEL                                                 ITEM 15

           WINDSOR  CA

          04-1R6804                                                                                                BID245

          04-SON-128                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4

          10/17/00                                                                                                 10/18/00

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     CHRISP COMPANY                                               STRIPING

           FREMONT CA

           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS

           LODI CA

           WINDSOR FUEL COMPANY                                         EMULSION

           WINDSOR CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A F A                                                        ITEMS 2 AND 3 (PARTIAL)

           5220 S PEACH AVENUE

           FRESNO CA  93725

           ANRAK                                                        ITEMS 9 AND 13 (PARTIAL)

           SACRAMENTO CA

           CHRISP COMPANY                                               STRIPING

           43650 OSGOOD ROAD

           FREMONT CA  94539-5631

          04-1R6804                                                                                                BID245

          04-SON-128                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5

          10/17/00                                                                                                 10/18/00

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     019730      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,600.00*          1,600.00

       2 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,500.00*          4,500.00

       3 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           56,000.00*         56,000.00

       4     019642      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        42,600                2.20          93,720.00

                         (WHITE)

       5     019643      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        33,200                1.00          33,200.00

                         (YELLOW)

       6     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          160               18.00           2,880.00

       7     150722      REMOVE PAVEMENT MARKER                         EA        4,900                1.00           4,900.00

       8     152469      ADJUST UTILITY COVER TO GRADE                  EA           24              550.00          13,200.00

       9 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,000                9.50          19,000.00

      10     190185      SHOULDER BACKING                               STA         430              140.00          60,200.00

      11     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          770               45.00          34,650.00

      12     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN     12,500               56.25         703,125.00

      13     390145      REPLACE ASPHALT CONCRETE SURFACING             M3        1,450              195.00         282,750.00

      14     390175      ASPHALT CONCRETE (LEVELING)                    TONN        550               65.00          35,750.00

      15     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         83              490.00          40,670.00

      16 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          160               35.00           5,600.00

      17 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        74,000                 .85          62,900.00

      18 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M            70                2.00             140.00

      19 (S) 840568      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         6,500                 .65           4,225.00

                         (BROKEN 3.66 M - 0.92 M)

      20 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        4,200                3.25          13,650.00

      21 (S) 850122      PAVEMENT MARKER (RETROREFLECTIVE-              EA          700               12.00           8,400.00

                         RECESSED)

      22     999990      MOBILIZATION                                   LS     LUMP SUM           60,900.00*         60,900.00

                                                                                                  TOTAL           1,541,960.00

          04-1R6804                                                                                                BID245
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          10/17/00                                                                                                 10/18/00

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |         2,600.00*      2600.00|         2,500.00*      2500.00|         4,300.00*      4300.00|         5,000.00*      5000.00

   2 |         3,500.00*      3500.00|         6,000.00*      6000.00|         3,000.00*      3000.00|        10,000.00*     10000.00

   3 |        95,665.00*     95665.00|        42,282.00*     42282.00|        15,000.00*     15000.00|       105,840.00*    105840.00

   4 |             2.20      93720.00|             2.20      93720.00|             2.20      93720.00|             2.20      93720.00

   5 |             1.00      33200.00|             1.00      33200.00|             1.00      33200.00|             1.00      33200.00

   6 |            18.00       2880.00|            18.00       2880.00|            18.00       2880.00|            18.00       2880.00

   7 |              .90       4410.00|              .90       4410.00|              .90       4410.00|              .90       4410.00

   8 |           400.00       9600.00|           300.00       7200.00|           310.00       7440.00|           375.00       9000.00

   9 |            12.00      24000.00|            16.00      32000.00|            24.00      48000.00|            15.00      30000.00

  10 |            83.00      35690.00|            80.00      34400.00|            70.00      30100.00|           180.00      77400.00

  11 |            34.00      26180.00|            43.00      33110.00|            76.00      58520.00|            40.00      30800.00

  12 |            54.00     675000.00|            63.00     787500.00|            68.00     850000.00|            56.20     702500.00

  13 |           215.00     311750.00|           200.00     290000.00|           225.00     326250.00|           235.00     340750.00

  14 |            74.00      40700.00|            63.00      34650.00|            99.00      54450.00|           130.00      71500.00

  15 |           350.00      29050.00|           100.00       8300.00|           410.00      34030.00|           400.00      33200.00

  16 |            35.00       5600.00|            35.00       5600.00|            35.00       5600.00|            35.00       5600.00

  17 |              .82      60680.00|              .82      60680.00|              .82      60680.00|              .82      60680.00

  18 |             2.00        140.00|             2.00        140.00|             2.00        140.00|             2.00        140.00

  19 |              .65       4225.00|              .65       4225.00|              .65       4225.00|              .65       4225.00

  20 |             3.25      13650.00|             3.25      13650.00|             3.25      13650.00|             3.25      13650.00

  21 |            12.00       8400.00|            12.00       8400.00|            12.00       8400.00|            12.00       8400.00

  22 |       160,000.00*    160000.00|       167,000.00*    167000.00|        25,850.00*     25850.00|       100,000.00*    100000.00

 TOT                    1,640,640.00                   1,671,847.00                   1,683,845.00                   1,742,895.00

          04-1R6804                                                                                                BID245
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          10/17/00                                                                                                 10/18/00

     |-------------------------------

 ITEM|            SIXTH

     |       BID         AMOUNT

     |-------------------------------

   1 |        15,000.00*     15000.00

   2 |         4,300.00*      4300.00

   3 |        86,000.00*     86000.00

   4 |             2.40     102240.00

   5 |             1.10      36520.00

   6 |            19.80       3168.00

   7 |             1.00       4900.00

   8 |           600.00      14400.00

   9 |             5.00      10000.00

  10 |           104.00      44720.00

  11 |            40.00      30800.00

  12 |            74.40     930000.00

  13 |           270.00     391500.00

  14 |            90.00      49500.00

  15 |            20.00       1660.00

  16 |            38.50       6160.00

  17 |              .90      66600.00

  18 |             2.20        154.00

  19 |              .70       4550.00

  20 |             3.55      14910.00

  21 |            13.00       9100.00

  22 |        36,000.00*     36000.00

 TOT                    1,862,182.00

