STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

11/01/00
10- 0A4804

Bl D

SUMMARY

I N AVADOR COUNTY | N JACKSON ON
ROUTE 49 AT SOUTH JUNCTI ON ROUTE 88

| NSTALL TRAFFI C SI GNAL

LOCATI ON 10- AVA-49-4.0
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPCSALS | SSUED 12 FUND TOTAL HB4N 157, 000
NUMBER OF BI DDERS 5 ENG NEERS EST 207, 389. 00
PROGRAM ELEMENTS OoHC
Bl D RANK Bl D TOTAL BI DDER | D

1 241, 878. 00 2

2 243, 493. 50 5

3 244, 956. 00 4

4 250, 751. 00 1

5 319, 610. 00 3

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
11/ 07/ 00
CONTRACT CODE 'D
23 CONTRACT | TEMS

FEDERAL Al D ACST- P049- (125)E
PHG P049- ( 125) E

TOTAL NUMBER OF WORKI NG DAYS 30
PERCENT OVER EST 16. 63

AMOUNT OVER 34, 489. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CLAYBORN CONTRACTI NG GROUP | NC

10556 COvBI E ROAD
AUBURN CA 95602- 8908
MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833
GEORGE REED I NC

P O BOX 1630
LODI CA 95241

FAX

FAX

FAX

FAX

FAX

530 268-9512
00565144
530 268-9524

916 852-1911
00726454
916 852-1611

831 724-1011
00000089
831 768-4021

714 578-0127
00747190
714 578-0123

209 334-0790
00211337
209 334-0796



10- 0A4804
10- AVA- 49- 4
11/ 01/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 07/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02

CENTERLI NE STRI PI NG
ELK GROVE CA

GEORGE REED I NC

LODI CA

HUNSAKER SAFETY
FRESNO CA

RASMUSSEN CONSTRUCTI ON
STOCKTON CA

ITEM5 3, 4 AND 19 THRU 22
I TEMS 2 AND 14 THRU 16 ( PARTIAL)
ITEMS 1, 2, 5, 6 AND 17 (PARTIAL)

I TEMS 9 AND 10 ( PARTI AL)



10- 0A4804
10- AVA- 49- 4
11/ 01/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 07/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

05

ANRAK

5820 MAYHEW ROAD
SACRAMENTO CA
CENTERLI NE STRI PI NG
9847 DI NO DRI VE

ELK GROVE CA
HUNSAKER SAFETY

P O BOX 11487
FRESNO CA 93773
KENTS O L

STOCKTON CA

RI CHARD HEAPS ELECTRI C
8909 FLORI N ROAD
SACRAMENTO CA 95829

Bl DDER | D NAME AND ADDRESS

GRI NDI NG ( PARTI AL)

STRI PI NG

ITEMS 1, 5, 6 AND 17

EMULSI ON

| TEM 23 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTERLI NE STRI PI NG
ELK GROVE CA
RASMUSSEN CONSTRUCTI ON
STOCKTON CA

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA

STRI PI NG AND MARKERS
COLD PLANE ASPHALT CONCRETE ( PARTI AL)

SI GNAL AND LI GHTI NG ( PARTI AL)



10- 0A4804 Bl D245
10- AVA- 49-4 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
11/01/00 11/07/00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY ITEM5 3, 4 AND 19 THRU 22
FREMONT CA
STAR PAVI NG | NC | TEM 14 ( PORTI ON)
SAN DI EGO CA
TANGENT TECHNOLOGY | NC | TEM 23 ( PORTI ON)
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL SI ERRA ELECTRI CAL SI GNAL ( PORTI ON)

11049 STATE HWY 88
JACKSON CA 95642
CHRI SP COVPANY

43650 OSGOOD ROAD
FREMONT CA 94538

STRI PI NG



10- 0A4804 Bl D245

10- AVA- 49- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 01/ 00 11/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 840 2. 60 2,184. 00
4 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 130 18. 50 2, 405. 00
5 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 8 90. 00 720. 00
6 152386 RELOCATE ROADSI DE S| G\+ ONE POST EA 1 140. 00 140. 00
7 152402 ADJUST WATER VALVE COVER TO GRADE EA 1 700. 00 700. 00
8 152440 ADJUST MANHOLE TO GRADE EA 2 700. 00 1, 400. 00
9 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 180 6. 00 1, 080. 00
(45 MV MAXI MUM)
10 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 950 8. 50 8, 075. 00
(60 MV MAXI MUM)
11 153216 REMOVE CONCRETE CURB AND SI DEWALK VB 15 100. 00 1, 500. 00
12 190101 ROADVWAY EXCAVATI ON VB 12 90. 00 1, 080. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 30 80. 00 2, 400. 00
14 390103 ASPHALT CONCRETE (TYPE B) TONN 730 60. 00 43, 800. 00
15 390113 ASPHALT CONCRETE DI KE M 9 215. 00 1, 935. 00
16 397001 ASPHALTI C EMJULSI ON ( PAI NT BI NDER) TONN 2.1 750. 00 1, 575. 00
17 566011 ROADSI DE SI GN - ONE PCST EA 6 147. 00 882. 00
18 731510 M NOR CONCRETE (CURB, GUTTER S| DEWALK VB 8 600. 00 4, 800. 00
AND DRI VEWAY)
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 46. 00 5, 520. 00
20 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 920 2.15 1,978. 00
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 88 5. 00 440. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 99 7.00 693. 00
23 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 126, 071. 00* 126, 071. 00



| TEM

OCO~NOOTOR~WNE

10- 0A4804

10- AVA- 49- 4 SUMMARY
11/ 01/ 00
_______________________________ |
SECOND | TH
BI D AMOUNT | BI D
_______________________________ |
3, 600. 00* 3600. 00| 3,500
15, 000. 00* 15000. 00| 20, 700.
3.30 2772. 00| 3.
29. 00 3770. 00| 26
105. 00 840. 00| 100
400. 00 400. 00| 150
500. 00 500. 00| 1, 000
700. 00 1400. 00| 1, 000
10. 00 1800. 00| 12
8.50 8075. 00| 12
250. 00 3750. 00| 150
365. 00 4380. 00| 300
88. 00 2640. 00| 100
75.00 54750. 00| 80.
150. 00 1350. 00| 150
5. 00 10. 50| 1, 200
350. 00 2100. 00| 200
900. 00 7200. 00| 700
51. 00 6120. 00| 40.
3.00 2760. 00| 4.
5. 50 484. 00| 4.
8. 00 792. 00| 6.
119, 000. 00* 119000. 00| 110, 000.
243, 493. 50

OF REMA
RD

AMOUNT
00* 3500
00~ 20700
00 2520
00 3380
00 800
00 150
00 1000
00 2000
00 2160
00 11400
00 2250
00 3600
00 3000
00 58400
00 1350
00 2520
00 1200
00 5600
00 4800
00 3680
00 352.
00 594.
00* 110000

244, 956. 00

I NI

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
2, 000. 00* 2000
12, 800. 00* 12800
3.75 3150
33.00 4290
250. 00 2000
333. 00 333
4, 950. 00 4950
1, 450. 00 2900
20. 00 3600
25.00 23750
400. 00 6000
180. 00 2160
140. 00 4200
90. 00 65700
415. 00 3735
250. 00 525
425. 00 2550
750. 00 6000
45. 45 5454
4.55 4186
28.50 2508
40. 00 3960
84, 000. 00* 84000
250, 751. 00

Bl D245
PAGE 6
11/07/00
FI FTH

BI D AMOUNT
3, 000. 00* 3000
51, 000. 00* 51000
3. 40 2856
30. 00 3900
150. 00 1200
170. 00 170
500. 00 500
500. 00 1000
16. 00 2880
14. 00 13300
375. 00 5625
250. 00 3000
100. 00 3000
59. 00 43070
200. 00 1800
800. 00 1680
300. 00 1800
900. 00 7200
45. 00 5400
4.50 4140
4.50 396.
7.00 693.
162, 000. 00* 162000

319, 610. 00



