STATE OF CALIFORNIA B1D
BID OPENING DATE 01/04/01
CONTRACT NUMBER 08-434804

SUMMARY

IN RIVERSIDE COUNTY

IN AND NEAR

BLYTHE FROM THE TRUCK WEIGH STATION
TO THE COLORADO RIVER BRIDGE

ASPHALT CONCRETE PAVEMENT

TOTAL NUMBER OF WORKING DAYS

AMOUNT UNDER 2,758,157.00

DEPARTMENT

OF TRANSPORTATION B1D245
PAGE 1
RR INVOLVEMENT 01/08/01

CONTRACT CODE "B *
47 CONTRACT ITEMS

FEDERAL AID ACIM-010-5(044)230
ACIM-010-5(044)E

210
PERCENT UNDER EST 22.36

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

GRANITE CONSTRUCTION COMPANY

P O BOX 50085
WATSONVILLE CA 95077-5085
FNF CONSTRUCTION INC

P O BOX 5005
TEMPE AZ 85280-5005

LOCATION 08-R1V-10-R144.1/R156.5
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS 1SSUED 11 FUND TOTAL  HA22 13,968,000
NUMBER OF BIDDERS 3 ENGINEERS EST 12,335,734.00
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID
1 9,577,577.00 2
2 10,371,340.00 1
3 11,555,139.50 3

STAKER PAVING AND CONSTRUCTION
COMPANY INC

P O BOX 27598

SALT LAKE CITY UT 84127-0598

831 724-1011
00000089
FAX 831 768-4021

480 784-2910
00587527
FAX 480 968-7580

801 298-7500
00643809
FAX 801 295-7440



08-434804 B1D245
08-RIV-10-R SUMMARY OF REMAINING BIDDERS PAGE 2
01/04/01 01/08/01

LIST OF SUBCONTRACTORS

BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 A C DIKE CO ASPHALT CONCRETE DIKE
LINCOLN CA

CROWN FENCE

SANTA FE SPRING CA
PAVEMENT RECYCLING SYSTEMS INC
RIVERSIDE CA
PENHALL CA

SAN DIEGO CA

SMITH AND SON
FALLBROOK CA
SUDHAKAR CO INC
RIALTO CA

SUPREME ELECTRIC
EL CENTRO CA

GUARD RAIL

MILLING

DIAMOND GRIND BRIDGE DECKS

CONSTRUCTION AREA SIGNS

STRIPING

ELECTRICAL



08-434804 B1D245
08-RIV-10-R SUMMARY OF REMAINING BIDDERS PAGE 3
01/04/01 01/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 A C DIKE COMPANY ASPHALT CONCRETE DIKE
LINCOLN CA
HIGH LIGHT ELECTRIC ELECTRICAL WORK
RIVERSIDE CA
SOUTHWEST V DITCH INC SLOPE PAVING
RIVERSIDE CA
SUDHAKAR COMPANY STRIPING
RIALTO CA
TALLEY FENCE GUARD RAIL
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 A C DIKE COMPANY PLACE SHOULDER MATERIALS AND DIKES

2788 VENTURE DRIVE
LINCOLN CA 95648
ALCORN FENCE COMPANY

P O BOX 6279

RIVERSIDE CA 92519
BLACK DIAMOND ASPHALT INC
2936 FARRAR AVENUE
MODESTO CA 95353
CHRISP COMPANY

43650 0SGOOD ROAD
FREMONT CA 94539-5631

CONTINUED ON NEXT PAGE

FENCE

SUPPLY LIQUID ASPHALT CONCRETE ONLY

STRIPING



B1D245

08-434804
08-RIV-10-R SUMMARY OF REMAINING BIDDERS PAGE 4
01/04/01 01/08/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 HIGH LIGHT ELECTRIC LIGHTING MODIFICATION (PORTION)

9920 ARLINGTON AVENUE
RIVERSIDE CA 92503

REESE ENTERPRISES CRUSHING
COALVILLE UT
VALENTINE SURFACING COMPANY MILLING

14018 NORTHWEST 3RD COURT
VANCOUVER WA 98685



08-434804 BID245

08-RIV-10-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/04/01 01/08/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 7,500.00* 7,500.00
2 070018 TIME-RELATED OVERHEAD WDAY 210 400.00 84,000.00
3 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 30,000.00* 30,000.00
4 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 75,000.00* 75,000.00
5 (S) 120200 FLASHING BEACON (PORTABLE) EA 8 1,200.00 9,600.00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 12,000.00 24,000.00
7 150662 REMOVE METAL BEAM GUARD RAILING M 650 32.00 20,800.00
8 150771 REMOVE ASPHALT CONCRETE DIKE M 16,700 .70 11,690.00
9 150806 REMOVE PIPE M 760 41.00 31,160.00
10 150844 REMOVE SLOPE PAVING M3 28 735.00 20,580.00
11 150846 REMOVE CONCRETE PAVEMENT M2 280 25.00 7,000.00
12 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN M2 75 165.00 12,375.00
13 152430 ADJUST INLET EA 1 3,000.00 3,000.00
14 (S) 020015 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 70,900 .70 49,630.00
(15 MM MAXIMUM)
15 (S) 020017 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,070 .80 856.00
(120 MM MAXIMUM)
16 (S) 020018 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 26,400 .80 21,120.00
(150 MM MAXIMUM)
17 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 459,000 .80 367,200.00
(30 MM MAXIMUM)
18 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9,100 11.00 100,100.00
(60 MM MAXIMUM)
19 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,580 4.00 10,320.00
(75 MM MAXIMUM)
20 (S) 153156 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 590 5.00 2,950.00
AND BASE (90 MM MAXIMUM)
21 160101 CLEARING AND GRUBBING LS LUMP SUM 20,000.00* 20,000.00
22 190185 SHOULDER BACKING STA 1,050 50.00 52,500.00
23 260201 CLASS 2 AGGREGATE BASE M3 60 74.00 4,440.00
24 390155 ASPHALT CONCRETE (TYPE A) TONN 182,000 35.00 6,370,000.00
25 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 18,500 33.00 610,500.00
26 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 75 200.00 15,000.00
AREA)
27 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 260 2.60 676.00
28 394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 16,300 2.80 45,640.00
29 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 110 2.60 286.00
30 394050 RUMBLE STRIP STA 800 6.00 4,800.00



08-434804 BID245

08-RIV-10-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/04/01 01/08/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

31 401000 CONCRETE PAVEMENT M3 120 200.00 24,000.00
32 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 9.9 4,200.00 41,580.00
33 665734 450 MM SLOTTED CORRUGATED STEEL PIPE M 760 110.00 83,600.00

(4.27 MM THICK)

34 721810 SLOPE PAVING (CONCRETE) M3 280 420.00 117,600.00
35 (S) 832001 METAL BEAM GUARD RAILING M 370 120.00 44,400.00
36 (S) 839551 TERMINAL SECTION (TYPE B) EA 2 85.00 170.00
37 (S) 839552 TERMINAL SECTION (TYPE C) EA 31 105.00 3,255.00
38 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 31 2,000.00 62,000.00
39 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 33 600.00 19,800.00
40 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 490 27.00 13,230.00
41 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 96,200 .45 43,290.00
42 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 4,500 2.60 11,700.00
43 (S) 840656 PAINT TRAFFIC STRIPE (2-COAT) M 40,600 .30 12,180.00
44 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 11,100 1.00 11,100.00
45 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 7,170 3.50 25,095.00
46 (S) 860401 LIGHTING LS LUMP SUM 200,000.00* 200,000.00
47 999990 MOBILIZATION LS LUMP SUM 851,854 _.00* 851,854 .00

TOTAL 9,577,577.00



08-434804
08-RIV-10-R
01/04/01

2,500.

9,000.
190.
500.
115.
150.
150.

2,200.
400.

REMAINING

SUMMARY OF
|
I THIRD
AMOUNT I BID
|

10000.00] 5,000.00*
315000.00] 100.00

25000.00] 50,000.00*

275000.00] 580,000.00*
16000.00] 1,800.00
50000.00] 12,000.00
29250.00] 29.00
4592500 6.70
34200.00] 29.50
14000.00] 240.00
9800.00] 15.00
9375.00] 80.00
2500.00] 2,500.00
56720.00] 1.00
1605.00]| 2.60
55440.00]| 2.70
179010.00| .65
10465.00] 2.00
3225.00] 2.00
885.00] 4.00

25000.00] 9,000.00*
48300.00] 35.00
4200.00] 60.00
6552000.00| 40.00
777000.00] 50.00
15000.00] 60.00
650.00] 5.00
40750.00| 4.85
275.00] 7.65
12800.00] 95.00
24000.00] 270.00
89100.00] 6,000.00
144400.00| 400.00
140000.00| 800.00
42550.00| 156.00
300.00] 80.00
4650.00] 105.00
68200.00| 2,000.00
13200.00] 530.00

5000.00
21000.00
50000.00

580000.00
14400.00
24000.00
18850.00

111890.00
22420.00

6720.00

4200.00

6000.00

2500.00
70900.00

2782.00
71280.00

298350.00
18200.00

5160.00

2360.00

9000.00
36750.00

3600.00

7280000.00

925000.00

4500.00

1300.00
79055.00

841.50
76000.00
32400.00
59400.00

304000.00

224000.00
57720.00

160.00

3255.00
62000.00
17490.00

BIDDERS

B1D245
PAGE 7
01/08/01
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08-RIV-10-R
01/04/01

SEC

SUMMARY OF REMAINING

|

OND I
AMOUNT I
________________ I
.00 13720.00]
.45 43290.00]|
.75 12375.00]
.35 14210.00]
.25 13875.00]
.50 25095.00]
00*  400000.00]

400,000.
703,000.

00* 703000.00]
10,371,340.00

THIRD
BID AMOUNT
36.50 17885.00
.45 43290.00
2.30 10350.00
-30 12180.00
1.25 13875.00
2.80 20076.00

370,000.00* 370000.00
555,000.00* 555000.00
11,555,139.50

BIDDERS

B1D245
PAGE 8
01/08/01



