STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 20/ 01
CONTRACT CODE 'E '
21 CONTRACT | TEMS

FEDERAL AID ACI M 680-1(056) 3E

73

PERCENT OVER EST 0.01

FAX

FAX

FAX

925 838-5685
00595036
925 838-5996

925 606- 2400
00591940
925 961-1925

916 852-5530
00745029
916 852-5533

Bl D OPENI NG DATE 09/ 19/ 01 I'N SANTA CLARA COUNTY | N SAN JOSE
CONTRACT NUMBER 04-127434 FROM BERRYESSA ROAD OVERCROSSI NG TO
LOCATI ON 04- SCL- 680- M3. 9/ M4. 3 0.8 KM NORTH OF BERRYESSA ROAD
OVERCROSSI NG
SOUNDWAL L
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
°ROPCSALS | SSUED 10 FUND TOTAL HB311 944, 000
WUMBER OF BI DDERS 4 ENG NEERS EST 847, 961. 00 AMOUNT OVER 84. 00
>ROGRAM ELEMENTS SND
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 848, 045. 00 3 CONE ENG NEERI NG CONTRACTORS
2092 OVEGA RD STE F
SAN RAMON CA 94583
2 938, 281. 25 2 R G W CONSTRUCTI ON | NC
P O BOX 2910
LI VERMORE CA 94551
3 942, 611. 60 4 VI KI NG CONSTRUCTI ON  COMPANY
I NC
11050 D FOLSOM BLVD
RANCHO CORDOVA CA 95670
4 999, 517. 10 1 GEORGE Bl ANCHI CONSTRUCTI ON

I NC
775 A MABURY ROAD
SAN JOSE CA 95133

FAX

408 453-3037
00168950
408 452-1366



04-127434
04- SCL- 680
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 20/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL SAFETY

FREMONT CA

HARRI S SALI NAS REBAR
LI VERMORE CA

OLI VEI RA FENCE

SANTA CLARA CA

I TEM5 2 AND 3 (PARTIAL)
REI NFORCI NG STEEL

FENCI NG ( PARTI AL)



04-127434
04- SCL- 680
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
09/ 20/ 01

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL SAFETY

FREMONT CA

CASE PACIFIC

HAYWARD CA

CENTRAL FENCE

SAN LEANDRO CA

HARRI S SALI NAS

LI VERMORE CA

MASONRY SERVI CES | NC
PLEASANTON CA

3 DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
CAST I N DRI LLED HOLE PILES
FENCI NG

REBAR

MASONRY BLOCK ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CASE PACI FIC
HAYWARD CA
CHAVEZ FENCE
CAMVPBELL CA
HARRI S SALI NAS
LI VERMORE CA
MS |
PLEASANTON CA

CAST IN DRI LLED HOLE PI LI NG
FENCI NG AND GUARD RAI L
REBAR

MASONRY



04-127434
04- SCL- 680
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
09/ 20/ 01

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AFA

FRESNO CA

ADVANCED

CORTE MADERA CA
CHAVEZ FENCE COWPANY
CAVPBELL CA

ENVI RONVENTAL CONSTRUCTI ON
SANTA NMARI A CA

HARRI S SALI NAS

LI VERMORE CA

MS I

PLEASANTON CA
MALCOLM DRI LLI NG
SAN FRANCI SCO CA

EQUI PMENT RENTAL AND NMATERI ALS
LEAD TESTI NG AND SCHOOL

FENCI NG AND GUARD RAI L

ERCSI ON CONTROL

REI NFORCI NG STEEL

MASONRY WWORK

DRI LLI NG



04-127434 Bl D245

04- SCL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 19/ 01 09/ 20/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 610 10. 00 6, 100. 00

2 120090 CONSTRUCTI ON  AREA SI GNS LS LUMP SUM 2,500. 00* 2,500. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00

4 150608 REMOVE CHAI N LI NK FENCE M 780 15. 00 11, 700. 00

5 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7,200. 00* 7, 200. 00

6 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00

7 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 4 1, 000. 00 4, 000. 00

(AERI ALLY DEPCSI TED LEAD)

8 194001 DI TCH EXCAVATI ON VB 10 100. 00 1, 000. 00

9 198050 EMBANKVENT VB 41 25. 00 1, 025. 00
10 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2.4 1, 000. 00 2, 400. 00
11 (S) 203014 FI BER ( EROSI ON CONTROL) KG 480 1.00 480. 00
12 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 9 80. 00 720. 00
13 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 90 2.00 180. 00
14 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 80 5.00 400. 00
15 260201 CLASS 2 AGGREGATE BASE VB 21 50. 00 1, 050. 00
16 (F) 518002 SOUND WALL ( MASONRY BLOCK) v 3,638.7 200. 00 727, 740. 00
17 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 22 100. 00 2, 200. 00
18 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 200. 00 1, 600. 00
19 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
20 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 250. 00 250. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00

TOTAL 848, 045. 00



04-127434 Bl D245

04- SCL- 680 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 19/ 01 09/ 20/ 01
R R RETPTPEREERE R TR e R ERTPEPEERER R TP e PR TPEPEER PR
TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT
[ omrm [ om e
1] 12.00 7320. 00| 10. 00 6100. 00| 16. 00 9760. 00
2| 1, 100. 00* 1100. 00| 1, 300. 00* 1300. 00| 2, 227. 00* 2227.00
3| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 4, 675. 00* 4675. 00
4 | 7.00 5460. 00| 12. 00 9360. 00| 16. 80 13104. 00
5| 7, 200. 00* 7200. 00| 7, 200. 00* 7200. 00| 34, 073. 00* 34073. 00
6 | 6, 000. 00* 6000. 00| 2, 100. 00* 2100. 00| 3,217. 00* 3217. 00
7 600. 00 2400. 00| 350. 00 1400. 00| 3,077.00 12308. 00
8 | 260. 00 2600. 00| 100. 00 1000. 00| 417.00 4170. 00
9 | 60. 00 2460. 00| 100. 00 4100. 00| 102. 00 4182. 00
10 | 580. 00 1392. 00| 500. 00 1200. 00| 1,227.00 2944. 80
11 | 1.00 480. 00| 1.50 720. 00| 1.10 528. 00
12 | 84. 00 756. 00| 175. 00 1575. 00| 88. 00 792. 00
13 | 3.00 270. 00| 1.00 90. 00| 3.30 297. 00
14 | 4.20 336. 00| 6. 00 480. 00| 6. 60 528. 00
15 | 150. 00 3150. 00| 50. 00 1050. 00| 137. 00 2877. 00
16 | 217. 50 791417. 25| 218. 00 793236. 60| 241.92 880274. 30
17 | 145. 00 3190. 00| 125. 00 2750. 00| 181. 00 3982. 00
18 | 300. 00 2400. 00| 150. 00 1200. 00| 543. 00 4344. 00
19 | 2, 000. 00 2000. 00| 3, 000. 00 3000. 00| 2,772.00 2772.00
20 | 350. 00 350. 00| 750. 00 750. 00| 1, 100. 00 1100. 00
21 | 93, 000. 00* 93000. 00| 94, 000. 00* 94000. 00| 11, 362. 00* 11362. 00

ror 938, 281. 25 942, 611. 60 999, 517. 10



