STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 21
WUMBER OF BI DDERS 6
>ROGRAM ELEMENTS
Bl D RANK

09/ 19/ 01
05-448314
05-SB-101-1.0/12.7

ENG NEERS EST

RAS

BI D TOTAL

13, 837, 836. 96

14, 847,622. 00

15,533, 972. 00

15, 970, 500. 50

16, 136, 981. 00

HA22

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

Bl DDER | D

17, 300, 000
14,692, 000. 00

D SUMMARY
I'N SANTA BARBARA COUNTY | N AND NEAR
CARPI NTERI A AND SANTA BARBARA FROM
0.6 KM NORTH OF ROUTE 150 AND 101
SEPARATI ON TO M LPAS STREET

PAVEMENT REHABI LI TATI ON

13. 0%

AMOUNT UNDER 854, 163. 04

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 20/ 01
CONTRACT CODE 'A '
108 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(983)E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 5.81

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

SULLY M LLER CONTRACTI NG
COVPANY

3555 E VI NEYARD AVE
OXNARD CA 93030

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280- 5005
KIEW T PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668
A J DIANI CONSTRUCTI ON CO I NC

P O BOX 636
SANTA MARIA CA 93456- 0636
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

FAX

FAX

FAX

FAX

FAX

805 981-4276
00747612
805 485-9491

480 784-2910
00587527
480 968- 7580

360 693-1478
00433176
360 693-5582

805 925-9533
00178450
805 922-9983

831 724-1011
00000089
831 768-4021

600



05- 448314

05-SB-101-1

09/ 19/ 01

6

18, 328, 828. 40

6

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

Bl D245
PAGE 2
09/ 20/ 01
909 684- 5360
00140069
FAX 909 788-2449



05- 448314
05-SB-101-1
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
09/ 20/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
LI NCOLN CA
ACACI A LANDSCAPE
SANTA BARBARA CA
BLACK GOLD
OXNARD CA
BLO S CONSTRUCTI ON
OXNARD CA
DONOVAN ELECTRI C
SANTA BARBARA CA
MODERN ALLOYS
STANTON CA
MORNI NG STAR
PI NOLE CA
NORWOOD CONSTRUCTI ON
BYRON CA
PAVEMENT RECYCLI NG SYSTEMS | NC
RI VERSI DE CA
R E SERRANO
SAN FRANCI SCO CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

LANDSCAPE

LEAD DI SPCSAL

UNDERGROUND

ELECTRI CAL

GUARD RAI L

PLAN PREPARATI ON

EDGE DRAI'N

COLD M LLI NG

BARRI ER RAIL AND CONCRETE PAVEMENT

CONSTRUCTI ON AREA SI GNS



05- 448314
05-SB-101-1
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
09/ 20/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TRADEMARK CONCRETE SYSTEMS | NC
OXNARD CA
WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

TEXTURED PAVI NG

STRI PI NG



05- 448314
05-SB-101-1
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 20/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CMT

SAN DI EGO CA

CONE ENG NEERI NG

SAN RAMON CA

DONOVAN ELECTRI C

SANTA BARBARA CA

MODERN ALLOYS

STANTON CA

NORWOOD CONSTRUCTI ON

BYRON CA

PENHALL COVPANY

I RVINE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND NMARKI NG
BALDW N PARK CA

3l DDER | D NAVE AND ADDRESS

I NSTALL PAVEMENT FABRI C
REPLACE CONCRETE PAVEMENT
ELECTRI CAL

GUARD RAI L

I NSTALL EDGE DRAIN

REMOVAL BARRI ER AND CRACK PORTLAND CEMENT CONCRETE PAVEMENT

CONSTRUCTI ON AREA SI GNS, PERMANENT SI GNS, TRAFFI C CONTRCL

PAVEMENT MARKI NGS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AUSTI N ENTERPRI SES
BAKERSFI ELD CA
DONOVAN ELECTRI CAL
SANTA BARBARA CA

JONTI NUED ON NEXT PAGE

SAVWCUT

ELECTRI CAL



05- 448314
05-SB-101-1
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
09/ 20/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MODERN ALLOYS

STANTON CA

MULTI PLE CONCRETE ENTERPRI SE
OGDEN UT

R E SERRANO I NC

SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TRADEMARK CONCRETE

ANAHEI M CA

WEST COAST M LLI NG
LANCASTER CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

3l DDER | D NAMVE AND ADDRESS

GUARD RAI L

CONCRETE GRI NDI NG

REMOVE AND REPLACE CONCRETE AND CONCRETE BARRI ER
SI GNS

TEXTURE PAVI NG

COLD PLANE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A' LANDSCAPI NG
SANTA BARBARA CA
APCO PAVI NG

GOSHEN CA

CONE ENG NEERI NG
SAN RAMON CA

JONTI NUED ON NEXT PAGE

H GAWAY PLANTI NG, TRANSPLANT PLAM TREE, PLANT ESTABLI SHVENT
PLACE ASPHALT CONCRETE DI KE

GRI ND EXI STI NG CONCRETE PAVEMENT
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05-SB-101-1 PAGE 7
09/ 19/ 01 09/ 20/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONE ENG NEERI NG REPLACE CONCRETE PAVENMENT

SAN RAMON CA
DONOVAN ELECTRI C I NDUCTI VE LOOP DETECTOR AND MODI FY LI GHTI NG
SANTA BARBARA CA
MODERN ALLOYS COMPANY CHAI'N LI NK FENCE
STANTON CA
MODERN ALLOYS COVPANY METAL BEAM GUARD RAI L, BARRI ERS, TERM NAL SYSTEM
STANTON CA
NORWOOD CONSTRUCTI ON PLASTI C PI PE
BYRON CA
PAVEMENT RECYCLI NG ASPHALT CONCRETE DI KE, SURFACI NG AND COLD PLANE ( PORTI ON)
RI VERSI DE CA
PENHALL COVPANY CRACK EXI STI NG CONCRETE PAVEMENT
ANAHI EM CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS, SI GNS AND CRASH CUSHI ONS
NI POMO CA
UNI TED RENTALS CONSTRUCTI ON AREA Sl GNS
VENTURA CA
WESTERN O L SPREADI NG ASPHALT PAVI NG PAVEMENT REI NFORCI NG FABRI C AND EMULSI ON
SANTA PAULA CA
WORKS STRI PI NG AND MARKI NG SERVI CE THERMOPLASTI C PAVEMENT NMARKI NG AND STRI Pl NG

BALDW N PARK CA



05- 448314
05-SB-101-1
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
09/ 20/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ACACI A LANDSCAPI NG
SANTA BARBARA CA
CHRI SP COVPANY
FREMONT CA
DONOVAN ELECTRI C
SANTA BARBARA CA
MODERN ALLOYS
STANTON CA
PAVEMENT RECYCLI NG
RI VERSI DE CA
PENHALL COVPANY
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

EDGE DRAI NS

REPLACE CONCRETE PANEL

ASPHALT CONCRETE DI KE
LANDSCAPE

STRI PI NG

ELECTRI CAL

METAL BEAM GUARD RAI L

ASPHALT CONCRETE GRI NDI NG
CONCRETE GRI NDI NG AND CRACKI NG

CONSTRUCTI ON AREA SI GNS



05- 448314
05-SB-101-1
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
09/ 20/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY

FREMONT CA

CONE ENG NEERI NG

SAN RAMON CA

CROWN FENCE

SANTA FE SPRINGS CA
DONOVAN ELECTRI C

SANTA BARBARA CA

MODERN ALLOYS

STANTON CA

MODERN ALLOYS

STANTON CA

MULTI PLE CONCRETE ENTERPRI SE
OGDEN UT

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

STRI PI NG

PORTLAND CEMENT CONCRETE PAVEMENT

SI GNS

ELECTRI CAL

CONCRETE BARRI ER

METAL BEAM GUARD RAI L

PAVEMENT GRI NDI NG PORTLAND CEMENT CONCRETE

COLD PLANE
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05-SB-101-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 30, 000. 00* 30, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 350 1, 900. 00 665, 000. 00

3 021763 TEMPORARY FENCE ( TYPE ESA) M 700 16. 30 11, 410. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 800. 00* 6, 800. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 60, 000. 00* 60, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 17, 700. 00* 17, 700. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 781, 000. 00* 781, 000. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 50, 000. 00* 50, 000. 00

9 150605 REMOVE FENCE M 66 25.00 1, 650. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 340 23.00 7,820.00
11 (S) 150666 REMOVE METAL BEAM BARRI ER M 1,870 32.50 60, 775. 00
12 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 590 42.50 25, 075. 00
13 150742 REMOVE RQOADSI DE SI GN EA 96 127.00 12,192. 00
14 150760 REMOVE SI GN STRUCTURE EA 1 2,700. 00 2, 700. 00
15 150769 REMOVE ASPHALT CONCRETE VB 3, 260 18. 60 60, 636. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 8, 800 1.22 10, 736. 00
17 150805 REMOVE CULVERT M 37 115. 00 4, 255. 00
18 150820 REMOVE | NLET EA 24 750. 00 18, 000. 00
19 150821 REMOVE HEADWALL EA 12 813. 00 9, 756. 00
20 021764 REMOVE W NGWALL EA 6 876. 00 5, 256. 00
21 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 33, 200 1.95 64, 740. 00
22 (S) 021807 RECONSTRUCT SI NGLE THRI E BEAM BARRI ER M 9, 680 45. 00 435, 600. 00
23 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 3, 040 57.00 173, 280. 00
24 152604 MODI FY | NLET EA 81 1,225.00 99, 225. 00
25 152606 MODI FY DOANDRAI N EA 14 825. 00 11, 550. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 117,000 2.10 245, 700. 00
27 153214 REMOVE CONCRETE CURB M 7,540 9. 30 70, 122. 00
28 021765 REMOVE CONCRETE DI TCH VB 110 67.00 7,370.00
29 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 35 84. 00 2,940. 00
30 159110 MODI FY CONCRETE BARRI ER M 2,810 42. 00 118, 020. 00
31 160120 REMOVE TREE EA 3 770. 00 2,310.00
32 190101 ROADWAY EXCAVATI ON VB 8, 400 70. 00 588, 000. 00
33 021766 ROADWAY EXCAVATI ON VB 1,370 26. 00 35, 620. 00

(AERI ALLY DEPCSI TED LEAD)

34 021767 Dl SPCSAL ( AERI ALLY DEPCSI TED LEAD) TONN 2,950 78.00 230, 100. 00
35 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 18, 000. 00* 18, 000. 00

36 190185 SHOULDER BACKI NG STA 200 430. 00 86, 000. 00
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05- SB- 101- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 194001 DI TCH EXCAVATI ON VB 13 67. 00 871. 00
38 198001 | MPORTED BORROW VB 340 30. 00 10, 200. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 4,280 23.00 98, 440. 00
40 (S) 200001 HI GHMAY PLANTI NG LS LUMP SUM 5, 600. 00* 5, 600. 00
41 (S) 204031 TRANSPLANT PALM TREE EA 1 3, 600. 00 3, 600. 00
42 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 11, 000. 00* 11, 000. 00
43 260201 CLASS 2 AGGREGATE BASE VB 5, 520 43.00 237, 360. 00
44 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 220 245. 00 53, 900. 00
45 390152 ASPHALT CONCRETE TONN 82, 500 52. 00 4,290, 000. 00
46 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TON 250 200. 00 50, 000. 00
REI NFORCI NG FABRI C)
47 393001 PAVEMENT REI NFORCI NG FABRI C M2 207, 000 .51 105, 570. 00
48 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5, 450 21.00 114, 450. 00
AREA)
49 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 5, 910 2.15 12, 706. 50
50 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 280 2.15 602. 00
51 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 470 2.15 1, 010. 50
52 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 7, 460 2.15 16, 039. 00
53 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2,330 2.15 5, 009. 50
54 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 340 190. 00 64, 600. 00
55 401100 REPLACE CONCRETE PAVENMENT VB 1, 270 430. 00 546, 100. 00
56 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 23, 400 2.50 58, 500. 00
57 (S) 420201 GRI ND EXI STI NG CONCRETE M2 132, 000 4.35 574, 200. 00
PAVEMVENT
58 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 18 975. 00 17, 550. 00
59 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 63 1, 850. 00 116, 550. 00
60 566011 ROADSI DE SI GN - ONE PCST EA 56 260. 00 14, 560. 00
61 566012 ROADSI DE SI GN - TWO PCST EA 7 793. 00 5, 551. 00
62 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 27 97.00 2,619. 00
METHOD)
63 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAME M2 10 175. 00 1, 750. 00
64 568023 I NSTALL ROADSI DE SI GN EA 34 1, 650. 00 56, 100. 00
( LAM NATED WOOD BOX PCST)
65 620913 600 MM ALTERNATI VE PI PE CULVERT M 5 535. 00 2, 675. 00
66 650067 300 MM REI NFORCED CONCRETE Pl PE M 2 546. 00 1, 092. 00
67 650068 375 MM REI NFORCED CONCRETE Pl PE M 7 640. 00 4, 480. 00
68 650069 450 MM REI NFORCED CONCRETE PI PE M 41 437.00 17,917. 00
69 650075 600 MM REI NFORCED CONCRETE Pl PE M 140 420. 00 58, 800. 00
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05- SB-101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 650077 750 MM REI NFORCED CONCRETE Pl PE M 4 477.00 1, 908. 00
71 650079 900 MMV REI NFORCED CONCRETE Pl PE M 54 658. 00 35, 532. 00
72 650084 1200 MM REI NFORCED CONCRETE Pl PE M 23 843. 00 19, 389. 00
73 667059 875 MM X 600 MM CORRUGATED STEEL Pl PE M 7 800. 00 5, 600. 00
ARCH (3.51 MM THI CK)
74 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 38, 300 35.00 1, 340, 500. 00
75 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 4, 350 48. 60 211, 410. 00
76 690160 300 MV CORRUGATED STEEL Pl PE DOMKDRAI N M 12 378. 00 4,536.00
(2.01 MM THI CK)
77 692088 300 MM ENTRANCE TAPER EA 1 332. 00 332. 00
78 705045 600 MV STEEL FLARED END SECTI ON EA 1 660. 00 660. 00
79 705222 450 MM CONCRETE FLARED END SECTI ON EA 5 538. 00 2, 690. 00
80 705224 600 MV CONCRETE FLARED END SECTI ON EA 6 1,165. 00 6, 990. 00
81 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 890. 00 890. 00
82 705477 875 MM X 600 MM STEEL FLARED END EA 2 780. 00 1, 560. 00
Pl PE ARCH SECTI ON
83 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 57 470. 00 26, 790. 00
84 731501 M NOR CONCRETE ( CURB) VB 92 1,135. 00 104, 420. 00
85 731502 M NOR CONCRETE (M SCELLANEQUS Vel 28 1, 060. 00 29, 680. 00
CONSTRUCTI ON)
86 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 980 77.00 75, 460. 00
87 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 25, 458 2.12 53, 970. 96
88 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 47 34.00 1, 598. 00
89 820107 DELI NEATOR ( CLASS 1) EA 1, 150 31.00 35, 650. 00
90 820110 M LEPOST MARKER EA 48 31.00 1, 488. 00
91 820131 OBJECT MARKER ( TYPE K) EA 45 31.00 1, 395. 00
92 820134 OBJECT MARKER (TYPE P) EA 39 87.00 3, 393. 00
93 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 430 57.00 81, 510. 00
94 (S) 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) M 2, 060 52. 00 107, 120. 00
95 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 590 60. 00 35, 400. 00
96 839482 CONCRETE BARRI ER ( TYPE 50 MODI FI ED) M 35 620. 00 21, 700. 00
97 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 16 2, 600. 00 41, 600. 00
98 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 27 1, 900. 00 51, 300. 00
99 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 55. 00 110. 00
100 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 500. 00 1, 000. 00
101 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 21 415. 00 8, 715. 00
102 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 3, 900. 00 3, 900. 00
103 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 640 31.00 19, 840. 00
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09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
104 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 138, 000 .52 71, 760. 00
( SPRAYABLE)
105 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 10, 400 1.02 10, 608. 00
106 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,330 2.55 18, 691. 50
107 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 165, 000. 00* 165, 000. 00
108 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 645, 000. 00* 645, 000. 00

TOTAL 13, 837, 836. 96



TEM
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05- 448314

05-SB-101-1

09/ 19/ 01

214000.

SUMMARY

OF

REMA

3000.
166000.
629200.
176320.

60750.
11200.
292500.
150800.
11000.

7000.
112400.

1500.
420000.
137000.

88500.
25000.
70000.

1040.

5100.
132680.

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 10, 000. 00* 10000
00| 1, 860. 00 651000
00| 12. 00 8400
00| 5, 000. 00* 5000
00| 100, 000. 00* 100000
00| 14, 860. 00* 14860
00| 651, 000. 00* 651000
00| 193, 000. 00* 193000
00| 20. 00 1320
00| 38. 40 13056
00| 20. 65 38615
00| 26. 85 15841
00| 141. 00 13536
00| 3, 000. 00 3000
00| 50. 00 163000
00| 5. 00 44000
00| 100. 00 3700
00| 800. 00 19200
00| 900. 00 10800
00| 900. 00 5400
00| 3.00 99600
00| 49. 00 474320
00| 64. 90 197296
00| 1, 000. 00 81000
00| 1, 000. 00 14000
00| 2.20 257400
00| 9.00 67860
00| 65. 00 7150
00| 120. 00 4200
00| 46. 00 129260
00| 2, 000. 00 6000
00| 56. 00 470400
00| 14. 00 19180
00| 72.00 212400
00| 32, 000. 00* 32000
00| 600. 00 120000
00| 50. 00 650
00| 55. 00 18700.
00| 15. 00 64200.

Bl D245
PACGE 14
09/ 20/ 01
FI FTH

BI D AMOUNT
10, 000. 00* 10000
2,775.00 971250
13.00 9100
1, 500. 00* 1500
141, 500. 00~* 141500
18, 500. 00* 18500
1, 148, 411. 00* 1148411
125, 880. 00* 125880
18.70 1234
17.00 5780
20. 20 37774
26. 25 15487
137.50 13200
2, 800. 00 2800
19. 00 61940
4.20 36960
215.00 7955
900. 00 21600
1, 950. 00 23400
2, 400. 00 14400
3.75 124500
42.00 406560
60. 00 182400
750. 00 60750
800. 00 11200
2.60 304200
17.00 128180
100. 00 11000
280. 00 9800
35.00 98350
1, 050. 00 3150
53. 40 448560
31. 50 43155
87.50 258125
5, 500. 00* 5500
690. 00 138000
151. 00 1963
43. 00 14620.
15. 00 64200.
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05- SB- 101- 1 SUMMARY OF REMAINING BIDDERS PAGE 15
09/ 19/ 01 09/ 20/ 01

------------------------------- e e D LR

SECOND THI RD [ FOURTH FI FTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

------------------------------- R e R R et
5, 600. 00* 5600. 00| 6, 000. 00* 6000. 00| 10, 000. 00* 10000. 00| 6, 000. 00* 6000. 00
3, 600. 00 3600. 00| 4,000. 00 4000. 00| 10, 000. 00 10000. 00| 3, 700. 00 3700. 00
12, 000. 00* 12000. 00| 15, 000. 00* 15000. 00| 50, 000. 00* 50000. 00| 11, 400. 00* 11400. 00
90. 00 496800. 00| 60. 00 331200. 00| 68. 65 378948. 00| 65. 00 358800. 00
350. 00 77000. 00| 400. 00 88000. 00| 467. 00 102740. 00 251. 00 55220. 00
53.00  4372500. 00| 70.00  5775000. 00| 66.00  5445000. 00| 62.10  5123250.00
215. 00 53750. 00| 1.00 250. 00| 2.00 500. 00| 280. 00 70000. 00
.65 134550. 00| 1.20 248400. 00| 1.15 238050. 00| .62 128340. 00
30. 00 163500. 00| 20. 00 109000. 00| 20. 00 109000. 00| 11. 00 59950. 00
2.20 13002. 00| 2.10 12411. 00| 2.20 13002. 00| 2.60 15366. 00
2.20 616. 00| 2.10 588. 00| 5.25 1470. 00| 2.60 728.00
2.20 1034. 00| 2.10 987. 00| 4.85 2279. 50] 2.60 1222. 00
2.20 16412. 00| 2.10 15666. 00| 2.50 18650. 00| 2.65 19769. 00
2.20 5126. 00| 2.10 4893. 00| 4.10 9553. 00| 2.50 5825. 00
275. 00 93500. 00| 250. 00 85000. 00| 500. 00 170000. 00| 300. 00 102000. 00
710. 00 901700. 00| 550. 00 698500. 00| 440. 00 558800. 00| 509. 00 646430. 00
.55 12870. 00| 1.00 23400. 00| .50 11700. 00| 1.70 39780. 00
4.80 633600. 00| 5. 00 660000. 00| 5. 85 772200. 00| 5. 00 660000. 00
550. 00 9900. 00| 2, 000. 00 36000. 00| 2,200.00 39600. 00| 2,900. 00 52200. 00
800. 00 50400. 00| 1, 900. 00 119700. 00| 2,277.00 143451. 00 1, 100. 00 69300. 00
250. 00 14000. 00| 255. 00 14280. 00| 300. 00 16800. 00| 280. 00 15680. 00
775. 00 5425. 00| 775. 00 5425. 00| 900. 00 6300. 00| 850. 00 5950. 00
95. 00 2565. 00| 95. 00 2565. 00| 100. 00 2700. 00| 104. 00 2808. 00
185. 00 1850. 00| 172.00 1720. 00| 193. 00 1930. 00| 165. 00 1650. 00
1, 600. 00 54400. 00| 1, 600. 00 54400. 00| 1, 800. 00 61200. 00| 1, 760. 00 59840. 00
1, 340. 00 6700. 00| 240. 00 1200. 00| 423. 00 2115. 00| 800. 00 4000. 00
1, 600. 00 3200. 00| 160. 00 320. 00| 1, 230. 00 2460. 00| 1, 300. 00 2600. 00
1, 600. 00 11200. 00| 205. 00 1435. 00| 353. 00 2471. 00| 550. 00 3850. 00
1, 000. 00 41000. 00| 220. 00 9020. 00| 312. 00 12792. 00| 290. 00 11890. 00
800. 00 112000. 00| 230. 00 32200. 00| 200. 00 28000. 00| 200. 00 28000. 00
1, 800. 00 7200. 00| 320. 00 1280. 00| 439. 00 1756. 00| 450. 00 1800. 00
950. 00 51300. 00| 365. 00 19710. 00| 313. 00 16902. 00| 240. 00 12960. 00
1, 300. 00 29900. 00| 480. 00 11040. 00| 677. 00 15571. 00| 500. 00 11500. 00
1, 000. 00 7000. 00| 300. 00 2100. 00| 1, 000. 00 7000. 00| 900. 00 6300. 00
34.50 1321350. 00| 22.00 842600. 00| 36. 90 1413270. 00 40. 00 1532000. 00
48.00 208800. 00| 70. 00 304500. 00| 51. 40 223590. 00| 97. 00 421950. 00
600. 00 7200. 00| 210. 00 2520. 00| 200. 00 2400. 00| 180. 00 2160. 00
700. 00 700. 00| 800. 00 800. 00| 500. 00 500. 00| 400. 00 400. 00

600. 00 600. 00| 1, 160. 00 1160. 00| 500. 00 500. 00| 625. 00 625. 00
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------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- e I R R et
1, 050. 00 5250. 00| 725. 00 3625. 00| 866. 00 4330. 00| 1, 200. 00 6000. 00
1, 150. 00 6900. 00| 750. 00 4500. 00| 870. 00 5220. 00| 1, 400. 00 8400. 00
1, 800. 00 1800. 00| 825. 00 825. 00| 2, 860. 00 2860. 00| 1, 400. 00 1400. 00
775. 00 1550. 00| 1, 125. 00 2250. 00| 1, 000. 00 2000. 00| 380. 00 760. 00
800. 00 45600. 00| 230. 00 13110. 00| 850. 00 48450. 00| 450. 00 25650. 00
125. 00 11500. 00| 200. 00 18400. 00| 1, 150. 00 105800. 00| 575. 00 52900. 00
750. 00 21000. 00| 300. 00 8400. 00| 1, 100. 00 30800. 00| 850. 00 23800. 00
150. 00 147000. 00| 75. 00 73500. 00| 153. 00 149940. 00 72.00 70560. 00
2.00 50916. 00| 1.50 38187. 00| 1.50 38187. 00| 1.35 34368. 30
47.00 2209. 00| 46. 00 2162. 00| 52. 00 2444. 00| 50. 50 2373. 50
30. 00 34500. 00| 30. 00 34500. 00| 23.00 26450. 00| 33.00 37950. 00
30. 00 1440. 00| 30. 00 1440. 00| 40. 00 1920. 00| 33.00 1584. 00
30. 00 1350. 00| 30. 00 1350. 00| 35. 00 1575. 00| 33.00 1485. 00
85. 00 3315. 00| 85. 00 3315. 00| 75. 00 2925. 00| 93. 50 3646. 50
70. 00 100100. 00| 69. 00 98670. 00| 77.00 110110. 00 53. 00 75790. 00
76. 00 156560. 00| 61. 00 125660. 00| 68. 40 140904. 00 56. 00 115360. 00
102. 00 60180. 00| 96. 00 56640. 00| 107. 30 63307. 00| 64. 00 37760. 00
150. 00 5250. 00| 600. 00 21000. 00| 800. 00 28000. 00| 578. 00 20230. 00
2, 600. 00 41600. 00| 2, 980. 00 47680. 00| 3, 400. 00 54400. 00| 3, 190. 00 51040. 00
2, 300. 00 62100. 00| 2, 250. 00 60750. 00| 2,500. 00 67500. 00| 1, 950. 00 52650. 00
6, 000. 00 12000. 00| 5, 920. 00 11840. 00| 6, 661. 00 13322. 00| 5, 700. 00 11400. 00
800. 00 1600. 00| 300. 00 600. 00| 338. 00 676. 00| 735. 00 1470. 00
600. 00 12600. 00| 490. 00 10290. 00| 551. 00 11571. 00| 605. 00 12705. 00
4,500. 00 4500. 00| 5, 500. 00 5500. 00| 4,000. 00 4000. 00| 4,158. 00 4158. 00
30. 00 19200. 00| 30. 00 19200. 00| 35. 00 22400. 00| 35. 00 22400. 00
.51 70380. 00| .50 69000. 00| .55 75900. 00| .45 62100. 00
1.00 10400. 00| 1.00 10400. 00| 1.10 11440. 00| 1.55 16120. 00
2.50 18325. 00| 2.50 18325. 00| 2.80 20524. 00| 3.10 22723.00
175, 000. 00* 175000. 00| 250, 000. 00* 250000. 00| 160, 000. 00* 160000. 00| 162, 070. 00* 162070. 00
615, 000. 00* 615000. 00| 750, 000. 00* 750000. 00| 620, 000. 00* 620000. 00| 660, 000. 00* 660000. 00

14,847, 622. 60 15, 533, 972. Ob 15, 970, 500. 50 16, 136, 981. 00
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| _______________________________
TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 2,100. 00 735000. 00
3| 2.50 1750. 00
4 | 5, 000. 00* 5000. 00
5| 235, 000. 00* 235000. 00
6 | 15, 000. 00* 15000. 00
7 1,900, 000. 00*  1900000. 00
8 | 60, 000. 00* 60000. 00
9 | 18. 00 1188. 00
10 | 36.00 12240. 00
11 | 19. 00 35530. 00
12 | 25.00 14750. 00
13 | 125. 00 12000. 00
14 | 3, 000. 00 3000. 00
15 | 51.00 166260. 00
16 | 5. 00 44000. 00
17 | 165. 00 6105. 00
18 | 880. 00 21120. 00
19 | 875. 00 10500. 00
20 | 875. 00 5250. 00
21 | 3.00 99600. 00
22 | 65. 00 629200. 00
23 | 60. 00 182400. 00
24 | 1, 100. 00 89100. 00
25 | 1, 700. 00 23800. 00
26 | 3.00 351000. 00
27 | 11.50 86710. 00
28 | 97.00 10670. 00
29 | 150. 00 5250. 00
30 | 45.00 126450. 00
31 | 390. 00 1170. 00
32 | 82.00 688800. 00
33 | 23.00 31510. 00
34 | 81.00 238950. 00
35 | 33, 000. 00* 33000. 00
36 | 465. 00 93000. 00
37 | 105. 00 1365. 00
38 | 85. 00 28900. 00
39 | 22.00 94160. 00
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05-SB-101-1
09/ 19/ 01
Sl XTH
BI D AMOUNT

1,110.00 5550. 00
1, 130. 00 6780. 00
1, 250. 00 1250. 00
620. 00 1240. 00
560. 00 31920. 00
375. 00 34500. 00
1, 060. 00 29680. 00
113.00 110740. 00
1.30 33095. 40
50. 00 2350. 00
35.00 40250. 00
35.00 1680. 00
35.00 1575. 00
90. 00 3510. 00
70. 00 100100. 00
65. 00 133900. 00
100. 00 59000. 00
700. 00 24500. 00
3, 100. 00 49600. 00
2, 500. 00 67500. 00
6, 100. 00 12200. 00
350. 00 700. 00
500. 00 10500. 00
4, 000. 00 4000. 00
37.00 23680. 00
.50 69000. 00
1.50 15600. 00
3.00 21990. 00
165, 000. 00* 165000. 00

00~ 650000. 00
18, 328, 828. 40
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