STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE  11/15/01 I'N SAN BERNARDI NO COUNTY AT VARI OUS 11/ 19/ 01
CONTRACT NUMBER 08- 477904 LOCATI ONS CONTRACT CODE ' B *
LOCATI ON 08- SBD- 15- 12. 8/ R29. 9 40 CONTRACT | TEMS
UPGRADE GUARD RAI L FEDERAL Al D ACST- X071- (041) E
PHG X071- (041) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
JROPCSALS I SSUED 14  FUND TOTAL  HB1 1, 556, 000 TOTAL NUMBER OF WORKI NG DAYS 270
WUMBER OF BI DDERS 5 ENG NEERS EST 1, 427, 000. 00 AMOUNT UNDER 109, 440. 00 PERCENT UNDER EST 7. 67
>ROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,317,560.00 4 BEADOR CONSTRUCTI ON  COVPANY 949 724-0264
I NC 00720483
P O BOX 1 FAX 949 724- 0267
CORONA DEL MAR CA 92625
2 1, 444, 630. 00 1 UNI TECH CONSTRUCTI ON CO 626 333-7772
00565852
P O BOX 8249 FAX 626 333-7792
ROW.AND HEI GHTS CA 91748
3 1,621, 122. 00 3 CORAL CORPORATI ON OF OREGON 503 682- 2252
00332441
P O BOX 347 FAX 503 682- 0110
W LSONVI LLE OR 97070
4 1,672, 371.87 2 MODERN ALLOYS | NC 714 893- 0551
00652040
11172 WESTERN AVE FAX 714 895-9924
STANTON CA 90680
5 2,010, 225. 00 5 R J BULLARD CONSTRUCTI ON I NC 760 597-8736

980 PARK CENTER DRI VE STE J
VI STA CA 92083

FAX

00749529
760 597-8739



08- 477904
08- SBD- 15-1
11/ 15/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/19/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

CROWN FENCE

SANTA FE SPRI NGS CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

PLACE ASPHALT CONCRETE DI KE
| TEMS 13, 29, 30, 32, AND 34 THRU 36 (PARTIAL)

REMOVE AND REPLACE STRI PI NG



08- 477904

08- SBD- 15-1

11/ 15/ 01

3l DDER I D

NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/19/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

3l DDER | D

ADVTECH ENVI RONMVENTAL | NCORPORATED LEAD COVPLI ANCE PLAN AND WATER POLLUTI ON CONTROL PROGRAM

411 WEST LAMBERT ROAD STE 408
BREA CA 92821

MYERS AND SONS HI WAY SAFETY
13310 5TH STREET

CHI NO CA 91710

MYERS AND SONS H WAY SAFETY
13310 5TH STREET

CHI NO CA 091710

MYERS AND SONS HI WAY SAFETY
13310 5TH STREET

CHI NO CA 091710

NAME AND ADDRESS

CONSTRUCTI ON AREA SI GN, TRAFFI C CONTROL, CHANNELI ZERS

DELI NEATORS AND OBJECT MARKERS

TEMPORARY RAI LI NG AND CRASH CUSHI ONS, REMOVE DELI NEATORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

2ONTI NUED

A C DI KE COVPANY

2788 VENTURA DRI VE

LI NCOLN CA 95648

D C HUBBS I NC

P O BOX 728

BLOOM NGTON CA 92316
PAVEMENT RECYCLI NG SYSTENMS
P O BOX 1266

RI VERSI DE CA 92502
STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA 93444

ON NEXT PAGE

| TEMS 18 THRU 21 (PARTIAL)

| TEMS 4, 15, 18, 19, 22 THRU 38 AND 33 (PARTIAL)

| TEM 11 (PARTI AL)

ITEMS 1 THRU 3, 12, 29 THRU 31 AND 37 ( PARTI AL)



08-477904 Bl D245
08- SBD- 15-1 SUMMARY OF REMAI NI NG BI DDERS PACE 4
11/ 15/ 01 11/19/01
LI'ST OF SUBCONTRACTORS
3 DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STERNDAHL ENTERPRI SES | NC | TEMS 6 THRU10, 38, 39, 49 AND 50 (PARTIAL)
11861 BRANFORD ST
SUN VALLEY CA 91352
3 DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE ( PORTI ON)
LI NCOLN CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
STERNDAHL ENTERPRI SES TRAFFI C STRI PI NG ( PORTI ON)
SUN VALLEY CA
3 DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VALLEY FENCE COVPANY
RI DGECREST CA

STRI PI NG

METAL BEAM GUARD RAIL ( PARTI AL)



08-477904 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
11/ 15/ 01 11/19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 109, 250. 00* 109, 250. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 30 40. 00 1, 200. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 70. 00 12, 600. 00
5 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 200. 00 4, 400. 00
6 150630 REMOVE MARKER EA 220 6. 00 1, 320. 00
7 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 340 10. 00 3, 400. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 340 10. 00 3, 400. 00
STRI PE
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 680 4.00 2,720.00
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 340 4.00 1, 360. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 14, 600 7.00 102, 200. 00
12 151224 REMOVE DELI NEATOR EA 250 15. 00 3, 750. 00
13 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 2, 800 38. 00 106, 400. 00
14 156579 REMOVE BRI DGE RAI LI NG M 82 100. 00 8, 200. 00
15 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00
16 (F) 190101 ROADVAY EXCAVATI ON VB 26 100. 00 2, 600. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
18 390101 ASPHALT CONCRETE TONN 610 60. 00 36, 600. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 520 35. 00 18, 200. 00
AREA)
20 394044 PLACE ASPHALT CONCRETE DI KE (TYPE Q) M 1, 760 4.50 7,920. 00
21 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12, 900 4.50 58, 050. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.6 3, 000. 00 4, 800. 00
23 690160 300 MM CORRUGATED STEEL Pl PE DOANDRAI N M 130 200. 00 26, 000. 00
(2.01 MM THI CK)
24 692088 300 MM ENTRANCE TAPER EA 15 500. 00 7,500. 00
25 692245 300 MM DOWNDRAI N SLI P JOI NT EA 15 350. 00 5, 250. 00
26 692383 300 MM ANCHOR ASSEMBLY EA 9 200. 00 1, 800. 00
27 721009 ROCK SLOPE PROTECTI ON VB 9 700. 00 6, 300. 00
(FACI NG, METHOD B)
28 729010 ROCK SLOPE PROTECTI ON FABRI C M2 90 4.00 360. 00
29 820107 DELI NEATOR ( CLASS 1) EA 250 20. 00 5, 000. 00
30 820134 OBJECT MARKER ( TYPE P) EA 17 100. 00 1, 700. 00
31 820151 OBJECT MARKER ( TYPE L-1) EA 200 30. 00 6, 000. 00
32 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 1, 760 70. 00 123, 200. 00
33 (F) 839401 CONCRETE BARRI ER M 16 800. 00 12, 800. 00
34 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 30 3, 500. 00 105, 000. 00



08-477904 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
11/ 15/ 01 11/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 173 2,100. 00 363, 300. 00
36 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 6 700. 00 4, 200. 00
37 839591 CRASH CUSHI ON, SAND FI LLED EA 7 3, 800. 00 26, 600. 00
38 840560 THERMOPLASTI C TRAFFI C STRI PE M 510 8. 00 4,080. 00
( SPRAYABLE)
39 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 1,020 5. 00 5, 100. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00

TOTAL 1,317, 560. 00



TEM

©CoOoO~NOUODWNE

08- 477904

08- SBD- 15-1

11/ 15/ 01

. 00*
. 00*
.00

.00

12000.
195000.
1200.
20700.
5500.
1430.
4080.
4080.
3400.
1700.
58400.
2500.
112000.
9840.
15000.
2210.
7000.
45750.
26000.
15840.
103200.
2400.
16900.
4500.
3000.
1350.
1350.
630.
12500.
850.
9000.
132000.
4800.
90000.
363300.
6000.
28000.
5100.
6120.

SUMMARY

OF

. 00*
. 00*

.00

REMAI

11000.
170000.
900.
13500.
3850.
1320.
3740.
3740.
2720.
1360.
102200.
3500.
70000.
19680.
4000.

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 6, 569. 03* 6569.
00| 227, 326. 78* 227326.
00| 40. 05 1201.
00| 30. 15 5427.
00| 189. 20 4162.
00| 5.08 1117.
00| 11. 14 3787.
00| 10. 51 3573.
00| 3.72 2529.
00| 3.82 1298.
00| 15. 29 223234.
00| 4.47 1117.
00| 28. 12 78736.
00| 68. 76 5638.
00| 2, 544. 02* 2544,
00| 272.67 7089.
00| 38, 840. 38* 38840.
00| 90. 74 55351.
00| 63. 32 32926.
00| 5. 67 9979.
00| 4.93 63597.
00| 7,206. 41 11530.
00| 320. 09 41611.
00| 917. 57 13763.
00| 905. 79 13586.
00| 1,038. 38 9345,
00| 1, 235.93 11123.
00| 59. 15 5323.
00| 19. 15 4787.
00| 54. 67 929.
00| 26. 06 5212.
00| 81. 84 144038.
00| 1, 648. 22 26371.
00| 3,479. 22 104376.
00| 1,819. 67 314802.
00| 511. 72 3070.
00| 6, 881. 81 48172.
00| 9.43 48009.
00| 5.22 5324.

Bl D245
PAGE 7
11/19/01
FI FTH
BI D AMOUNT
8, 600. 00* 8600.
195, 000. 00* 195000.
50. 00 1500.
65. 00 11700.
350. 00 7700.
5.00 1100.
16. 00 5440.
16. 00 5440.
4.00 2720.
5.00 1700.
20.00 292000.
12.00 3000.
45. 00 126000.
50. 00 4100.
2, 500. 00* 2500.
75. 00 1950.
3, 500. 00* 3500.
115.00 70150.
165. 00 85800.
6. 00 10560.
6. 00 77400.
1, 200. 00 1920.
350. 00 45500.
300. 00 4500.
200. 00 3000.
70. 00 630.
950. 00 8550.
12.00 1080.
30. 00 7500.
75. 00 1275.
30. 00 6000.
160. 00 281600.
650. 00 10400.
2,800. 00 84000.
2, 300. 00 397900.
1, 900. 00 11400.
4, 500. 00 31500.
5.00 2550.
3.00 3060.



08- 477904

08- SBD- 15- 1 SUMMARY OF REMAINING BIDDERS
11/ 15/ 01

------------------------------- Ry R L LR PR PP EPEY
SECOND | THI RD | FOURTH |

BID ANMOUNT | BID AMOUNT | BID AMOUNT |
_____________________________________________________________________________________________ |
110,000. 00*  110000. 00| 75, 537. 00* 75537. 00| 128, 144.86* 128144, 86|

1, 444, 630. 00 1, 621, 122. 00 1,672,371.87

Bl D245
PAGE 8
11/19/01

190, 000. 00* 190000. 00
2,010, 225. 00



