STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 10
WUMBER OF BI DDERS 6
°ROGRAM ELEMENTS
Bl D RANK

RAS

01/ 23/ 02
01- 398404
01- HUM 101-100. 7/109. 6

BI D TOTAL

3, 064, 923. 50

3, 631, 653. 25

3, 652, 565. 25

3,719, 952. 25

3, 954, 040. 00

HA22

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

Bl DDER | D

5, 100, 000
4, 430, 000. 00 AMOUNT UNDER

D SUMMARY
I'N HUMBOLDT COUNTY NEAR TRI NI DAD
FROM TRI NI DAD ROAD UNDERCRGSSI NG TO
PATRI CKS PO NT UNDERCROSSI NG AND
FROM 0.6 KM SQUTH OF Bl G LAGOON

RESURFACE EXI STI NG ROADWAY

15. 0%

1, 365, 076. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 25/ 02
CONTRACT CODE 'C
50 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(998) E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 30. 81

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006
PARNUM PAVI NG | NC

1324 S STATE STREET
UKI AH CA 95482
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248
TI DEWATER CONTRACTORS | NC

P O BOX 1956
BROOKI NGS OR 97415
J F SHEA CO INC

P O BOX 494519
REDDI NG CA 96049- 4519

FAX

FAX

FAX

FAX

707 443-6371
00105709
707 443-0277

707 467-4100
00264839
707 467-4143

530 241-1086
00471473
530 243-0787

541 469-5341
00456696
541 469- 5543

530 246-4292
00177061
530 246-9940

110



01- 398404
01- HUM 10
01/ 23/ 02

1

6

4,593, 057. 60

2

FI GAS CONSTRUCTI ON

115 REDMOND ROAD
EUREKA CA 95503

Bl D245
PAGE 2
01/ 25/ 02
707 442-2620
00332773
FAX 707 442-9455



01- 398404
01- HUM 101
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO

P O BOX 790

GOSHEN CA 93227

CAL KI RK LANDSCAPI NG

P O BOX 897

EUREKA CA 95501

DI RT AND AGGREGATE | NTERCHANGE
20905 SANDY BLVD

FAI RVIEW OR 97024

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531

ASPHALT CONCRETE DI KE

SI GNS, EROCSI ON CONTROL AND WEED NMAT

GUARD RAI L

STRI PI NG AND MARKERS



01- 398404 Bl D245
01- HUM 101 PAGE 4
01/ 23/ 02 01/ 25/ 02

LI ST OF SUBCONTRACTORS

3l DDER | D NAMVE AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

APCO

GOSHEN CA

CAL KI RK LANDSCAPE
EUREKA CA

CURRY GROUP

REDDI NG CA

DAYWOOD ENVI RONVENTAL
SAN RAFAEL CA

DI RT AND AGCGREGATE | NTERCHANGE
FAI RVI EW OR

PRI CE STRI PI NG
CRESCENT CITY CA

RON HALE CONSTRUCTI ON
REDDI NG CA

3l DDER | D NAVE AND ADDRESS

| TEM5 15 AND 24 (PARTIAL)

| TEMS 25 THRU 28

ITEMS 1 AND 16 THRU 19

| TEM5 20 AND 21 (PARTIAL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

I TEMS 4, 10, 12, 38 THRU 43 AND 50 (PARTIAL)
I TEMS 5, 6, 29 AND 44 THRU 49

I TEMS 7, 14 AND 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APCO

GOSHEN CA

CAL KI RK LANDSCAPE
EUREKA CA

JONTI NUED ON NEXT PAGE

I TEMB 24 THRU 28 ( PORTI ON)

ITEMS 1 AND 16 THRU 19



01- 398404
01- HUM 101
01/ 23/ 02
L
3l DDER | D NAMVE AND ADDRESS

ST

OF

Bl D245
PAGE 5
01/ 25/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 DI RT AND AGGREGATE | NTERCHANGE
FAI RVI EW OR
PRI CE STRI PI NG
CRESCENT CITY CA
RON HALE CONSTRUCTI ON
SHASTA LAKE CA
3l DDER | D NAVE AND ADDRESS

| TEMS 4, 10, 12, 38 THRU 43 AND 50 (PORTIQON)
ITEMS 5, 6, 29, AND 44 THRU 49
I TEMS 2, 7, 14 AND 20 (PORTION)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648-9500
BENGE CONSTRUCTI ON CO
P O BOX 886
TUALATIN OR 97062
CAL KI RK LANDSCAPE
P O BOX 897
EUREKA CA 95502
DI RT AND AGGREGATE | NTERCHANGE | NC
20905 N E SANDY BLVD
FAI RVIEWOR 97024
KLEI NFELDER | NC
9530 CROSSROADS DR
REDDI NG CA 96003- 6813

SONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND SHOULDER ROCK PLACEMENT

COLD PLANE PAVEMENT ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

GUARD RAI L

TESTI NG SERVI CES



01- 398404 Bl D245

01- HUM 101 PAGE 6
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NI CHOLLS TRUCKI NG TRUCKI NG ( PARTI AL)

P O BOX 4629
ARCATA CA 95521
PRI CE STRI PI NG SERVI CE | NC PAVEMENT STRI PI NG AND MARKI NG

1680 ELK VALLEY RD
CRESCENT CITY CA 95531

3l DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY | TEM5 25 THRU 28 (PARTIAL)
LI NCOLN CA
APPLY A LI NE I TEMS 5, 6, 29 AND 44 THRU 49 ( PARTI AL)
REDDI NG CA
CAL KI RK LANDSCAPE | TEM5S 18 AND 19 (PARTIAL)
EUREKA CA
DI RT AND AGGREGATE | NTERCHANGE | NC | TEMS 4, 10, 12, 16, 17, 38 THRU 43 AND 50 ( PARTIAL)
FAI RVI EW OR
JERRY LEE FORD CONSTRUCTI ON | TEMS 8, 13, 30 THRU 37 AND 50 (PARTI AL)
REDDI NG CA
RON HALE CONSTRUCTI ON I TEMS 7, 14 AND 20 (PARTIAL)
SHASTA LAKE CA
SUPERI OR TRAFFI C SERVI CES ITEM 1

COTTONWOCD CA



01- 398404 Bl D245

01- HUM 101 PAGE 7
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI RT AND AGGREGATE | NTERCHANGE | NC METAL BEAM GUARD RAI L, WEED CONTROL MAT AND TERM NAL SYSTEM

20905 N E SANDY BLVD

FAI RVIEW OR 97024

PRI CE STRI PI NG SERVI CE | NC THERMOPLASTI C STRI PING, RUMBLE STRI P AND MARKI NG
1680 ELK VALLEY RD

CRESCENT CITY CA 95531

SPECI ALTY TRAFFI C SYSTEM SI GNS

2431 BROADVWAY

EUREKA CA 95502

WALTON PAVI NG | NC PAVI NG ASPHALT CONCRETE DI KE AND ASPHALT
P O BOX 4985

EUREKA CA 95502



01- 398404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 5, 000. 00 20, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 97 5. 00 485. 00
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.00 2, 400. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 190 25.00 4,750. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 14, 820 3.00 44, 460. 00
8 022961 REMOVE UNDERDRAI N M 1,170 5. 00 5, 850. 00
9 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 2 1, 000. 00 2, 000. 00
10 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 200 40. 00 8, 000. 00
11 152430 ADJUST | NLET EA 11 600. 00 6, 600. 00
12 (S) 152500 ADJUST METAL BEAM GUARD RAI LI NG M 96 20. 00 1, 920. 00
13 152555 ADJUST SLOTTED DRAI N TO GRADE M 270 45. 00 12, 150. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 8, 480 5. 00 42, 400. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 7,050 14. 50 102, 225. 00
16 (S) 022962 GUARD RAI LI NG WEED CONTROL MAT M 518 55. 00 28, 490. 00
17 (S) 022963 WEED CONTROL MAT M2 100 100. 00 10, 000. 00
18 203024 COMPOST ( ERCSI ON CONTROL) KG 120 3.00 360. 00
19 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 1.3 1, 120. 00 1, 456. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 920 124. 00 238, 080. 00
21 390152 ASPHALT CONCRETE TONN 31, 600 40. 00 1, 264, 000. 00
22 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 11, 500 44.00 506, 000. 00
23 390190 ASPHALT CONCRETE (TYPE A, 12.5- MM TONN 2, 740 40. 00 109, 600. 00
MAXI MUM GRADI NG)
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 2,280 15. 00 34, 200. 00
AREA)
25 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 6,510 3.00 19, 530. 00
26 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 40 2.50 100. 00
27 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 5,150 2.50 12, 875. 00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 20 2.50 50. 00
29 022964 RUVBLE STRIP ( GROUND I N) STA 360 90. 00 32, 400. 00
30 664014 450 MM CORRUGATED STEEL PI PE M 3 200. 00 600. 00
(1.63 MM THI CK)
31 680265 50 MM SLOTTED PLASTI C Pl PE M 220 100. 00 22, 000. 00
( SUBGRADE DRAI N)
32 680266 50 MM PLASTI C Pl PE M 270 25.00 6, 750. 00
( SUBGRADE DRAI N OUTLET)
33 680933 200 MM PERFORATED PLASTI C M 1,210 50. 00 60, 500. 00

Pl PE UNDERDRAI N



01- 398404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 23/ 02 01/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 690155 200 MV CORRUGATED STEEL Pl PE DOAKNDRAI N M 1.4 500. 00 700. 00

(1.63 MM THI CK)
35 690275 450 MM BI TUM NOUS COATED CORRUGATED M 70 90. 00 6, 300. 00
STEEL PI PE DOWNDRAI N

36 692086 200 MM ENTRANCE TAPER EA 1 500. 00 500. 00
37 692385 450 MM ANCHOR ASSENMBLY EA 4 500. 00 2, 000. 00
38 820118 GUARD RAI LI NG DELI NEATCR EA 25 30. 00 750. 00
39 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 130 75. 00 9, 750. 00
40 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 150. 00 450. 00
41 (S) 839553 END SECTI ON EA 2 200. 00 400. 00
42 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 600. 00 9, 600. 00
43 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 500. 00 1, 000. 00
44 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 190 35.00 6, 650. 00
45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 48, 500 .75 36, 375. 00
46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.00 2, 400. 00
47 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 19, 900 .25 4, 975. 00
48 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 490 2.00 10, 980. 00
49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 650 3.25 11, 862. 50
50 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00* 300, 000. 00

TOTAL 3, 064, 923. 50



TEM

©CoOoO~NOUODWNE

N
o

01- 398404
01- HUM 101
01/ 23/ 02

70.

SUMMARY

OF

REMA

8190.

N

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

5, 000. 00* 5000
60, 000. 00* 60000
2, 000. 00 8000
4.75 460
2.00 2400
25.00 4750
3.00 44460
12. 00 14040
500. 00 1000
38.00 7600
1, 000. 00 11000
18. 00 1728
50. 00 13500
6. 00 50880
25.00 176250
32.00 16576
45. 00 4500
7.00 840
600. 00 780
150. 00 288000
48. 00 1516800
50. 00 575000
60. 00 164400
7.00 15960
4.00 26040
4.00 160
4.00 20600
4.00 80.
90. 00 32400
500. 00 1500
100. 00 22000
100. 00 27000
110. 00 133100
500. 00 700
250. 00 17500
300. 00 300
500. 00 2000
25.00 625
63. 00 8190

Bl D245
PAGE 10
01/ 25/ 02
FI FTH
BI D AMOUNT
7, 400. 00* 7400
106, 500. 00* 106500
6, 600. 00 26400
6. 00 582
4.73 5676
57. 20 10868
5. 80 85956
102. 00 119340
592. 00 1184
41. 80 8360
1, 540. 00 16940
20.00 1920
174.00 46980
4.00 33920
18. 00 126900
60. 50 31339
103. 40 10340
7.70 924
660. 00 858
185. 50 356160
54.00 1706400
55. 00 632500
84. 00 230160
5.00 11400
3.00 19530
3.00 120
3.00 15450
3.00 60
55. 00 19800
250. 00 750
80. 00 17600
73.00 19710
73.00 88330
440. 00 616
227.70 15939
110. 00 110
60. 50 242
28.00 700
69. 30 9009



01- 398404

01- HUM 101 SUMMARY OF REMA
01/ 23/ 02
_______________________________ R R R L T T T ey ———
SECOND [ TH RD
BI D AMOUNT | BI D AMOUNT
_______________________________ [ ~m o m
61. 00 183. 00| 55. 00 165
282.00 564. 00| 255. 00 510
1,771.00 10626. 00| 1, 600. 00 9600
443. 00 886. 00| 400. 00 800
38.70 7353. 00| 35.00 6650
86 41710. 00| 74 35890
2.00 2400. 00| 2.00 2400.
.28 5572. 00| .25 4975
2.00 10980. 00| 2.00 10980.
4.00 14600. 00| 3.25 11862
13, 645. 00* 13645. 00| 360, 000. 00* 360000
3, 631, 653. 25 3, 652, 565. 25

I NI NG BI DDERS
T E e e e EP e EPEEREPEPE |
| FOURTH
| Bl D AMOUNT
o R R TR PR EE L LT RERRE PP EPES |
00| 55. 00 165
00| 255. 00 510
00| 1, 600. 00 9600
00| 400. 00 800
00| 35.00 6650
00| .74 35890
00| 2.00 2400.
00| .25 4975.
00| 2.00 10980.
50]| 3.25 11862.
00| 360, 000. 00* 360000.
3,719, 952. 25

Bl D245
PAGE 11
01/ 25/ 02
FI FTH
BI D AMOUNT
61. 00 183
280. 50 561
1, 760. 00 10560
440. 00 880
53. 90 10241
. 84 40740
2.48 2976
.25 4975
2.40 13176
3.50 12775
70, 000. 00* 70000

3, 954, 040. 00



01- 398404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
01/ 23/ 02 01/ 25/ 02
| _______________________________
TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 13, 116. 00* 13116. 00
2| 165, 000. 00* 165000. 00
3| 7,500. 00 30000. 00
4 | 12.00 1164. 00
5| 2.00 2400. 00
6 | 25.00 4750. 00
7 5. 40 80028. 00
8 | 57.09 66795. 30
9 | 15, 785. 40 31570. 80
10 | 41.00 8200. 00
11 | 2,709. 09 29799. 99
12 | 24.00 2304. 00
13 | 110. 00 29700. 00
14 | 7.50 63600. 00
15 | 27.00 190350. 00
16 | 56. 00 29008. 00
17 | 100. 00 10000. 00
18 | 8. 00 960. 00
19 | 650. 00 845. 00
20 | 150. 00 288000. 00
21 | 60. 08 1898528. 00
22 | 64. 00 736000. 00
23 | 57. 14 156563. 60
24 | 11.00 25080. 00
25 | 1.95 12694. 50
26 | 1.95 78.00
27 | 1.95 10042. 50
28 | 1.95 39.00
29 | 90. 00 32400. 00
30 | 2,377. 67 7133.01
31 | 108. 45 23859. 00
32 | 70.04 18910. 80
33 | 79.53 96231. 30
34 | 500. 00 700. 00
35 | 87.00 6090. 00
36 | 960. 00 960. 00
37 | 230. 00 920. 00
38 | 49.00 1225. 00
39 | 68. 00 8840. 00



01- 398404

01- HUM 101
01/ 23/ 02
Sl XTH
BI D AMOUNT
255.00 765. 00
525. 00 1050. 00
1, 700. 00 10200. 00
700. 00 1400. 00
35.00 6650. 00
74 35890. 00
2.00 2400. 00
.25 4975. 00
2.00 10980. 00
3.25 11862. 50

422,999:30* 422999. 30

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 13
01/ 25/ 02



