STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

VBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 29
NUMBER COF BI DDERS 10
PROGRAM ELEMENTS

Bl D RANK

02/ 21/ 02
08- 492304
08- Rl V-91-10. 3/10. 4

B I

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N RI' VERSI DE COUNTY | N RI VERSI DE

REPLACE BRI DGE G RDER

0. 0% WOMEN S BUSI NESS ENTERPRI SES -
344, 000

267,000. 00 AMOUNT UNDER

FUND TOTAL HA23
ENG NEERS EST
RAS
Bl D TOTAL BI DDER | D
221,122.00 3
245, 700. 00 2
275, 330. 00 6
277, 063. 00 4
304, 133. 00 5

45, 878. 00

AT BUCHANAN STREET OVERCROSSI NG

Bl D245

PAGE 1

02/ 25/ 02
CONTRACT CODE 'E '
30 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 40

PERCENT UNDER EST

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773
BEADOR CONSTRUCTI ON COVPANY

I NC
P O BOX 1

909 394-4510
00772905
FAX 909 394-4750

949 724-0264
00720483
FAX 949 724-0267

CORONA DEL MAR CA 92625

STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833

M AHMADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET

ORANGE CA 92868

4 CON ENG NEERI NG | NC

P O BOX 2217

714 578-0127
00747190
FAX 714 578-0123

714 538-5156
00743775
FAX 714 538-5157

909 427-1177
00748284
FAX 909 427-1562

FONTANA CA 92334-2217

17.18

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



08-492304
08-RIV-91-1
02/ 21/ 02

6

10

307, 805. 00

358, 335. 00

359, 112. 00

376, 667. 00

379, 015. 00

10

METROPOLE

P O BOX 1632

LAKE FOREST CA 92609

AMERI CAN Cl VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730
PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE

I RVINE CA 92614-5706

LEH GH CONSTRUCTI ON COVPANY

714 SOUTH PLYMOUTH BOULEVARD
LOS ANGELES CA 90005

FAX

FAX

FAX

FAX

FAX

949 380-9414
00534372
949 380-9473

707 746-8028
00526319
707 746-0936

909 944-1037
00676575
909 944-3112

949 252- 0441
00615876
949 252-0266

323 931-1306
00785457
323 931-2033

SB

SB

Bl D245

PAGE 2

02/ 25/ 02
PREF CLAlI MED

PREF CLAlI MED

PREF CLAlI MED

PREF CLAI MED

PREF CLAI VED



08-492304
08-RIV-91-1
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CROMN FENCE COVPANY
SANTA FE SPRI NGS CA

CHAI'N LI NK RAI LI NG



08-492304 Bl D245
08-RIV-91-1 PAGE 4
02/ 21/ 02 02/ 25/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CROMN FENCE

SANTA FE SPRI NGS CA
LAVRENCE CONSTRUCTI ON
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

| TEM5 24 AND 25
FURNI SH K RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

LAVWRENCE CONSTRUCTI ON CO
850 92 AVE SU TE 48
OAKLAND CA 94603

Bl DDER | D NAME AND ADDRESS

I TEM 8 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GH LI GHT ELECTRI C
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

I TEM 29 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CROM FENCE

Rl VERS| DE CA

G L M CONTRACTORS
REDLANDS CA
MOORE ELECTRI C
CORONA CA

FENCI NG AND RAI LI NG

REBAR

ELECTRI CAL



08-492304
08-RIV-91-1
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

NONE

Bl DDER | D NAME AND ADDRESS

NONE
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CROMN FENCE

SANTA FE SPRI NGS CA

G L M CONTRACTORS | NC
REDLANDS CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REBAR

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE COVPANY
P O BOX 3279

RI VERSI DE CA 92519

G L M CONTRACTORS | NC
P O BOX 7129

REDLANDS CA 92373

Bl DDER | D NAME AND ADDRESS

CHAI'N LI NK RAILI NG AND GATE

REI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

G L M CONTRACTORS
REDLANDS CA

REBAR



08-492304 Bl D245

08-RIV-91-1 PAGE 6
02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY | TEM5 24 AND 25
Rl VERS| DE CA
G L M CONTRACTORS | TEM 19
REDLANDS CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA

STRI PI NG ITEMS 5, 11, 27 AND 28



08-492304 Bl D245

08-RIV-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 21/ 02 02/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 072006 TEMPORARY SUPPORT LS LUMP SUM 29, 000. 00* 29, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
4 (S) 120120 TYPE |11 BARRI CADE EA 4 70. 00 280. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 250 2.50 625. 00
6 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 6 500. 00 3, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 5 2, 000. 00 10, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 190 44. 00 8, 360. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 250. 00 2, 750. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 36 2.00 72.00
11 150710 REMOVE TRAFFI C STRI PE M 500 4.50 2, 250. 00
12 153218 REMOVE CONCRETE S| DEVWALK VB 1.2 900. 00 1, 080. 00
13 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 000. 00* 15, 000. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
15 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3 6, 000. 00 18, 000. 00
16 515028 REPAI R SPALLED SURFACE AREA MR 0.6 14, 000. 00 8, 400. 00
17 (S) 515072 CORE CONCRETE (0 - 50 MV) M 3 450. 00 1, 350. 00
18 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 11 300. 00 3, 300. 00
19 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 255 150. 00 38, 250. 00
20 566011 ROADSI DE SI GN - ONE POST EA 8 275. 00 2, 200. 00
21 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 75. 00 75.00
VETHOD)
22 568007 I NSTALL SI GN OVERLAY MR 1 500. 00 500. 00
23 731521 M NOR CONCRETE ( S| DEVALK) VB 1.2 900. 00 1, 080. 00
24 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
25 ( SF) 833020 CHAI N LI NK RAI LI NG M 74 160. 00 11, 840. 00
26 023194 ALUM NUM Pl PE RAI L M 27 50. 00 1, 350. 00
27 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 250 4.00 1, 000. 00
( SPRAYABLE)
28 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 72 5. 00 360. 00
29 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 21, 000. 00* 21, 000. 00

TOTAL 221,122.00



\ TEI\/||

©CoO~NOUIA WNPE

08-492304

08-RIV-91-1 SUMMARY OF
02/ 21/ 02
SECOND TH RD
BI D AMOUNT | BI D
35, 000. 00* 35000. 00| 38, 000. 00*
1, 000. 00* 1000. 00| 3, 400. 00*
27, 000. 00* 27000. 00| 17, 050. 00*
75. 00 300. 00| 65. 00
8.00 2000. 00| 5.50
800. 00 4800. 00| 650. 00
4, 000. 00 20000. 00| 2,625.00
90. 00 17100. 00| 72.50
250. 00 2750. 00| 240. 00
15. 00 540. 00| 3.00
4.00 2000. 00| 3.00
1, 500. 00 1800. 00| 1, 000. 00
20, 000. 00* 20000. 00| 7,500. 00*
5, 000. 00* 5000. 00| 2, 500. 00*
5, 000. 00 15000. 00| 6, 500. 00
10, 000. 00 6000. 00| 12, 000. 00
500. 00 1500. 00| 510. 00
100. 00 1100. 00| 300. 00
120. 00 30600. 00| 35. 00
400. 00 3200. 00| 410. 00
1, 500. 00 1500. 00| 1, 400. 00
1, 500. 00 1500. 00| 2,000. 00
2,000. 00 2400. 00| 1, 300. 00
1, 000. 00 2000. 00| 1, 000. 00
155. 00 11470. 00| 390. 00
200. 00 5400. 00| 325. 00
8.00 2000. 00| 6.50
5.00 360. 00| 10. 00
5, 000. 00* 5000. 00| 12, 000. 00*
17, 380. 00* 17380. 00| 66, 322. 00*
245, 700. 00

REMA

2640.
108.
1500.
1200.
7500.
2500.
19500.
7200.
1530.
3300.
8925.
3280.
1400.
2000.
1560.
2000.
28860.
8775.
1625.
720.
12000.
66322.
275, 330. 00

I NI

N G

Bl DDERS
FOURTH
BI D AMOUNT

75, 000. 00* 75000.
1, 050. 00* 1050.
30, 000. 00* 30000.
70. 00 280.
3.00 750.
300. 00 1800.
5, 000. 00 25000.
58. 00 11020.
450. 00 4950.
3.00 108.
3.00 1500.
300. 00 360.
14, 750. 00* 14750.
2, 000. 00* 2000.
5, 500. 00 16500.
5, 500. 00 3300.
675.00 2025.
900. 00 9900.
62. 00 15810.
900. 00 7200.
900. 00 900.
375. 00 375.
1, 500. 00 1800.
975. 00 1950.
155. 00 11470.
210. 00 5670.
3.50 875.
10. 00 720.
10, 000. 00* 10000.
20, 000. 00* 20000.
277, 063. 00

Bl D245
PAGE 8
02/ 25/ 02
FI FTH
BI D AMOUNT
54, 000. 00* 54000.
3, 000. 00* 3000.
35, 000. 00* 35000.
150. 00 600.
6. 00 1500.
650. 00 3900.
4, 000. 00 20000.
75.00 14250.
330. 00 3630.
6. 00 216.
4.00 2000.
750. 00 900.
29, 000. 00* 29000.
2,500. 00* 2500.
7,500. 00 22500.
2, 000. 00 1200.
500. 00 1500.
600. 00 6600.
175. 00 44625.
300. 00 2400.
175. 00 175.
125. 00 125.
1, 250. 00 1500.
1, 000. 00 2000.
160. 00 11840.
120. 00 3240.
6. 00 1500.
6. 00 432.
5, 000. 00* 5000.
29, 000. 00* 29000.
304, 133. 00



\ TEI\/||

©CoO~NOUIA WNPE

08-492304

08-RIV-91-1

02/ 21/ 02

. 00*
- 00*

SUMMARY

7700.
360.
2500.
1200.
20000.
3000.
30000.
4200.
1050.
3850.
9435.
1600.
550.
650.
1560.
2800.
14800.
7290.
5000.
2160.
7000.
40000. 00|
307, 805. 00

1, 200.
1, 200.
2, 500.
1, 000.
120.
450.

5, 000.
22,000

OF

00~
00~

REMA

5000.
22000.
358, 335. 00

I NI NG BI DDERS
_______________________________ |
| El GHTH
| BI D AMOUNT
_______________________________ I
00| 55, 000. 00* 55000.
00| 1, 000. 00* 1000.
00| 38, 000. 00* 38000.
00| 50. 00 200.
00| 12.00 3000.
00| 550. 00 3300.
00| 4,000. 00 20000.
00| 60. 00 11400.
00| 300. 00 3300.
00| 2.00 72.
00| 15. 00 7500.
00| 1, 800. 00 2160.
00| 10, 000. 00* 10000.
00| 5, 000. 00* 5000.
00| 13, 000. 00 39000.
00| 3,500. 00 2100.
00| 600. 00 1800.
00| 500. 00 5500.
00| 320. 00 81600.
00| 600. 00 4800.
00| 700. 00 700.
00| 800. 00 800.
00| 1, 500. 00 1800.
00| 1, 000. 00 2000.
00| 175. 00 12950.
00| 150. 00 4050.
00| 20. 00 5000.
00| 15. 00 1080.
00| 6, 000. 00* 6000.
00| 30, 000. 00* 30000.
359, 112. 00

Bl D245
PAGE 9
02/ 25/ 02
NI NTH
BI D AMOUNT
175, 000. 00* 175000.
3, 000. 00* 3000.
36, 000. 00* 36000.
500. 00 2000.
2.00 500.
500. 00 3000.
4, 000. 00 20000.
65. 00 12350.
250. 00 2750.
2.00 72.
2.00 1000.
1, 000. 00 1200.
12, 000. 00* 12000.
2,500. 00* 2500.
6, 800. 00 20400.
4, 000. 00 2400.
350. 00 1050.
350. 00 3850.
55. 00 14025.
300. 00 2400.
250. 00 250.
500. 00 500.
1, 000. 00 1200.
800. 00 1600.
250. 00 18500.
130. 00 3510.
5.00 1250.
5.00 360.
9, 000. 00* 9000.
25, 000. 00* 25000.
376, 667. 00



08- 492304 Bl D245
08-RIV-91-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
02/ 21/ 02 02/ 25/ 02
| TEM TENTH
| BI D AMOUNT
I _______________________________
1] 60, 000. 00* 60000. 00
2 | 6, 000. 00* 6000. 00
3 | 30, 000. 00* 30000. 00
4 | 90. 00 360. 00
5 | 2.00 500. 00
6 | 700. 00 4200. 00
7| 4,000. 00 20000. 00
8 | 60. 00 11400. 00
9 | 700. 00 7700. 00
10 | 10. 00 360. 00
11 | 2.00 1000. 00
12 | 2, 000. 00 2400. 00
13 | 9, 000. 00* 9000. 00
14 | 15, 000. 00* 15000. 00
15 | 10, 000. 00 30000. 00
16 | 20, 000. 00 12000. 00
17 | 1, 000. 00 3000. 00
18 | 1, 000. 00 11000. 00
19 | 50. 00 12750. 00
20 | 150. 00 1200. 00
21 | 800. 00 800. 00
22 | 750. 00 750. 00
23 | 3, 000. 00 3600. 00
24 | 1, 000. 00 2000. 00
25 | 175. 00 12950. 00
26 | 475. 00 12825. 00
27 | 10. 00 2500. 00
28 | 10. 00 720. 00
29 | 5, 000. 00* 5000. 00
30 | 100, 000. 00* 100000. 00
Tor 379, 015. 00



