STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 02/ 28/ 02 I'N SAN BERNARDI NO COUNTY | N AND
CONTRACT NUMBER 08-3555U4 NEAR VI CTORVI LLE, APPLE VALLEY AND
LOCATI ON 08- SBD- 15-41.9/70. 6 BARSTOW AT VARI QUS LOCATI ONS
W DEN ROADWAY AND BRI DGES
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPCSALS | SSUED 44 FUND TOTAL HE13 , HE13 , HA22 82,170, 000
NUMBER CF BIDDERS 6 ENG NEERS EST 105, 610, 000. 00 AMOUNT UNDER 6, 010, 766. 00
PROGRAM ELEMENTS FCR IRS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 99, 599, 234. 00 2 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502-0087
2 106, 988, 376. 00 3 GRANI TE CONSTRUCTI ON COMPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
3 110, 632, 055. 00 4 KIEWT PACIFI C CO
P O BOX 1769
VANCOUVER WA 98668
4 118, 689, 508. 00 1 F C 1 CONSTRUCTORS | NC
2585 BUSI NESS PARK DRI VE
VI STA CA 92803
5 123, 792, 566. 00 6 BALFOUR BEATTY CONSTRUCTI ON

I NC
1255 EAST HI GHLAND AVENUE 212
SAN BERNARDI NO CA 92404

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PAGE 1
RR | NVOLVEMENT 03/ 04/ 02

CONTRACT CCDE ' A
326 CONTRACT | TEMS

FEDERAL AID ACl M 015-1(215)145
ACNH- 015- 1( 215) N
| -015- 1(215) N

705
PERCENT UNDER EST 5.69

( NAVE/ ADDRESS/ LOCATI ON)

909 684-5360
00140069
FAX 909 788-2449
831 724-1011
00000089
FAX 831 768-4021
360 693-1478
00433176
FAX 360 693-5582
760 727-9767
00772589
FAX 760 727-9803
909 886-6823
00664318

FAX 909 886- 0494



08-3555U4

08- SBD- 15- 4

02/ 28/ 02

6

130, 820, 028. 00

5

TUTOR SALI BA CORPCORATI ON

15901 OLDEN STREET
SYLMAR CA 91342

Bl D245
PAGE 2
03/ 04/ 02
818 362-8391
00426538
FAX 818 364-8128



08-3555U4
08- SBD- 15- 4
02/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
03/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BRAGG CRANE AND RI GE NG
LONG BEACH CA
COFFMAN SPECI ALTY
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FI NE GRADE EQUI PMENT
LANCASTER CA

HARBER COVPANI ES

SAN BERNARDI NO CA

HI GH LI GHT ELECTRIC
RI VERSI DE CA

J A PLACEK

SANTA FE SPRI NGS CA
MARTI NEZ STEEL
MONTCLAI R CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

ROCK STRUCTURE

RI VERSI DE CA

S| ERRA NEVADA

SAN FERNANDO CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL
PORTLAND CEMENT CONCRETE PAVI NG
LANDSCAPI NG

FI NE GRADE ( PORTI ON)

BRI DGE REMOVAL

ELECTRI CAL

RAI LROAD

REBAR

MASONRY

ROCK SLOPE PROTECTI ON

SI GN STRUCTURE



08-3555U4 Bl D245

08- SBD- 15- 4 PAGE 4
02/ 28/ 02 03/ 04/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS

Pl SMO BEACH CA
SUDHAKAR STRI PI NG
RIALTO CA
TRI UMPH FABRI C
FULLERTON CA
VALLEY FENCE FENCE AND METAL BEAM GUARD RAI L

RI DGECREST CA



08-3555U4
08- SBD- 15- 4
02/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
03/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BRAGG CRANE AND RI GG NG
LONG BEACH CA

DI VERSI FEI D

SPARKS NV

J A PLACEK

SANTA FE SPRINGS CA
JARRETT DRI LLI NG
WEST SCARANMENTO CA
LUNDEEN

FONTANA CA

MARTI NEZ STEEL
MONTCLAI R CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PACI FI C BORI NG
CARUTHERS CA
REYCON CONSTRUCTI ON
SANTA PAULA CA

CONTI NUED ON NEXT PAGE

CONCRETE PAVI NG

STRUCTURAL STEEL

SAW AND SEAL

RAI LROAD

CAST I N DRI LLED HOLE PI LI NG
PAI NT STEEL

REBAR

FENCE AND GUARD RAI L

ELECTRI CAL

JACK AND BORE PI PE

SCUNDWALLS



08-3555U4
08- SBD- 15- 4
02/ 28/ 02
L1
Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 6
03/ 04/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ROCK STRUCTURES
RI VERSI DE CA
S| ERRA NEVADA
SAN FERNANDO CA
WORKS STRI PI NG AND MARKI NG
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS

SLOPE PROTECTI ON
SI GNS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALCORN FENCE COWPANY

RI VERSI DE CA
BRAGG CRANE AND RI GG NG COVPANY
LONG BEACH CA
DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA
H AND H ENG NEERI NG CONSTRUCTI ON | NC
STOCKTON CA
J AND M LAND RESTCRATI ON
BAKERSFI ELD CA
MARTI NEZ STEEL CORPORATI ON
MONTCLAI R CA
MOORE ELECTRI CAL CONTRACTI NG | NC
CORONA CA

CONTI NUED ON NEXT PAGE

FENCE, GUARD RAIL AND SI GNS
STRUCTURAL STEEL AND RAI LROAD BRI DGE
LANDSCAPE AND | RRI GATI ON

RAI LROAD WWORK

HYDROSEEDI NG

REI NFORCED STEEL

ELECTRI CAL



08-3555U4 Bl D245
08- SBD- 15- 4 PAGE 7
02/ 28/ 02 03/ 04/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PENHALL COMPANY SAW AND SEAL PORTLAND CEMENT CONCRETE PAVENMENT
I RVINE CA
REYCON CONSTRUCTI ON | NC SOUNDWALLS
SANTA PAULA CA
UGALDE TRUCKI NG TRUCKI NG ( PARTI AL)
ANAHEI M CA
VALENTI NE SURFACI NG COLD PLANE, OBLI TERATE SURFACE ( PARTIAL)
VANCOUWVER WA
VALENTI NE SURFACI NG ROADWAY EXCAVATI ON ( PARTI AL)
VANCOUWVER WA
WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG AND PAVEMENT
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COWVPANY FENCI NG AND RELATED ( PARTI AL)

CONTI NUED

Rl VERSI DE CA

BRAGG CRANE AND RI GG NG
LONG BEACH CA

FREHNER CONSTRUCTI ON COVPANY
LAS VEGAS NV

J A PLACEK CONSTRUCTI ON
SANTA FE SPRI NGS CA

ON NEXT PAGE

STRUCTURAL STEEL AND RELATED ( PARTI AL)
ASPHALT PAVI NG, DI RT AND RELATED ( PARTI AL)

RAI LROAD CONSTRUCTI ON AND RELATED ( PARTI AL)



08-3555U4 Bl D245
08- SBD- 15- 4 PAGE 8
02/ 28/ 02 03/ 04/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MARTI NEZ STEEL

MONTCLAI R CA

MODERN ALLOYS

STANTON CA

MODERN ALLOYS

STANTON CA

MOORE ELECTRIC

CORONA CA

PENHALL COMPANY

ANAHEI M CA

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

WORKS STRI PI NG AND MARKI NG
VEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

REBAR AND RELATED ( PARTI AL)

CONCRETE BARRI ERS AND RELATED ( PARTI AL)
METAL BEAM GUARD RAIL AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

SAW CUT, SEAL AND RELATED ( PARTI AL)
MASONRY SOUNDWALLS AND RELATED ( PARTI AL)
STRI PI NG AND MARKI NGS AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

ADAMS AND SM TH I NC
OREM UT

CORAL CORPCORATI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
STRUCTURAL STEEL

OVERHEAD SI GN STRUCTURES



08-3555U4
08- SBD- 15- 4
02/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
03/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

FNF

TEMPE AZ

HI GH LI GHT ELECTRI CAL

Rl VERSI DE CA

MARTI NEZ STEEL CORPORATI ON
MONTCLAI R CA

ORTI Z ENTERPRI SES | NC

I RVINE CA

PENHALL COMPANY

ANAHEI M CA

REYCON CONSTRUCTI ON

SANTA PAULA CA

VALLEY FENCE COVPANY

RI DGECREST CA

WASHI NGTON GROUP | NTERNATI ONAL
HI GHLAND CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

LANDSCAPI NG ( PARTI AL)
ASPHALT CONCRETE PAVI NG ( PARTI AL)

ELECTRI CAL

REBAR

GRADI NG ( PARTI AL)

SAW AND SEAL PORTLAND CEMENT CONCRETE PAVENMENT
MASONRY BLOCK

FENCI NG

PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)

STRI PI NG



08-3555U4
08- SBD- 15- 4
02/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
03/ 04/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BRAGG CRANE AND RI GE NG
LONG BEACH CA

COFFMAN SPECI ALTY

SAN DI EGO CA

F N F CONSTRUCTI ON
TEMPE AZ

J A PLACEK

SANTA FE SPRINGS CA
MARTI NEZ STEEL

MONTCLAI R CA

MODERN ALLOYS

STANTON CA

MOORE ELECTRI C

CORONA CA

OUR VALLEY FENCE

RI DGECREST CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

STEEL WORK

CONCRETE PAVI NG ( PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)
RAI LROAD WWORK

REI NFORCI NG STEEL

GUARD RAIL AND SI GNS

ELECTRI CAL

FENCI NG

STRI PI NG



08-3555U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 28/ 02 03/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 22, 500. 00* 22, 500. 00
2 022986 TEMPORARY TORTOl SE FENCE M 600 8.50 5, 100. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 2,230 24.00 53, 520. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 125, 000. 00* 125, 000. 00
6 (S) 022987 CONSTRUCTI ON AREA SI GN ( 1- POST) EA 430 185. 00 79, 550. 00
7 (S) 022988 CONSTRUCTI ON AREA SI GN ( 2- POST) EA 100 575. 00 57, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00* 400, 000. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 320 75.00 24, 000. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) Ve 79 20.00 1, 580. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 45, 000 3.50 157, 500. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 296, 000 .50 148, 000. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 4,500 26.00 117, 000. 00
14 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 800 26.00 20, 800. 00
(LEFT I N PLACE)
15 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 7 1, 000. 00 7,000. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 69, 200 2.50 173, 000. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 9 15, 000. 00 135, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 134, 000 15. 00 2,010, 000. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 450 200. 00 90, 000. 00
20 (S) 129150 TEMPORARY TRAFFI C SCREEN M 169, 000 5. 00 845, 000. 00
21 150206 ABANDON CULVERT M 1, 630 14. 00 22, 820. 00
22 150305 OBLI TERATE SURFACI NG (Vi 307, 000 2.00 614, 000. 00
23 022989 REMOVE FENCE ( TYPE BW AND TYPE W) M 45, 200 1.75 79, 100. 00
24 150608 REMOVE CHAI N LI NK FENCE M 1,010 3.00 3, 030. 00
25 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 71, 300 1.70 121, 210. 00
26 150702 REMOVE YELLOW PAI NTED PAVEMENT MARKI NG Ve 100 20. 00 2, 000. 00
27 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 21, 200 1.70 36, 040. 00
STRI PE
28 150711 REMOVE PAI NTED TRAFFI C STRI PE M 108, 000 1.15 124, 200. 00
29 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 500 12.00 6, 000. 00
30 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 200 15. 00 3, 000. 00
31 150722 REMOVE PAVEMENT MARKER EA 44,100 .50 22, 050. 00
32 150744 REMOVE ROADSI DE SI GN (\WOOD POST) EA 47 100. 00 4,700. 00
33 150760 REMOVE S| GN STRUCTURE EA 4 3, 000. 00 12, 000. 00
34 150771 REMOVE ASPHALT CONCRETE DI KE M 270 5. 00 1, 350. 00
35 150805 REMOVE CULVERT M 8, 140 20.00 162, 800. 00



08-3555U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 28/ 02 03/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 150820 REMOVE | NLET EA 120 400. 00 48, 000. 00
37 150821 REMOVE HEADWALL EA 270 600. 00 162, 000. 00
38 150846 REMOVE CONCRETE PAVENMENT VB 8, 540 18. 00 153, 720. 00
39 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 4,530 5. 00 22, 650. 00
40 150870 REMOVE CONCRETE DECK SURFACE MR 2, 000 30. 00 60, 000. 00
41 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 430 17.00 7,310. 00
42 151534 RECONSTRUCT WOOD FENCE M 140 60. 00 8, 400. 00
43 151536 RECONSTRUCT FENCE ( TYPE BW M 24, 100 4.50 108, 450. 00
44 151537 RECONSTRUCT FENCE ( TYPE W) M 1, 580 6. 50 10, 270. 00
45 151540 RECONSTRUCT CHAI N LI NK FENCE M 510 34.00 17, 340. 00
46 152299 RESET M LEPOST MARKER EA 260 20.00 5, 200. 00
47 152300 RESET OBJECT MARKER EA 90 20.00 1, 800. 00
48 152316 RESET ROADSI DE S| GN ( ONE POST) EA 52 150. 00 7, 800. 00
49 152317 RESET ROADSI DE SI GN ( TWD POST) EA 44 500. 00 22, 000. 00
50 022990 RESET OVERHEAD SI GN PANEL EA 3 500. 00 1, 500. 00
51 022991 RESET SURVEY MONUNMENT EA 130 175. 00 22, 750. 00
52 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 41, 100 8. 00 328, 800. 00
53 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 66 150. 00 9, 900. 00
54 152387 RELOCATE ROADSI DE S| G\ TWO POST EA 11 500. 00 5, 500. 00
55 022992 RELOCATED OVERHEAD SI GN PANEL EA 1 1, 500. 00 1, 500. 00
56 152394 RELOCATE SI GN' STRUCTURE EA 4 3, 000. 00 12, 000. 00
57 152604 MODI FY | NLET EA 25 2, 000. 00 50, 000. 00
58 022993 MODI FY DROP STRUCTURE LS LUMP SUM 3, 600. 00* 3, 600. 00
59 (S) 022994 COLD PLAN ASPHALT CONCRETE PAVEMENT MR 327, 000 1.75 572, 250. 00
(100 MM MAXI MUM)
60 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMVENT Vi 112, 000 1. 00 112, 000. 00
(60 MM MAXI MUM)
61 (S) 022995 COLD PLAN LEAN CONCRETE BASE Ve 26, 200 1.00 26, 200. 00
(30 MM MAXI MUM
62 022996 SAWCUT ASPHALT CONCRETE M 64, 000 .10 6, 400. 00
(300 MM DEEP)
63 022997 SAWCUT ASPHALT CONCRETE M 3,700 .10 370. 00
(340 MM DEPTH)
64 022998 REPLACE CONCRETE BARRI ER ( TYPE K) M 2,170 70.00 151, 900. 00
65 153210 REMOVE CONCRETE VB 850 80. 00 68, 000. 00
66 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 50 17.00 850. 00
67 153216 REMOVE CONCRETE CURB AND S| DEVALK B 100 60. 00 6, 000. 00
68 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 200 20.00 4, 000. 00



08-3555U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
02/ 28/ 02 03/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 153250 REMOVE SOUND WALL MR 2 250. 00 500. 00
70 022999 REMOVE BRI DGE APPROACH RAI LI NG EA 16 600. 00 9, 600. 00
71 023000 RAI LROAD TRACK REMOVAL M 1, 390 8. 00 11, 120. 00
72 023001 GRADE CROSSI NG REMOVAL M 160 75.00 12, 000. 00
73 157550 BRI DGE REMOVAL LS LUMP SUM 76, 000. 00* 76, 000. 00
74 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 24, 000. 00* 24, 000. 00
75 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 30, 000. 00* 30, 000. 00
76 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUMP SUM 48, 000. 00* 48, 000. 00
77 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 17, 000. 00* 17, 000. 00
78 157565 BRI DGE REMOVAL (PORTI ON), LOCATION E LS LUMP SUM 13, 000. 00* 13, 000. 00
79 023002 600 MM PLASTI C Pl PELI NER M 240 150. 00 36, 000. 00
80 023003 900 MM PLASTI C Pl PELI NER M 400 200. 00 80, 000. 00
81 023004 1200 MM PLASTI C Pl PELI NER M 500 300. 00 150, 000. 00
82 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 180, 000. 00* 180, 000. 00
83 170101 DEVELOP WATER SUPPLY LS LUMP SUM 315, 000. 00* 315, 000. 00
84 190101 ROADVWAY EXCAVATI ON M8 1,310,000 6.50 8, 515, 000. 00
85 190103 ROADVAY EXCAVATI ON ( TYPE Y) VB 234, 000 7.00 1, 638, 000. 00

(AERI ALLY DEPCSI TED LEAD)
86 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 15, 000. 00* 15, 000. 00
87 190185 SHOULDER BACKI NG VB 55, 000 2.00 110, 000. 00
88 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 7,140 30. 00 214, 200. 00
89 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 14, 400 8. 00 115, 200. 00
90 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 4, 460 45. 00 200, 700. 00
91 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 10, 700 12.00 128, 400. 00
92 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 190 120. 00 22, 800. 00
93 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 680 60. 00 40, 800. 00
VALL)

94 193114 SAND BACKFI LL VB 1,060 130. 00 137, 800. 00
95 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
96 200002 ROADSI DE CLEARI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
97 (S) 023005 ROCK GRAVEL (TYPE 1) M2 18, 800 8.00 150, 400. 00
98 (S) 202007 DUFF HA 130 1, 100. 00 143, 000. 00
99 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 9 225. 00 2,025. 00
100 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,670 . 80 2,136. 00
101 (S) 203024 COMPCST ( ERCSI ON' CONTROL) KG 10, 000 .02 200. 00
102 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 67 150. 00 10, 050. 00
103 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 340 1.30 1, 742. 00

104 (S) 203561 JUTE MESH M 22,200 1.25 27,750. 00



08-3555U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
02/ 28/ 02 03/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 (S) 023006 TRANSPLANT JOSHUA TREE EA 16 300. 00 4, 800. 00
106 (S) 023007 TRANSPLANT YUCCA PLANT EA 21 100. 00 2,100. 00
107 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 6, 500. 00* 6, 500. 00
108 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00* 30, 000. 00
109 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 133, 000. 00* 133, 000. 00
110 (S) 208742 200 MV CORRUGATED STEEL PI PE CONDUI T M 210 235. 00 49, 350. 00
(1.63 MM THI CK)
111 (S) 208800 300 MM VELDED STEEL PI PE CONDUI T M 60 500. 00 30, 000. 00
(6.35 MM THI CK)
112 250201 CLASS 2 AGGREGATE SUBBASE MB 164, 000 10. 00 1, 640, 000. 00
113 260201 CLASS 2 AGGREGATE BASE VB 85, 100 24.00 2, 042, 400. 00
114 260210 AGGREGATE BASE ( APPROACH SLAB) VB 57 75.00 4,275. 00
115 280000 LEAN CONCRETE BASE MB 118, 000 62. 00 7,316, 000. 00
116 290211 ASPHALT TREATED PERVEABLE BASE VB 520 80. 00 41, 600. 00
117 023008 ASPHALT CONCRETE (TYPE A, BOND BREAKER) TONN 62, 800 32.00 2, 009, 600. 00
118 023009 ASPHALT CONCRETE ( TYPE C) TONN 38, 400 34.00 1, 305, 600. 00
119 390152 ASPHALT CONCRETE TONN 256, 000 32.00 8, 192, 000. 00
120 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 700 33.00 419, 100. 00
121 391004 PAVI NG ASPHALT (PAI NT BI NDER) TONN 1, 890 300. 00 567, 000. 00
122 393001 PAVEMENT REI NFORCI NG FABRI C MR 950 2.00 1, 900. 00
123 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 41, 000 4.00 164, 000. 00
AREA)
124 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 130 2.60 338. 00
125 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 3, 250 1.60 5, 200. 00
126 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 680 1.60 5, 888. 00
127 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 330 2.60 858. 00
128 394050 RUMBLE STRI P M 66, 900 .10 6, 690. 00
129 401000 CONCRETE PAVEMENT VB 268, 000 74.50 19, 966, 000. 00
130 023010 PLACE CONCRETE DI KE ( TYPE C MODI FI ED) M 190 5. 00 950. 00
131 023011 PLACE CONCRETE DI KE ( TYPE D MODI FI ED) M 7,000 5. 00 35, 000. 00
132 023012 PLACE CONCRETE DI KE ( TYPE F MODI FI ED) M 140 5. 00 700. 00
133 (S) 023013 RUMVBLE STRI P ( PORTLAND CEMENT CONCRETE M 71, 800 .25 17, 950. 00
PAVEMENT) ( ROLLED- | N- | NDI CATATI ONS)
134 404092 SEAL PAVEMENT JO NT M 364, 000 1.00 364, 000. 00
135 490505 FURNI SH STEEL PILING (HP 250 X 62) M 1,525 25.00 38, 125. 00
136 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 178 900. 00 160, 200. 00
137 490511 FURNI SH STEEL PILING (HP 250 X 85) M 230 40. 00 9, 200. 00
138 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 35 700. 00 24, 500. 00



08-3555U4 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
02/ 28/ 02 03/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASUR=

QUANTI TY BI D ANOUNT

139 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3,478 85. 00 295, 630. 00
PI LI NG

140 (S) 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 230 85. 00 19, 550. 00
PI LI NG ( SOUND WALL)

141 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 74 85. 00 6, 290. 00
Pl LI NG ( SOUND WALL)

142 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 16, 000. 00* 16, 000. 00

143 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 550 275. 00 426, 250. 00

144 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 4,950 495. 00 2, 450, 250. 00

145 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

146 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 5, 160 225. 00 1, 161, 000. 00

147 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB MB 570 500. 00 285, 000. 00
(TYPE N)

148 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB MB 520 600. 00 312, 000. 00
(TYPE R)

149 (F) 048861 STRUCTURAL CONCRETE, APPROACH SLAB VB 36 675. 00 24, 300. 00
(TYPE EQ MODI FI ED)

150 (F) 048862 STRUCTURAL CONCRETE, APPROACH SLAB VB 41 550. 00 22, 550. 00
(TYPE R MODI FI ED)

151 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 840 650. 00 546, 000. 00

152 510130 CLASS 2 CONCRETE ( CHANNEL LI NI NG VB 440 225. 00 99, 000. 00

153 510135 CLASS 2 CONCRETE ( HEADWALL) VB 940 700. 00 658, 000. 00

154 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 220 1, 000. 00 220, 000. 00

155 510800 PAVI NG NOTCH EXTENSI ON VB 15 4,000. 00 60, 000. 00

156 511055 CONCRETE SURFACE TEXTURE Ve 3, 850 100. 00 385, 000. 00

157 511106 DRI LL AND BOND DOWEL M 2,770 60. 00 166, 200. 00

158 048863 DRI LLED HOLE (16 MV) M 140 30. 00 4, 200. 00

159 511118 CLEAN EXPANSI ON JOI NT M 360 30. 00 10, 800. 00

160 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 11 1, 700. 00 18, 700. 00

161 515042 PLACE POLYESTER CONCRETE OVERLAY M2 200 75.00 15, 000. 00

162 (S) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 3, 360 125. 00 420, 000. 00

163 (S) 518002 SOUND WALL ( MASONRY BLOCK) MR 940 125. 00 117, 500. 00

164 (S) 518051 PTFE SPHERI CAL BEARI NG EA 8 8, 000. 00 64, 000. 00

165 (S) 048864 JONT SEAL (TYPE A - MR 30 M) M 620 70.00 43, 400. 00

166 (S) 519120 JONT SEAL (MR 15 MV) M 100 70.00 7,000. 00

167 (S) 519142 JONT SEAL (MR 40 MV) M 9 310. 00 2, 790. 00

168 (S) 520101 BAR REI NFORCI NG STEEL KG 176, 000 1.15 202, 400. 00

169 ( SF) 520102 BAR REl NFORC| NG STEEL ( BRI DGE) KG 1,006, 600 1.04 1, 046, 864. 00
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170 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 292, 000 1.05 306, 600. 00
171 (SF) 540104 WATERPROOFI NG AND COVER M 510 85. 00 43, 350. 00
172 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 520, 700 2.30 1,197, 610. 00
173 (SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 520, 700 . 60 312, 420. 00
174 023014 FURNI SH CV5 SI GN STRUCTURE KG 15, 700 7.80 122, 460. 00
175 (S) 023015 I NSTALL CM5 SI GN STRUCTURE KG 15,700 75 11,775.00
176 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 123, 000 4.00 492, 000. 00
177 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 123, 000 30 36, 900. 00
178 (S) 561008 760 MM CAST-I| N-DRI LLED- HOLE M 64 800. 00 51, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
179 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 110 900. 00 99, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
180 (S) 561012 1220 MM CAST-I N- DRI LLED- HOLE M 6 1, 000. 00 6, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
181 566011 ROADSI DE SI GN - ONE POST EA 66 250. 00 16, 500. 00
182 566012 ROADSI DE SI GN - TWO PCST EA 9 700. 00 6, 300. 00
183 568007 I NSTALL SI GN OVERLAY M 2 150. 00 300. 00
184 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUW SUM 250, 000. 00* 250, 000. 00
185 (S) 600101 RAI LROAD BALLAST MB 3,620 40. 00 144, 800. 00
186 (S) 023016 RAI LROAD SUBBALLAST MB 5, 000 25.00 125, 000. 00
187 023017 RAI LROAD APPROACH RAI LI NG (TYPE 1) M 62 250. 00 15, 500. 00
188 023018 RAI LROAD APPROACH RAILING (TYPE I1) M 55 640. 00 35, 200. 00
189 (S) 023019 WOCD PLANK GRADE CROSSI NG M 220 350. 00 77,000. 00
190 (S) 601001 RAI LROAD TRACK M 1,390 250. 00 347, 500. 00
191 620908 375 MM ALTERNATI VE PI PE CULVERT M 400 140. 00 56, 000. 00
192 620909 450 MM ALTERNATI VE PI PE CULVERT M 770 95. 00 73, 150. 00
193 620913 600 MM ALTERNATI VE PI PE CULVERT M 620 200. 00 124, 000. 00
194 620919 750 MM ALTERNATI VE Pl PE CULVERT M 510 175.00 89, 250. 00
195 620924 900 MM ALTERNATI VE PI PE CULVERT M 1, 210 300. 00 363, 000. 00
196 620930 1050 MM ALTERNATI VE PI PE CULVERT M 1, 100 400. 00 440, 000. 00
197 620933 1200 MM ALTERNATI VE PI PE CULVERT M 4, 950 250. 00 1, 237, 500. 00
198 620938 1350 MM ALTERNATI VE PI PE CULVERT M 9, 490 500. 00 4,745, 000. 00
199 620943 1650 MM ALTERNATI VE PI PE CULVERT M 140 700. 00 98, 000. 00
200 620947 1950 MM ALTERNATI VE PI PE CULVERT M 160 700. 00 112, 000. 00
201 650069 450 MM REI NFORCED CONCRETE PI PE M 95 175.00 16, 625. 00
202 650075 600 MM REI NFORCED CONCRETE PI PE M 70 180. 00 12, 600. 00
203 650077 750 MM REI NFORCED CONCRETE PI PE M 60 325.00 19, 500. 00
204 650079 900 MM REI NFORCED CONCRETE PI PE M 78 450. 00 35, 100. 00
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205 650081 1050 MM REI NFORCED CONCRETE Pl PE M 120 400. 00 48, 000. 00
206 650084 1200 MM REI NFORCED CONCRETE Pl PE M 140 500. 00 70, 000. 00
207 650086 1350 MM REI NFORCED CONCRETE Pl PE M 510 350. 00 178, 500. 00
208 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 1, 200 18. 00 21, 600. 00
209 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 360 75. 00 27, 000. 00
210 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM 00* 0. 00
211 703233 GRATED LI NE DRAI N M 53 350. 00 18, 550. 00
212 703267 300 MM CORRUGATED STEEL PI PE Rl SER M 85 500. 00 42, 500. 00
(1.63 MM THI CK)
213 703283 900 MM CORRUGATED STEEL PI PE Rl SER M 180 1, 200. 00 216, 000. 00
(2.01 MM THI CK)
214 705043 375 MM STEEL FLARED END SECTI ON EA 17 300. 00 5, 100. 00
215 705044 450 MM STEEL FLARED END SECTI ON EA 25 350. 00 8, 750. 00
216 705045 600 MV STEEL FLARED END SECTI ON EA 31 350. 00 10, 850. 00
217 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 650 75.00 48, 750. 00
218 721009 ROCK SLOPE PROTECTI ON MB 1, 290 80. 00 103, 200. 00
(FACI NG, METHOD B)
219 721010 ROCK SLOPE PROTECTI ON MB 1,020 150. 00 153, 000. 00
(BACKING NO. 1, METHOD B)
220 721023 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD B) VB 1,780 75.00 133, 500. 00
221 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) MB 340 75.00 25, 500. 00
222 721810 SLOPE PAVI NG ( CONCRETE) VB 47 500. 00 23, 500. 00
223 729010 ROCK SLOPE PROTECTI ON FABRI C V7 11, 100 3.00 33, 300. 00
224 731502 M NOR CONCRETE (M SCELLANEQUS VB 100 500. 00 50, 000. 00
CONSTRUCTI ON)
225 731517 M NOR CONCRETE ( GUTTER) M 700 75.00 52, 500. 00
226 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 30, 000 2.00 60, 000. 00
227 ( SF) 750496 M SCELLANEOUS METAL KG 1, 440 13.00 18, 720. 00
(RESTRAI NER - Pl PE TYPE)
228 (SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 1, 960 13.00 25, 480. 00
229 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 40, 700 6. 50 264, 550. 00
230 (S) 800051 FENCE (TYPE WM METAL POST) M 5, 200 6. 50 33, 800. 00
231 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 5,010 30. 00 150, 300. 00
232 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 800. 00 800. 00
233 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 500. 00 3, 000. 00
234 820107 DELI NEATOR ( CLASS 1) EA 400 45. 00 18, 000. 00
235 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,520 54. 00 82, 080. 00
236 (S) 048865 CORRUGATED METAL GUARD RAI LI NG M 150 200. 00 30, 000. 00
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237 833080 CONCRETE BARRI ER ( TYPE K) M 5, 140 75. 00 385, 500. 00
238 833081 CONCRETE BARRI ER ( TYPE K MODI FI ED) M 86 85. 00 7,310. 00
239 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 78 165. 00 12, 870. 00
240 833161 CONCRETE BARRI ER ( TYPE 27A) M 20 250. 00 5, 000. 00
241 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POCST) M 1, 400 54. 00 75, 600. 00
242 (S) 839521 CABLE RAI LI NG M 2,470 24.00 59, 280. 00
243 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 2, 400. 00 12, 000. 00
244 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 78 1, 650. 00 128, 700. 00
245 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 46 300. 00 13, 800. 00
246 839701 CONCRETE BARRI ER ( TYPE 60) M 30 132.00 3, 960. 00
247 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 115 130. 00 14, 950. 00
248 839703 CONCRETE BARRI ER ( TYPE 600C) M 540 145. 00 78, 300. 00
249 839704 CONCRETE BARRI ER ( TYPE 60D) M 780 100. 00 78, 000. 00
250 (F) 048866 CONCRETE BARRI ER M 178 150. 00 26, 700. 00
(TYPE 60 A MODI FI ED)
251 023020 CONCRETE BARRI ER (TYPE 60 W M 460 400. 00 184, 000. 00
252 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 1,780 80. 00 142, 400. 00
253 023021 CONCRETE BARRI ER ( TYPE 736SV) M 30 100. 00 3, 000. 00
254 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG [V 540 35. 00 18, 900. 00
255 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 259, 000 .55 142, 450. 00
( SPRAYABLE)
256 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 46, 900 1.20 56, 280. 00
257 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 23, 600 2.60 61, 360. 00
258 (S) 850122 PAVEMENT MARKER EA 2,300 7.50 17, 250. 00
( RETROREFLECT| VE- RECESSED)
259 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 105, 000. 00* 105, 000. 00
260 (S) 023022 SI GN DI SCONNECT EA 10 400. 00 4,000. 00
261 (S) 023023 RELOCATE MERCURY VAPOR SI GN LI GHTI NG EA 2 450. 00 900. 00
EQUI PNENT
262 (S) 023024 REMOVE SI GN LI GHTI NG EQUI PNVENT EA 3 625. 00 1, 875. 00
263 (S) 023025 REMOVE SI GN DI SCONNECT EA 4 115. 00 460. 00
264 (S) 023026 I NSTALL STATE FURNI SHED MODEL 500 EA 2 4, 000. 00 8, 000. 00
SI GN PANEL ASSEMBLY
265 (S) 023027 RELOCATE MODEL 500 CHANGEABLE NMESSAGE EA 1 1, 000. 00 1, 000. 00
SI GN AND OVERHEAD S| GN TRUSS
266 (S) 860620 TYPE 111 SERVI CE EQUI PMENT ENCLOSURE EA 4 2,500. 00 10, 000. 00
267 (S) 023028 MODI FY TYPE |11 SERVI CE EQUI PVENT EA 3 600. 00 1, 800. 00
268 (S) 023029 TELEPHONE DEMARCATI ON CABI NET EA 1 1, 400. 00 1, 400. 00
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269 (S) 023030 I NSTALL MODEL 334 CABI NET EA 5 1, 100. 00 5, 500. 00

270 (S) 023031 MODI FY MODEL 334 CABI NET FOR CLOSED EA 2 900. 00 1, 800. 00
CIRCUI T TELEVI SI ON

271 (S) 023032 5 KVA TRANSFORMER EA 3 800. 00 2, 400. 00

272 (S) 023033 15 KVA TRANSFORMER AND PAD EA 3 2, 000. 00 6, 000. 00

273 (S) 860762 SI ZE 27 CONDUI T M 100 12.00 1, 200. 00

274 (S) 860763 SI ZE 41 CONDUI T M 6, 860 24.00 164, 640. 00

275 (S) 860764 SI ZE 53 CONDUI T M 2, 680 32.00 85, 760. 00

276 (S) 860765 SI ZE 78 CONDUI T M 2,230 30. 00 66, 900. 00

277 (S) 860766 SI ZE 103 CONDUI T M 620 70.00 43, 400. 00

278 (S) 023034 SI ZE 63 CONDUI T M 60 30. 00 1, 800. 00

279 (S) 023035 203 MV STEEL SLEEVE M 100 240. 00 24, 000. 00

280 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 28 550. 00 15, 400. 00

281 (S) 023036 CLOSED CI RCUI T TELEVI S| ON ASSEMBLY EA 2 3, 700. 00 7,400. 00
( CABI NET MOUNTED)

282 (S) 023037 CLOSED Cl RCUI T TELEVI SI ON ASSEMBLY EA 1 20, 000. 00 20, 000. 00
(POLE MOUNTED)

283 (S) 023038 SLOW SCAN VI DEO CCDES EA 3 4,500. 00 13, 500. 00

284 (S) 023039 CELLULAR DI Gl TAL PACKET DATA CELLULAR EA 6 2, 500. 00 15, 000. 00
ASSEMBLY

285 (S) 023040 CAVERA POLE (CCTV 45) EA 1 2, 500. 00 2, 500. 00

286 (S) 861290 RELOCATE ELECTROLI ER EA 15 1, 500. 00 22, 500. 00

287 (S) 023041 RETROFI T MODEL 500 CHANGEABLE MESSAGE EA 1 6, 000. 00 6, 000. 00
SI GN W TH STATE FURNI SHED ZENON LAMP

288 (S) 862005 150- WATT HI GH PRESSURE PENDANT SOFFI T EA 4 1, 400. 00 5, 600. 00
LUM NAI RE

289 (S) 862010 200- WATT HI GH PRESSURE SODI UM LUM NAI RE EA 15 300. 00 4,500. 00

290 (S) 862020 310- WATT HI GH PRESSURE SODI UM LUM NAI RE EA 35 300. 00 10, 500. 00

291 (S) 023042 250- WATT WALL SURFACE MOUNT LUM NAI RE EA 9 500. 00 4, 500. 00

292 (S) 862036 MERCURY VAPCR S| GN LI GHTI NG FI XTURE EA 19 650. 00 12, 350. 00

293 (S) 023043 TYPE 15-SB LI GHTI NG STANDARD W TH EA 15 1, 800. 00 27, 000. 00
LUM NAI RE ARM

294 (S) 023044 TYPE 30 LI GHTI NG STANDARD W TH EA 4 2, 200. 00 8, 800. 00
LUM NAI RE ARM

295 (S) 023045 TYPE 31 LI GHTI NG STANDARD W TH EA 14 3, 000. 00 42, 000. 00
LUM NAI RE ARM

296 (S) 023046 FOUNDATI ON FOR ELECTROLLER OR CCTV POLE EA 39 360. 00 14, 040. 00

297 (S) 023047 TYPE 21 LI GHTI NG STANDARD W TH EA 4 1, 500. 00 6, 000. 00

LUM NAI RE ARM
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298 (S) 023048 FUSED SPLI CE CONNECTOR EA 44 125. 00 5, 500. 00
299 (S) 023049 REMOVE LUM NAI RE EA 16 120. 00 1, 920. 00
300 (S) 023050 CONDUCTOR (NO. 14) M 1, 150 1. 00 1, 150. 00
301 (S) 023051 CONDUCTOR (NO. 12) M 20 3.50 70. 00
302 (S) 023052 CONDUCTCR (NO.  10) M 5, 650 1.20 6, 780. 00
303 (S) 869005 CONDUCTOR (NO. 8) M 9, 340 1.70 15, 878. 00
304 (S) 869006 CONDUCTOR (NO. 6) M 6, 430 2.00 12, 860. 00
305 (S) 869007 CONDUCTOR (NO. 4) M 6, 000 3.00 18, 000. 00
306 (S) 023053 CONDUCTOR (NO. 2) M 4,540 4.00 18, 160. 00
307 (S) 023054 CONDUCTCR (NO. 1) M 460 5. 00 2, 300. 00
308 (S) 023055 CONDUCTOR (NO. 2/ 0) M 6, 100 6. 00 36, 600. 00
309 (S) 023056 CONDUCTOR (NO. 4/ 0) M 30 30. 00 900. 00
310 (S) 023057 CONDUCTCR ( BARE NO. 8) M 8, 700 2.00 17, 400. 00
311 (S) 023058 TELEPHONE CABLE M 2, 300 3.00 6, 900. 00
312 (S) 023059 LOOP DETECTOR LEAD- | N CABLE M 700 2.00 1, 400. 00
313 (S) 869034 NO. 5(T) PULL BOX EA 100 700. 00 70, 000. 00
314 (S) 869035 NO. 5 PULL BOX EA 91 400. 00 36, 400. 00
315 (S) 869037 NO. 6(E) PULL BOX EA 38 550. 00 20, 900. 00
316 (S) 869043 REMOVE PULL BOX EA 13 60. 00 780. 00
317 (S) 023060 NO. 6 (E) (T) PULL BOX EA 16 1, 200. 00 19, 200. 00
318 (S) 023061 NO. 9/ 9A STRUCTURE PULL BOX EA 13 400. 00 5, 200. 00
319 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
320 023414 RECONSTRUCT ROCK SLOPE PROTECTI ON VB 1, 600 65. 00 104, 000. 00
321 023415 RELOCATE GRATE EA 60 100. 00 6, 000. 00
322 150844 REMOVE SLOPE PAVI NG MR 1, 270 10. 00 12, 700. 00
323 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT V3 26, 000 1.00 26, 000. 00

(30 MM MAXI MUM)
324 023416 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 13 2, 000. 00 26, 000. 00
PI LE (S| GN FOUNDATI ON)

325 720118 ROCK SLOPE PROTECTI ON (2T, METHOD A) VB 500 75. 00 37, 500. 00
326 999990 MOBI LI ZATI ON LS LUMP SUM 9, 800, 000. 00* 9, 800, 000. 00

TOTAL 99, 599, 234. 00
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SECOND | THI RD FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
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15. 00 30000. 00| 10. 00 20000. 00| 40. 00 80000. 00|
20. 00 8600. 00| 20. 00 8600. 00| 20. 00 8600. 00|
90. 00 12600. 00| 94. 00 13160. 00| 80. 00 11200. 00|
15. 00 361500. 00| 8. 00 192800. 00| 8. 00 192800. 00|
13.00 20540. 00| 12.00 18960. 00| 12.00 18960. 00|
41. 00 20910. 00| 45. 00 22950. 00| 34.00 17340. 00|
35. 00 9100. 00| 40. 00 10400. 00| 40. 00 10400. 00|
50. 00 4500. 00| 40. 00 3600. 00| 40. 00 3600. 00|
200. 00 10400. 00| 150. 00 7800. 00| 150. 00 7800. 00|
700. 00 30800. 00| 500. 00 22000. 00| 500. 00 22000. 00|
3, 000. 00 9000. 00| 1, 400. 00 4200. 00 1, 200. 00 3600. 00|
130. 00 16900. 00| 100. 00 13000. 00| 500. 00 65000. 00|
3.00 123300. 00 20. 00 822000. 00| 15. 00 616500. 00|
150. 00 9900. 00| 150. 00 9900. 00| 150. 00 9900. 00|
1, 000. 00 11000. 00| 500. 00 5500. 00| 500. 00 5500. 00|
3, 000. 00 3000. 00| 1, 700. 00 1700. 00| 450. 00 450. 00|
5, 000. 00 20000. 00| 5, 100. 00 20400. 00| 3, 000. 00 12000. 00|
900. 00 22500. 00| 1, 200. 00 30000. 00| 1, 600. 00 40000. 00|
2, 800. 00* 2800. 00| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00|
1.30 425100. 00| 1.20 392400. 00| 1. 80 588600. 00|
1.00 112000. 00 1.20 134400. 00| 2.00 224000. 00|
80 20960. 00| 1.00 26200. 00| 01 262. 00|
01 640. 00 2.30 147200. 00| 2.65 169600. 00|
01 37. 00 2.30 8510. 00| 2.70 9990. 00|
5. 00 10850. 00| 80. 00 173600. 00| 82. 00 177940. 00|
90. 00 76500. 00| 25. 00 21250. 00| 70. 00 59500. 00|
15. 00 750. 00 21.00 1050. 00| 40. 00 2000. 00|
35. 00 3500. 00| 32.00 3200. 00| 30. 00 3000. 00|
20. 00 4000. 00| 20. 00 4000. 00| 30. 00 6000. 00|
1, 000. 00 2000. 00| 325. 00 650. 00| 1, 500. 00 3000. 00|
700. 00 11200. 00| 1, 500. 00 24000. 00| 1, 000. 00 16000. 00|
20. 00 27800. 00| 15. 00 20850. 00| 7.30 10147. 00|
110. 00 17600. 00| 80. 00 12800. 00| 76. 00 12160. 00|
76, 000. 00* 76000. 00| 76, 000. 00* 76000. 00| 76, 000. 00* 76000. 00|
24, 000. 00* 24000. 00| 24, 000. 00* 24000. 00| 24, 000. 00* 24000. 00|
30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00|
48, 000. 00* 48000. 00| 48, 000. 00* 48000. 00| 48, 000. 00* 48000. 00|
17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00| 17, 000. 0O* 17000. 00|
13, 000. 00* 13000. 00| 13, 000. 00* 13000. 00| 13, 000. 00* 13000. 00|

Bl D245
PAGE 22
03/ 04/ 02
FI FTH
BI D AMOUNT
14.00 28000. 00
30. 00 12900. 00
90. 00 12600. 00
8. 00 192800. 00
12.00 18960. 00
39.00 19890. 00
30. 00 7800. 00
30. 00 2700. 00
250. 00 13000. 00
850. 00 37400. 00
3, 500. 00 10500. 00
650. 00 84500. 00
2.00 82200. 00
250. 00 16500. 00
850. 00 9350. 00
3, 500. 00 3500. 00
6, 000. 00 24000. 00
1, 000. 00 25000. 00
5, 000. 00* 5000. 00
2.20 719400. 00
1.85 207200. 00
2.00 52400. 00
3.00 192000. 00
4.00 14800. 00
55.00 119350. 00
66. 00 56100. 00
44.00 2200. 00
43. 00 4300. 00
20. 00 4000. 00
500. 00 1000. 00
1, 000. 00 16000. 00
10. 00 13900. 00
31.00 4960. 00
76, 000. 00* 76000. 00
24, 000. 00* 24000. 00
30, 000. 00* 30000. 00
48, 000. 00* 48000. 00
17, 000. 00* 17000. 00
13, 000. 00* 13000. 00



08-3555U4

08- SBD- 15- 4 SUMMARY OF REMAI NI NG BIDDERS
02/ 28/ 02

------------------------------- T R e LR PR TP RE

SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT [ BI D ANOUNT |

------------------------------- R ety EE T e R e e eetl

190. 00 45600. 00 140. 00 33600. 00| 235. 00 56400. 00|

300. 00 120000. 00| 170. 00 68000. 00| 310. 00 124000. 00|

325. 00 162500. 00| 220. 00 110000. 00| 370. 00 185000. 00|

180, 000. 00* 180000. 00| 180, 000. 00* 180000. 00| 180, 000. 00* 180000. 00|

315, 000. 00* 315000. 00| 315, 000. 00* 315000. 00| 315, 000. 00* 315000. 00|

9.00  11790000. 00| 7.30  9563000. 00| 7.00  9170000. 00|

1.75 409500. 00| 7.30  1708200. 00| 7.00  1638000. 00|

110, 000. 00* 110000. 00| 30, 000. 00* 30000. 00| 160, 000. 00* 160000. 00|

8. 00 440000. 00| 15. 00 825000. 00| 16. 00 880000. 00|

35.00 249900. 00| 16. 00 114240. 00| 50. 00 357000. 00|

12. 00 172800. 00| 16. 00 230400. 00| 24.00 345600. 00|

35.00 156100. 00| 16. 00 71360. 00| 60. 00 267600. 00|

16. 00 171200. 00 16. 00 171200. 00| 31.00 331700. 00|

65. 00 12350. 00| 58. 00 11020. 00| 100. 00 19000. 00|

65. 00 44200. 00| 58. 00 39440. 00| 93.00 63240. 00|

120. 00 127200. 00| 105. 00 111300. 00| 60. 00 63600. 00|

250, 000. 00* 250000. 00| 10, 000. 00* 10000. 00| 40, 000. 00* 40000. 00|

9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00|

4.00 75200. 00| 3.00 56400. 00| 4.00 75200. 00|

3, 000. 00 390000. 00| 3, 300. 00 429000. 00| 2, 000. 00 260000. 00|

350. 00 3150. 00| 130. 00 1170. 00| 450. 00 4050. 00|

1.00 2670. 00| .50 1335. 00| .60 1602. 00|

. 60 6000. 00| .50 5000. 00| . 60 6000. 00|

120. 00 8040. 00| 270. 00 18090. 00| 150. 00 10050. 00|

3.00 4020. 00| 1.50 2010. 00| 2.00 2680. 00|

2.50 55500. 00| 2.00 44400. 00| 1.85 41070. 00|

500. 00 8000. 00| 400. 00 6400. 00| 600. 00 9600. 00|

500. 00 10500. 00| 300. 00 6300. 00| 100. 00 2100. 00|

50, 000. 00* 50000. 00| 7, 000. 00* 7000. 00| 25, 000. 00* 25000. 00|

50, 000. 00* 50000. 00| 30, 000. 00* 30000. 00| 13, 000. 00* 13000. 00|

100, 000. 00* 100000. 00| 135, 000. 00* 135000. 00| 135, 000. 00* 135000. 00|

125. 00 26250. 00| 125. 00 26250. 00| 180. 00 37800. 00|

250. 00 15000. 00| 220. 00 13200. 00| 300. 00 18000. 00|

10.75  1763000. 00| 15.00  2460000. 00| 15.00  2460000. 00|

25.00  2127500. 00| 20.00  1702000. 00| 26.50  2255150. 00|

200. 00 11400. 00| 40. 00 2280. 00| 90. 00 5130. 00|

52.00  6136000. 00| 67.00  7906000. 00| 59.00  6962000. 00|

70. 00 36400. 00| 120. 00 62400. 00| 80. 00 41600. 00|

30.00  1884000. 00| 37.00  2323600. 00| 36.00  2260800. 00|

Bl D245
PAGE 23
03/ 04/ 02
FI FTH
BI D AMOUNT
30. 00 7200. 00
40. 00 16000. 00
45. 00 22500. 00
180, 000. 00* 180000. 00
315, 000. 00* 315000. 00
9. 00 11790000. 00
6.80 1591200. 00
5, 000. 00* 5000. 00
14.00 770000. 00
17.00 121380. 00
24.00 345600. 00
52.00 231920. 00
37.00 395900. 00
84.00 15960. 00
80. 00 54400. 00
105. 00 111300. 00
8, 000. 00* 8000. 00
9, 000. 00* 9000. 00
25.00 470000. 00
4, 000. 00 520000. 00
300. 00 2700. 00
.70 1869. 00
. 60 6000. 00
126. 00 8442. 00
2.10 2814. 00
2.50 55500. 00
820. 00 13120. 00
1, 000. 00 21000. 00
6, 500. 00* 6500. 00
30, 000. 00* 30000. 00
135, 000. 00* 135000. 00
40. 00 8400. 00
50. 00 3000. 00
20. 00 3280000. 00
25.00 2127500. 00
104. 00 5928. 00
88. 00 10384000. 00
84.00 43680. 00
47.00 2951600. 00



|
I TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

08-3555U4

08- SBD- 15- 4

02/ 28/ 02

350.

2,000.

1190400.
7424000.
533400.
274050.
5700.
369000.
325.
8125.
9200.
825.
30105.
20100000.
4750.
14000.
3920.
46670.
1274000.
61000.
320400.
11500.
63000.
1321640.
75900.
31820.
12000.
542500.
3465000.
0.
1806000.
256500.
244400.
21600.
24600.
504000.
220000.
799000.
440000.
67500.
269500.

SUMMARY OF
| THI RD
| Bl D
00| 41.00
00| 33.00
00| 45.00
00| 175. 00
00| 3.00
00| 2.00
00| 2.50
00| 1. 60
00| 1. 60
00| 2.60
00| .20
00| 87.00
00| 10. 00
00| 10. 00
00| 10. 00
00| 3.00
00| 1. 60
00| 27.00
00| 1, 000. 00
00| 45.00
00| 750. 00
00| 130. 00
00| 215. 00
00| 215. 00
00| 20, 000. 00*
00| 250. 00
00| 625. 00
00| . 00*
00| 470. 00
00| 510. 00
00| 500. 00
00| 550. 00
00| 490. 00
00| 440. 00
00| 315. 00
00| 800. 00
00| 1, 200. 00
00| 2, 000. 00
00| 30. 00

REMA I

1574400.
8448000.
571500.
330750.
2850.
82000.
325.
5200.
5888.
858.
13380.
23316000.
1900.
70000.
1400.
215400.
582400.
41175.
178000.
10350.
26250.
452140.
49450.
15910.
20000.
387500.
3093750.
0.
2425200.
290700.
260000.
19800.
20090.
369600.
138600.
752000.
264000.
30000.
115500.

NI NG BI DDERS
_______________________________ |
FOURTH |
[ BI D ANOUNT
_______________________________ |
00| 48.00 1843200
00| 36.00 9216000
00| 50. 00 635000
00| 190. 00 359100
00| 6. 00 5700
00| 2.00 82000.
00| 3.00 390.
00| 3.00 9750
00| 3.00 11040
00| 3.00 990.
00| .50 33450.
00| 92.00 24656000
00| 1.00 190.
00| 1.00 7000
00| 1.00 140.
00| .50 35900.
00| 1.54 560560
00| 25.00 38125
00| 900. 00 160200
00| 40. 00 9200
00| 800. 00 28000
00| 110. 00 382580
00| 108. 00 24840.
00| 130. 00 9620
00| 20, 000. 00* 20000
00| 600. 00 930000
00| 800.00 3960000
00| . 00* 0
00| 330.00 1702800
00| 800. 00 456000
00| 800. 00 416000
00| 800. 00 28800
00| 800. 00 32800
00| 630. 00 529200
00| 290. 00 127600
00| 960. 00 902400
00| 1, 500. 00 330000
00| 2, 600. 00 39000.
00| 50. 00 192500

Bl D245
PAGE 24
03/ 04/ 02
FI FTH
BI D AMOUNT
48. 00 1843200
39.00 9984000
45. 00 571500
270.00 510300
3.00 2850.
6.00 246000
6. 50 845.
3.50 11375.
2.80 10304.
5. 00 1650.
4.00 267600
100.00 26800000
20. 00 3800
20.00 140000
20.00 2800
1.00 71800.
3.33 1212120
44.00 67100
955. 00 169990
60. 00 13800
1,132.00 39620
120. 00 417360
195. 00 44850
195. 00 14430
15, 000. 00* 15000
245. 00 379750
1, 000. 00 4950000
. 00* 0.
400. 00 2064000
520. 00 296400
650. 00 338000
600. 00 21600
500. 00 20500
520. 00 436800
235.00 103400
550. 00 517000
1, 200. 00 264000
2, 800. 00 42000
28.00 107800



08- 3555U4 Bl D245
08- SBD- 15- 4 SUMMARY OF REMAINING BIDDERS PAGE 25
02/ 28/ 02 03/ 04/ 02
------------------------------- R e e R R R R
SECOND | THI RD [ FOURTH FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R R
60. 00 166200. 00| 40. 00 110800. 00| 41.00 113570. 00| 50. 00 138500. 00
200. 00 28000. 00| 40. 00 5600. 00| 80. 00 11200. 00| 20. 00 2800. 00
35. 00 12600. 00| 5. 00 1800. 00| 50. 00 18000. 00| 45.00 16200. 00
2, 600. 00 28600. 00| 2,900. 00 31900. 00| 2,300. 00 25300. 00| 1, 900. 00 20900. 00
50. 00 10000. 00| 55. 00 11000. 00| 103. 00 20600. 00| 43.00 8600. 00
115. 00 386400. 00| 137.00 460320. 00| 125. 00 420000. 00| 85. 00 285600. 00
125. 00 117500. 00| 165. 00 155100. 00| 190. 00 178600. 00| 164. 00 154160. 00
8, 000. 00 64000. 00| 2,040. 00 16320. 00| 3, 200. 00 25600. 00| 6, 125. 00 49000. 00
80. 00 49600. 00| 320. 00 198400. 00| 130. 00 80600. 00| 105. 00 65100. 00
90. 00 9000. 00| 320. 00 32000. 00| 120. 00 12000. 00| 100. 00 10000. 00
150. 00 1350. 00| 320. 00 2880. 00| 160. 00 1440. 00| 225.00 2025. 00
1.15 202400. 00| 1.15 202400. 00| 1.16 204160. 00| 1.30 228800. 00
1.05 1056930. 00| 1.15 1157590. 00| 1.20 1207920. 00| 1.15 1157590. 00
1.05 306600. 00| 1.15 335800. 00| 1.05 306600. 00| 1.10 321200. 00
60. 00 30600. 00| 85. 00 43350. 00| 85. 00 43350. 00| 80. 00 40800. 00
2.50 1301750. 00 2.00 1041400. 00| 2.50 1301750. 00| 2.10 1093470. 00
.35 182245. 00 .50 260350. 00| 1.30 676910. 00| .36 187452. 00
5. 20 81640. 00| 5. 00 78500. 00| 4.10 64370. 00| 4.00 62800. 00
1.00 15700. 00| 1.00 15700. 00| .40 6280. 00| .75 11775. 00
5. 00 615000. 00| 5. 00 615000. 00| 1.84 226320. 00| 4.00 492000. 00
. 80 98400. 00| . 80 98400. 00| .13 15990. 00| .74 91020. 00
2,200. 00 140800. 00| 2,200. 00 140800. 00| 850. 00 54400. 00| 2, 200. 00 140800. 00
2,200. 00 242000. 00| 2,200. 00 242000. 00| 800. 00 88000. 00| 2, 200. 00 242000. 00
2, 800. 00 16800. 00| 2, 800. 00 16800. 00| 1, 000. 00 6000. 00| 2, 800. 00 16800. 00
235. 00 15510. 00| 245. 00 16170. 00| 245.00 16170. 00| 300. 00 19800. 00
800. 00 7200. 00| 710. 00 6390. 00| 710. 00 6390. 00| 1, 000. 00 9000. 00
1, 300. 00 2600. 00| 350. 00 700. 00| 600. 00 1200. 00| 600. 00 1200. 00
200, 000. 00* 200000. 00| 253, 000. 00* 253000. 00| 60, 000. 00* 60000. 00| 180, 000. 00* 180000. 00
40. 00 144800. 00 32.00 115840. 00| 45.00 162900. 00| 20. 00 72400. 00
32.10 160500. 00| 32.00 160000. 00| 32.00 160000. 00| 20. 00 100000. 00
240. 00 14880. 00| 250. 00 15500. 00| 210. 00 13020. 00| 100. 00 6200. 00
600. 00 33000. 00| 650. 00 35750. 00| 600. 00 33000. 00| 50. 00 2750. 00
100. 00 22000. 00| 480. 00 105600. 00| 461. 00 101420. 00| 100. 00 22000. 00
410. 00 569900. 00| 400. 00 556000. 00| 309. 00 429510. 00| 100. 00 139000. 00
200. 00 80000. 00| 85. 00 34000. 00| 155. 00 62000. 00| 400. 00 160000. 00
230. 00 177100. 00 105. 00 80850. 00| 100. 00 77000. 00| 145. 00 111650. 00
180. 00 111600. 00 145. 00 89900. 00| 210. 00 130200. 00| 157. 00 97340. 00
235. 00 119850. 00| 165. 00 84150. 00| 330. 00 168300. 00| 250. 00 127500. 00
270. 00 326700. 00| 200. 00 242000. 00| 325. 00 393250. 00| 260. 00 314600. 00



08-3555U4
08- SBD- 15- 4
02/ 28/ 02

35.

352000.
2079000.
4555200.

109200.

76800.
21850.
15400.
15000.
20280.
49200.
79800.
224400.
30000.
21600.
0.
21200.
34000.
90000.
6800.
17500.
23250.
42250.
83850.
66300.
115700.
22100.
51700.
33300.
45000.
28000.
150000.
11520.
15680.
488400.
88400.
125250.
900.
2000.
14000.

SUMMARY

OF

REMA

236500.
1138500.
2467400.

56000.
70400.
11400.
11900.
12000.
17940.
34800.
42000.
193800.
9600.
2880.
0.
23850.
23800.
108000.
2550.
4000.
5580.
29250.
58050.
45900.
80100.
17000.
59925.
22200.
40000.
28000.
72000.
10080.
13720.
325600.
59800.
210420.
320.
1000.
12000.

I NI NG BI DDERS

30.

407000
1772100
3511300

92400.
90400.
14250
18550
19200
40950
60000.
65800.
229500.
19800
16200

Bl D245
PAGE 26
03/ 04/ 02
FI FTH
BI D AMOUNT
309. 00 339900
290. 00 1435500
400. 00 3796000.
485. 00 67900
670. 00 107200
168. 00 15960
455. 00 31850
370. 00 22200
520. 00 40560
320. 00 38400
400. 00 56000
540. 00 275400
25.00 30000
50. 00 18000
. 00* 0.
15. 00 795
145. 00 12325
230. 00 41400
400. 00 6800
450. 00 11250
500. 00 15500
35.00 22750
30. 00 38700
60. 00 61200
60. 00 106800
27.00 9180
550. 00 25850
2.00 22200.
443. 00 44300
461. 00 322700
2.00 60000.
5.00 7200.
9. 00 17640.
8. 00 325600
11.00 57200
40. 00 200400
320. 00 320
490. 00 980
45. 00 18000



|
I TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250

252
253
254
255
256
257
258
259
260

262
263
264
265
266
267
268
269
270
271
272
273

08-3555U4
08- SBD- 15- 4
02/ 28/ 02

SUMMARY OF
| THI RD
| Bl D
00| 130. 00
00| 300. 00
00| 55. 00
00| 240. 00
00| 110. 00
00| 130. 00
00| 70. 00
00| 20.00
00| 2, 700. 00
00| 1, 900. 00
00| 420. 00
00| 350. 00
00| 245. 00
00| 165. 00
00| 75. 00
00| 135. 00
00| 250. 00
00| 105. 00
00| 225. 00
00| 35.00
00| .35
00| 1.10
00| 2.50
00| 9.00
00| 105, 000. 00*
00| 120. 00
00| 500. 00
00| 250. 00
00| 150. 00
00| 1, 600. 00
00| 1, 600. 00
00| 3, 000. 00
00| 150. 00
00| 1, 500. 00
00| 1, 100. 00
00| 1, 000. 00
00| 1, 100. 00
00| 4,000. 00
00| 18. 00

REMA I

197600.
45000.
282700.
20640.
8580.
2600.
98000.
49400.
13500.
148200.
19320.
10500.
28175.
89100.
58500.
24030.
115000.

250, 000.

NI NG BI DDERS

Bl D245
PAGE 27
03/ 04/ 02
FI FTH
BI D AMOUNT
64. 00 97280
75. 00 11250
55.00 282700
57.00 4902
100. 00 7800
125.00 2500
70. 00 98000
35.00 86450
2,500. 00 12500
1, 900. 00 148200
420. 00 19320
100. 00 3000
115. 00 13225
165. 00 89100
72.00 56160
135. 00 24030
200. 00 92000
105. 00 186900
220.00 6600
34.00 18360
.34 88060
1.05 49245
2.50 59000.
9. 00 20700.
200, 000. 00* 200000
400. 00 4000
450. 00 900
625. 00 1875
115. 00 460
3, 900. 00 7800
1, 000. 00 1000
2,500. 00 10000
570. 00 1710
1, 400. 00 1400
1, 000. 00 5000
900. 00 1800
800. 00 2400
2,000. 00 6000
20.00 2000



08-3555U4

08- SBD- 15- 4

02/ 28/ 02

.
NP OROWONEREDN

205800.
93800.
89200.
55800.

5400.
60000.
22400.

7400.
20000.
13500.
14400.

2500.
37500.

5000.

6000.

4500.
10500.

5400.
13300.
30000.

8000.
42000.
39000.

6000.

2200.

480.
1380.
40.

5650.
14010.
11574.
15000.
15890.

2300.
27450.

450.
10440.
6440.
1960.

SUMMARY OF
| THI RD
| Bl D
00| 19. 00
00| 24.00
00| 37.00
00| 90. 00
00| 25.00
00| 262. 00
00| 450. 00
00| 7, 150. 00
00| 13, 500. 00
00| 5, 700. 00
00| 2, 800. 00
00| 3, 700. 00
00| 1, 100. 00
00| 1, 500. 00
00| 1, 000. 00
00| 300. 00
00| 300. 00
00| 540. 00
00| 720. 00
00| 2, 400. 00
00| 2,900. 00
00| 3, 200. 00
00| 350. 00
00| 2, 400. 00
00| 70. 00
00| 100. 00
00| .90
00| 1.00
00| 1.00
00| 1.25
00| 1.40
00| 1.70
00| 2.20
00| 2.40
00| 4.50
00| 5. 60
00| 1.30
00| 1.90
00| 1.20

REMA I

130340.
64320.
82510.
55800.

1500.
26200.
12600.
14300.
13500.
17100.
16800.

3700.
16500.

1500.

4000.

4500.
10500.

4860.
13680.
36000.
11600.
44800.
13650.

9600.

3080.

1600.

1035.

20.

5650.
11675.

9002.
10200.

9988.

1104.
27450.

168.
11310.
4370.
840.

3. 650.
1, 500.

205.
295.
540,

2, 400.
2, 900.
3, 200.

350.
2, 400.

100.

RPRRPRUODMNNRRRRER

NI NG BI DDERS

130340
64320.
82510.
55800

1500
26200.
12600
14300
13500
17100
16500

3650
16500

1500

3800

4425.
10325

4860.
13680
36000.
11600
44800
13650

9600

3080

1600

1035

20.

5650
11675

9002
10260

9761.

1104.
27145.

168.
10788

4255.

798.

Bl D245
PAGE 28
03/ 04/ 02
FI FTH
BI D AMOUNT
30. 00 205800
40. 00 107200
45. 00 100350
65. 00 40300
45. 00 2700.
240. 00 24000
500. 00 14000
3, 700. 00 7400
19, 000. 00 19000
4,500. 00 13500
2,400. 00 14400
2,500. 00 2500
1, 500. 00 22500
5, 500. 00 5500
1, 400. 00 5600
300. 00 4500
300. 00 10500
520. 00 4680
640. 00 12160
1, 800. 00 27000
2, 000. 00 8000
3, 000. 00 42000
350. 00 13650
1, 500. 00 6000
120. 00 5280
150. 00 2400
1.00 1150.
4.00 80.
1.50 8475.
1.70 15878.
2.00 12860.
3.00 18000.
4.00 18160.
5.00 2300.
6.00 36600.
8. 00 240.
2.00 17400.
3.00 6900.
2.00 1400.



I TEM

313
314
315
316
317
318
319
320
321
322
323
324
325
326
TOT

08-3555U4

SUMMARY

08- SBD- 15- 4
02/ 28/ 02

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

500. 00 50000. 00|

180. 00 16380. 00|

270. 00 10260. 00|

50. 00 650. 00|

800. 00 12800. 00|

400. 00 5200. 00|

. 00* 0. 00|

65. 00 104000. 00|

150. 00 9000. 00|

50. 00 63500. 00|

. 60 15600. 00|

2, 700. 00 35100. 00|

65. 00 32500. 00|

10, 000, 000. 00* 10000000. 00|

106, 988, 376. 00

32.
130.
3.

2,700
45

OF REMA

RD
AMOUNT

00 42500
00 9100
00 5700
00 260
00 9600
00 3250
00* 0.
00 51200.
00 7800.
00 3810.
. 80 20800.
00 35100.
00 22500.
00* 10530000.

10, 530, 000

110, 632, 055. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT

425. 00 42500
100. 00 9100
150. 00 5700
20.00 260
600. 00 9600
250. 00 3250
00* 0
18. 00 28800
150. 00 9000
10. 00 12700
1.75 45500
2, 000. 00 26000
50. 00 25000.

11, 870, 000. 00* 11870000.

118, 689, 508. 00

Bl D245
PAGE 29
03/ 04/ 02
FI FTH
BI D AMOUNT
700. 00 70000
370. 00 33670
540. 00 20520
60. 00 780
1, 200. 00 19200
370. 00 4810
. 00* 0
17.00 27200
800. 00 48000
5. 00 6350.
1.50 39000.
1, 200. 00 15600
100. 00 50000
12,300, 000. 00* 12300000

123, 792, 566. 00



08-3555U4 Bl D245

08- SBD- 15- 4 SUMMARY OF REMAINING BIDDERS PAGE 30
02/ 28/ 02 03/ 04/ 02
I TEM SI XTH
| BI D AMOUNT

I _______________________________
1] 22, 500. 00* 22500. 00
2 | 15. 00 9000. 00
3 | 50. 00 111500. 00
4 | 25, 000. 00* 25000. 00
5 | 50, 000. 00* 50000. 00
6 | 332. 00 142760. 00
7 686. 00 68600. 00
8 | 485, 000. 00* 485000. 00
9 | 187. 00 59840. 00
10 | 25. 00 1975. 00
11 | 4.00 180000. 00
12 | 1.50 444000. 00
13 | 35. 00 157500. 00
14 | 30. 00 24000. 00
15 | 5, 813. 00 40691. 00
16 | 3.50 242200. 00
17 | 28, 000. 00 252000. 00
18 | 23.00 3082000. 00
19 | 380. 00 171000. 00
20 | 6. 00 1014000. 00
21 | 24.00 39120. 00
22 | . 80 245600. 00
23 | 2.00 90400. 00
24 | 10. 00 10100. 00
25 | 13.00 926900. 00
26 | 19. 00 1900. 00
27 | 13.00 275600. 00
28 | .50 54000. 00
29 | 22.00 11000. 00
30 | 24.00 4800. 00
31 | 1.00 44100. 00
32 | 562. 00 26414. 00
33 | 3, 500. 00 14000. 00
34 | 4.00 1080. 00
35 | 41.00 333740. 00
36 | 434. 00 52080. 00
37 | 439. 00 118530. 00
38 | 14. 00 119560. 00
39 | 4.00 18120. 00



08-3555U4

08- SBD- 15- 4

02/ 28/ 02

130000.
21930.
12880.

192800.
18960.
20400.

8580.
4050.
8632.
11308.
3300.
8580.

534300.

11286.
3201.
1900.

20000.

41750.
3105.

418560.

129920.
76242.

192000.
11100.

175770.

103700.

2200.
5000.
4000.
1630.

23360.
3058.

10080.

76000.

24000.

30000.

48000.

17000.

13000.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
PAGE 31
03/ 04/ 02



08-3555U4 Bl D245
08- SBD- 15- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 32
02/ 28/ 02 03/ 04/ 02
S| XTH
BI D AMOUNT
245. 00 58800. 00
350. 00 140000. 00
500. 00 250000. 00
180, 000. 00* 180000. 00
315, 000. 00* 315000. 00
15. 00 19650000. 00
3.00 702000. 00
85, 000. 00* 85000. 00
11.00 605000. 00
92. 00 656880. 00
38. 00 547200. 00
117.00 521820. 00
38. 00 406600. 00
104. 00 19760. 00
98. 00 66640. 00
142. 00 150520. 00
55, 000. 00* 55000. 00
9, 000. 00* 9000. 00
10.70 201160. 00
3, 000. 00 390000. 00
450. 00 4050. 00
. 60 1602. 00
. 60 6000. 00
150. 00 10050. 00
2.00 2680. 00
2.00 44400. 00
600. 00 9600. 00
100. 00 2100. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
135, 000. 00* 135000. 00
116. 50 24465. 00
180. 00 10800. 00
20. 00 3280000. 00
27.00 2297700. 00
150. 00 8550. 00
75. 00 8850000. 00
150. 00 78000. 00
45. 00 2826000. 00



I TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

08-3555U4

08- SBD- 15- 4

02/ 28/ 02

37,000

.00
00*
.00
770.

. 00*

350.
658.
534.
1,213.
727.
611.
240.
1, 485.
1, 203.
3, 145.
40.

00

00
00
00
00
00
00
00
00
00
00
00

2150400.
9984000.
711200.
557550.
2850.
82000.
325.
8125.
9200.
825.
20070.
20636000.
1140.
42000.
840.
71800.
364000.
64050.
134746.
12880.
64400.
466052.
48300.
15614.
37000.
697500.
3811500.
0.
1806000.
375060.
277680.
43668.
29807.
513240.
105600.
1395900.
264660.
47175.
154000.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
PAGE 33
03/ 04/ 02



08-3555U4
08- SBD- 15- 4
02/ 28/ 02

o
o
S

1

1, 065. 00
1, 040. 00
1, 693. 00
298. 00
668. 00
150. 00
345, 000. 00*

375058.
7560.
18000.
27500.
9000.
504000.
227480.
61040.
93000.
14000.
1575.
290400.
1308580.
385440.
33150.
2082800.
208280.
62800.
15700.
492000.
123000.
68160.
114400.
10158.
19668.
6012.
300.
345000.
217200.
240000.
5580.
44220.
99000.
608820.
41600.
117810.
102920.
129540.
304920.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
PAGE 34
03/ 04/ 02



08-3555U4

08- SBD- 15- 4

02/ 28/ 02

35.

336600.
1371150.
5077150.

80360.
90720.
24130.
15400.
15480.
31980.
45600.
71400.
308550.
31200.
30240.
0.
44467.
20655.
117180.
3451.
5475.
7936.
39000.
79980.
90780.
101460.
25500.
30033.
99900.
5000.
35000.
39600.
11520.
7840.
325600.
57200.
205410.
400.
1000.
14000.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
PAGE 35
03/ 04/ 02



I TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250

252
253
254
255
256
257
258
259
260

262
263
264
265
266
267
268
269
270
271
272
273

08-3555U4

08- SBD- 15- 4

02/ 28/ 02

SUMMARY

OF

REMA I

N

N G

B

DDERS

Bl D245
PAGE 36
03/ 04/ 02



08-3555U4

08- SBD- 15- 4

02/ 28/ 02

-
NP OROWONEREDN

188650.
85760.
82510.
55800.

5400.
60000.
21000.

6000.
15500.
10500.
12000.

7000.
31500.

4800.
10000.

5025.
11375.

9900.
19950.
45000.
16000.
49000.
31200.
10000.

2200.

400.
1380.
40.

5650.
13543.
11574.
15000.
15890.

2300.
26840.

450.
10440.
6325.
1925.

SUMMARY

OF

REMA I

N |

N G

B I

DDERS

Bl D245
PAGE 37
03/ 04/ 02



I TEM

313
314
315
316
317
318
319
320
321
322
323
324
325
326
TOT

08-3555U4
08- SBD- 15- 4
02/ 28/ 02

400. 00

283. 00

11.00

2.00

1, 600. 00

78. 00

10, 558, 000. 00*

52000.
20800.
39000.

10558000

130, 820, 028. 00

SUMMARY

OF

REMA I

N

N G

B

DDERS

Bl D245
PAGE 38
03/ 04/ 02



