STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

04/ 10/ 02
04- 2520A4
04- MRN- 37-13. 8

BIl D

SUMMARY

I'N MARI N COUNTY | N AND NEAR NOVATO
AT ATHERTON AVENUE UNDERCRCSSI NG

REHABI LI TATE PARK AND RI DE LOT

208, 000. 00 AMOUNT UNDER

PROPCSALS | SSUED 16 FUND TOTAL HB71 235, 000
NUMBER OF BI DDERS 6 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 158, 465. 00 4

2 161, 308. 00 5

3 174, 969. 00 6

4 216, 405. 00 1

5 218, 370. 00 2

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

49, 535. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

04/ 11/ 02
CONTRACT CODE 'H '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

60

PERCENT UNDER EST 23. 81

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GH LOTTI CONSTRUCTI ON COVPANY
I'NC
346 GHI LOTITI AVENUE

SANTA ROSA CA 95407
NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUMA CA 94955-6004
MAGGE ORA AND GHI LOTTI | NC

555 DUBO S STREET
SAN RAFAEL CA 94901
PRI SM ENG NEERI NG | NC

10732 CHESTNUT AVE
STANTON CA 90680
METROPOLE

P O BOX 1632
LAKE FOREST CA 92609

FAX

FAX

FAX

FAX

FAX

707 585-1221
00644515
707 585-1601

707 763-2891
00357560
707 765-6417

415 459- 8640
00226767
415 459- 2065

714 252-9488
00769171
714 252-9487

949 380-9414
00534372
949 380-9473

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



04- 2520A4 Bl D245

04- MRN-37-1 PAGE 2
04/ 10/ 02 04/ 11/ 02
6 305, 045. 00 3 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON I NC 00676166
1100 SOSCOL FERRY RD STE 2 FAX 707 258-1240 BID 1S OVER SBP

NAPA CA 94558 PREFERENCE LI M TS



04- 2520A4 Bl D245

04- MRN-37-1 PAGE 3
04/ 10/ 02 04/ 11/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BOND BLACK TOP SLURRY SEAL

UNITON CI TY CA
CANTARATTI ELECTRIC ELECTRI CAL
NOVATO CA
GLENFI ELD ENTERPRI ZES DRAI NAGE
PALO CEDRO CA
STRI PI NG GRAPHI CS STRI PI NG AND SI GNS

PETALUMA CA



04- 2520A4
04- MRN-37-1
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 11/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BOND BLACK TCP I NC

P O BOX 616

UNITON CI TY CA
CANTARATTI ELECTRIC
1575 | NDI AN VALLEY RCAD
NOVATO CA

R E MAHER | NC

4545 HESS DRI VE

AMERI CAN CANYON CA

STRI PI NG GRAPHI CS

1364 N MCDOWALL STE 12
PETALUMA CA

THOVAS AND PRATT

1564 A FI TZGERALD DRI VE
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

SLURRY SEAL

MODI FY LI GHTI NG ( PARTI AL)

M NOR CONCRETE AND S| DEWALK DRAI'NS ( PARTI AL)

STRI PI NG AND SI GNS

LEAD COVPLI ANCE PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADVANCED ENVI RONMENTAL
P O BOX 593

CORTE NMADERA CA

BRUCE ENTERPRI SES
NOVATO CA

D CANTARATTI ELECTRIC
NOVATO CA

CONTI NUED ON NEXT PAGE

LEAD COVPLI ANCE PLAN

STRI PI NG

ELECTRI CAL



04- 2520A4
04- MRN-37-1
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5

04/ 11/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

GRAHAM CONTRACTORS
P O BOX 26770

SAN JOSE CA 95159
R E MAHER

AMERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS

SLURRY SEAL

M NOR CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MURELCO ELECTRI CAL CONSTRUCTI ON
P O BOX 70039
PO NT RI CHMOND CA 94807- 0039

Bl DDER | D NAME AND ADDRESS

LI GHTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

M KE BROWN ELECTRI C
COTATI CA

STRI PI NG GRAPHI CS
PETALUMVA CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

ELECTRI CAL
STRI PI NG

TRAFFI C CONTROL



04- 2520A4 Bl D245

04- MRN-37-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
04/ 10/ 02 04/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 350. 00 700. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 2, 250. 00* 2, 250. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 2,700. 00* 2,700.00
4 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 9 18. 00 162. 00
5 150742 REMOVE ROADSI DE SI GN EA 1 75. 00 75. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 50 4.00 200. 00
7 023449 REMOVE PARKI NG BUVPER EA 4 20. 00 80. 00
8 152386 RELOCATE ROADSI DE SI G\N- ONE POST EA 6 100. 00 600. 00
9 190101 ROADWAY EXCAVATI ON VB 150 44,00 6, 600. 00
10 (S) 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 1, 600. 00* 1, 600. 00
11 194001 DI TCH EXCAVATI ON VB 35 30. 00 1, 050. 00
12 260301 CLASS 3 AGGREGATE BASE VB 103 102. 00 10, 506. 00
13 377501 SLURRY SEAL TONN 9 590. 00 5, 310. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 13 450. 00 5, 850. 00
15 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 50 120. 00 6, 000. 00
16 510526 M NOR CONCRETE ( BACKFI LL) VB 3 250. 00 750. 00
17 566011 ROADSI DE SI GN - ONE POST EA 6 185. 00 1,110.00
18 650067 300 MM REI NFORCED CONCRETE PI PE M 10 230. 00 2,300. 00
19 023450 S| DEWALK DRAI N EA 7 265. 00 1, 855. 00
20 705042 300 MM STEEL FLARED END SECTI ON EA 4 250. 00 1, 000. 00
21 705220 300 MM CONCRETE FLARED END SECTI ON EA 2 450. 00 900. 00
22 731502 M NCR CONCRETE (M SCELLANEQUS VB 135 450. 00 60, 750. 00
CONSTRUCTI ON)
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 29 48. 00 1,392. 00
24 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 100 1.00 100. 00
25 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 25 10. 00 250. 00
26 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 5 25.00 125.00
27 861503 MODI FY LI GHTI NG LS LUWP SUM 29, 750. 00* 29, 750. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 14, 500. 00* 14, 500. 00

TOTAL 158, 465. 00



| TEM

O©CoOoO~NOOUAWNE

04- 2520A4
04- MRN-37-1
04/ 10/ 02

1, 200.
1, 925.
4, 251.
18.
150.
9.

20.
100.
110.
5, 150.
60.
103.
600.
448.
98.
222.
185.
290.
225.
350.
500.
365.
48.

10.
25.
31, 000.
10, 019.

00
00*

SUMMARY

31, 000.
8. 014.

OF

00*
00~*

REMA

1218.

175.

250.

750.
31000.
8014.

174, 969. 00

I NI NG BIDDERS
_______________________________ |
| FOURTH
| BI D ANOUNT
_______________________________ |
00| 1, 755. 00 3510
00| 4, 095. 00* 4095
00| 25, 000. 00* 25000
00| 50. 00 450
00| 117.00 117
00| 18. 00 900
00| 60. 00 240
00| 235. 00 1410
00| 100. 00 15000
00| 5, 000. 00* 5000
00| 275. 00 9625
00| 80. 00 8240
00| 690. 00 6210
00| 250. 00 3250
00| 150. 00 7500
00| 1, 000. 00 3000
00| 295. 00 1770
00| 250. 00 2500
00| 400. 00 2800
00| 2, 500. 00 10000
00| 1, 500. 00 3000
00| 350. 00 47250
00| 47.00 1363
00| 18. 00 1800
00| 30. 00 750
00| 175. 00 875
00| 30, 750. 00* 30750
00| 20, 000. 00* 20000
216, 405. 00

Bl D245
PAGE 7
04/ 11/ 02
FI FTH
BI D AMOUNT
1, 000. 00 2000
3, 000. 00* 3000
4, 000. 00* 4000
210. 00 1890
200. 00 200
35. 00 1750
25.00 100
200. 00 1200.
65. 00 9750.
1, 500. 00* 1500.
100. 00 3500.
60. 00 6180.
1, 300. 00 11700.
150. 00 1950.
100. 00 5000.
500. 00 1500.
300. 00 1800.
350. 00 3500.
3, 000. 00 21000.
1, 000. 00 4000.
1, 000. 00 2000.
500. 00 67500.
150. 00 4350.
25.00 2500.
120. 00 3000.
100. 00 500.
48, 000. 00* 48000.
5, 000. 00* 5000.
218, 370. 00



| TEM

O©CoOoO~NOOUAWNE

-
(6]

04- 2520A4 Bl D245

04- MRN-37-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 10/ 02 04/ 11/ 02
SI XTH

BI D AMOUNT
3, 500. 00 7000. 00
2,500. 00* 2500. 00
7,500. 00* 7500. 00
200. 00 1800. 00
150. 00 150. 00
14.00 700. 00
10. 00 40. 00
210. 00 1260. 00
70. 00 10500. 00
2,500. 00* 2500. 00
70. 00 2450. 00
100. 00 10300. 00
1, 000. 00 9000. 00
500. 00 6500. 00
125.00 6250. 00
400. 00 1200. 00
250. 00 1500. 00
350. 00 3500. 00
60. 00 420. 00
300. 00 1200. 00
750. 00 1500. 00
1, 150. 00 155250. 00
50. 00 1450. 00
1.00 100. 00
11.00 275.00
40. 00 200. 00
55, 000. 00* 55000. 00
15, 000. 00* 15000. 00
305, 045. 00



