STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON
DB GOALS:
PROPCSALS | SSUED 8
NUVBER OF BI DDERS 8
PROGRAM ELEMENTS
Bl D RANK
1
2
3
4
5

04/ 11/ 02
11- 065204

11-SD-5-R24. 1/ R25. 8

DI SADVANTAGED BUSI NESS ENTERPRI SE -

BIl D

SUMMARY

I'N SAN DI EGO COUNTY I N SAN DI EGO
FROM 0. 3 KM NORTH OF M SSI ON BAY

DRI VE OVERCROSSI NG TO 0.2 KM SOUTH

OF 5 AND 52 SEPARATI ON
CONSTRUCT AUXI LI ARY LANE

3,922,000. 00 AMOUNT UNDER

FUND TOTAL HB4N 4,500, 000
ENG NEERS EST
FCR
Bl D TOTAL BI DDER | D
2,837,420.00 1
3, 065, 000. 00 2
3,110, 854. 50 3

3, 194, 286. 00

3, 226, 103. 60

19. 0%

TOTAL NUMBER COF WORKI NG DAYS

1, 084, 580. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 15/ 02
CONTRACT CCODE 'A '
78 CONTRACT | TEMS

FEDERAL Al D ACI M 005-1(584)20E

400

PERCENT UNDER EST 27. 65

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC
2585 BUSI NESS PARK DRI VE
VI STA CA 92083-8831
COFFMAN SPECI ALTIES | NC

4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92109
LAPCO | NC

1381 WARNER AVENUE STE F
TUSTIN CA 92780
KIEW T PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668- 1769
HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

FAX

FAX

FAX

FAX

760 727-9767
00772589
760 727-9803

858 272-9080
00632358
858 272-3655

714 259-7904
00603052
714 259-7952

360 693-1478
00433176
360 693-5582

858 587-3600
00750542
858 453-6034



11- 065204

11-SD-5-R24

04/ 11/ 02
6 3, 298, 827. 00
7 3, 516, 700. 00
8 3,714, 763. 00

DALEY CCAC

5370 EASTGATE MALL

SAN DI EGO CA 92121-2804
BEADOR CONSTRUCTI ON COVPANY
I NC

1001 DOVE STREET STE 280
NEWPORT BEACH CA 92660
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077-5085

858 642-7500
00751561
FAX 858 642-9269

949 724-0264
00720483
FAX 949 724-0267

831 724-1011
00000089
FAX 831 768-4021

Bl D245
PAGE 2
04/ 15/ 02



11- 065204
11-SD-5-R24
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 15/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

A C DI KE COVPANY

LI NCOLN CA

CALMEX ENG NEERI NG

Rl VERSI DE CA

CROMN FENCE

SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

J V LAND CLEARI NG COVPANY
SAN DI MAS CA

MODERN ALLOYS

STANTON CA

PAYCO SPECI ALTI ES

CHULA VI STA CA

PENHALL COVPANY

SAN DI EGO CA

SELECT ELECTRI C

SPRI NG VALLEY CA

ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

M SCELLANEQUS ASPHALT AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

METAL BEAM GUARD RAIL, FENCI NG AND RELATED ( PARTI AL)
LANDSCAPI NG, | RRI GATI ON AND RELATED ( PARTI AL)

CLEARI NG, GRUBI NG AND RELATED ( PARTI AL)

OVERHEAD S| GN STRUCTURES AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

SEAL, SAW AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)
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04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG

P O BOX 2425

Rl VERSI DE CA

D L S CONSTRUCTORS

387 SKY CANYON DRI VE
MJURRI ETA CA

DI VERSI FI ED LANDSCAPE
33801 WASHI NGTON STREET
W NCHESTER CA

J V LAND CLEARI NG COVPANY
207 E ARROW HWY

SAN DI MAS CA

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA

PAYCO SPECI ALTI ES

120 N 2ND STREET

CHULA VI STA CA

PENHALL COVPANY

5775 EASTGATE DRI VE
SAN DI EGO CA

SELECT ELECTRI C

P O BOX 1457

SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA

ASPHALT PAVI NG ( PARTI AL)

UNDERGROUND ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

CLEARI NG AND GRUBI NG ( PARTI AL)

STRUCTURAL SIGNS, METAL BEAM GUARD RAIL ( PARTI AL)

STRI PI NG ( PARTI AL)

JO NT SEAL

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)
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11-SD-5-R24
04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
04/ 15/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANDERSON DRI LLI NG

LAKESI DE CA

ATLAS FENCE

SAN DI EGO CA

CALMEX ENG NEERI NG

Rl VERSI DE CA

CROMN FENCE

SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA

J V LAND CLEARI NG COVPANY
SAN DI MAS CA

PAYCO SPECI ALTI ES

CHULA VI STA CA

PENHALL COVPANY

SAN DI EGO CA

SELECT ELECTRIC

SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CAST IN DRILLED HOLE PILE (PARTIAL)
SI GN STRUCTURES ( PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)
GUARD RAI LI NG ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

CLEARI NG AND GRUBI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

JONT SEAL (PARTIAL)

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)
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04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG
SAN DI EGO CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CROMN FENCE

SANTA FE SPRI NGS CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680
PAYCO SPECI ALTI ES I NC
120 N 2ND AVENUE
CHULA VI STA CA 91910
PENHALL COVPANY

SAN DI EGO CA

SELECT ELECTRI C

P O BOX 1457

SPRI NG VALLEY CA 91977
STATEW DE SAFETY AND SI GNS | NC
13755 BLAI SDELL PLACE
POMAY CA 92064

ASPHALT CONCRETE PAVI NG

PORTLAND CEMENT CONCRETE PI PE ( PARTI AL)
METAL BEAM GUARD RAI L

LANDSCAPI NG AND | RRI GATI ON

ERCSI ON CONTRCL

OVERHEAD SI GNS

STRI PI NG

SAW AND SEAL

ELECTRI CAL

CRASH CUSHI ONS
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04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
04/ 15/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

COFFMAN SPECI ALTI ES I NC
4425 BAYARD STREET STE 110
SAN DI EGO CA 92109

DI VERSI FI ED LANDSCAPE CO
33801 WASHI NGTON STREET
W NCHESTER CA 92596

J V LAND CLEARI NG

207 EAST ARROW HI GHWAY
SAN DIMAS CA 91773
MODERN ALLOYS

11172 WESTERN AVENUE
STANTON CA 90680
MODERN ALLOYS

11172 WESTERN AVENUE
STANTON CA 90680

PAYCO SPECI ALTI ES

120 NORTH 2ND AVENUE
CHULA VI STA CA 91910
PERRY ELECTRI C

9201 | SAAC STREET SUI TE B
SANTEE CA 92107

QUALI TY HYDROSEEDI NG
2017 ORANGE AVENUE
RAMONA CA 92065

PORTLAND CEMENT CONCRETE PAVI NG AND JO NTS

PLANTI NG AND | RRI GATI ON

CLEARI NG GRUBI NG AND REMOVE TREES

CAST IN DRI LLED HOLE PI LI NG

METAL BEAM GUARD RAIL, SI GN STRUCTURES

TRAFFI C STRI PI NG AND MARKI NG

LI GHTI NG AND SI GNALS

TEMPORARY ERCS|I ON CONTROL



11- 065204 Bl D245

11-SD-5-R24 PAGE 8
04/ 11/ 02 04/ 15/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ACME SAFETY AND SUPPLY CONSTRUCTI ON AREA S| GNS
SAN DI EGO CA
MODERN ALLOYS CAST IN DRI LLED HOLE PILE AND GUARD RAI L
STANTON CA
PAYCO SPECI ALTI ES STRI PI NG AND NMARKI NG
CHULA VI STA CA
PENHALL COVPANY JO NT SEALI NG
SAN DI EGO CA
PI NNACLE LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
SAN DI EGO CA
QUALI TY HYDROSEEDI NG TEMPORARY ERGCSI ON CONTROL
RAMONA  CA
SELECT ELECTRI C SI GNAL AND LI GHTI NG
SPRI NG VALLEY CA
S| ERRA NEVADA STEEL CORPCRATI ON SI GN STRUCTURES ( PORTI ON)
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ATLAS FENCE COVPANY SI GN STRUCTURES AND TRUSS

P O BOX 13249
SAN DIEGO CA 92170
CONTI NUED ON NEXT PACE
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Bl DDER | D NAME AND ADDRESS
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PAGE 9
04/ 15/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CALMEX ENG NEERI NG | NC

P O BOX 2425

R VERSI DE CA 92516
CROMN FENCE COVPANY

SANTA FE SPRINGS CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA
HYDROSPROUT | NC

460 A CORPORATE DRI VE
ESCONDI DO CA 92029

PAYCO SPECI ALTI ES | NC

120 NORTH SECOND AVENUE
CHULA VI STA CA 91910-1127
PERRY ELECTRI C

9201 | SAAC STREET SUITE B
SANTEE CA 92071

PERRY ELECTRI C

9201 | SAAC STREET SUITE B
SANTEE CA 92071

STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA

ASPHALT PAVI NG

METAL BEAM GUARD RAI L AND TERM NAL SECTI ON
HI GAMWAY PLANTI NG AND | RRI GATI ON

TEMPORARY EROSI ON CONTROL, FIBER ROLL AND GRAVEL BAGS

STRI PI NG

LI GHTI NG AND SI GN | LLUM NATI ON

MODI FY TRAFFI C MONI TORI NG STATI ON

CRASH CUSHI ONS AND TRAFFI C DRUMS
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04/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 10
04/ 15/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY

LI NCOLN CA
ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE

SAN DI EGO CA
CLAYBROOK CONSTRUCTI ON
SUN CITY CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

HYDRO SPROUT
ESCONDI DO CA

J V LAND CLEARI NG
SAN DI MAS CA

PAYCO SPECI ALTI ES
CHULA VI STA CA
SELECT ELECTRI C
SPRI NG VALLEY CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KE

CAST IN DRI LLED HOLE

NETAL BEAM GUARD RAI L

M NOR STRUCTURES ( PARTI AL)

CONCRETE PAVEMENT AND JOI NT SEALI NG

HI GHWAY PLANTI NG AND | RRI GATI ON

EROSI ON CONTROL ( PARTI AL)

CLEARI NG AND TREE REMOVALS

STRI PI NG AND MARKI NG

LI GHTI NG AND TRAFFI C STATI ON MODI FI CATI ON

OVERHEAD SI GNS
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
04/ 15/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 STATEW DE SAFETY AND SI GNS
POMAY CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



11- 065204 Bl D245

11- SD-5- R24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
04/ 11/ 02 04/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
3 (S) 023400 TEMPORARY ERCSI ON CONTROL MR 14, 600 70 10, 220. 00
(BONDED FI BER MATRI X)
4 074028 TEMPORARY FI BER ROLL M 3, 300 10. 00 33, 000. 00
5 023401 TEMPORARY GRAVEL BAGS EA 370 14.00 5, 180. 00
6 023402 TEMPORARY CONCRETE WASHOUT EA 5 2, 200. 00 11, 000. 00
7 023403 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 5 6, 000. 00 30, 000. 00
( PLATES)
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 600 40 2, 240. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,980 3.40 10, 132. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 000. 00 16, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 380 25.00 84, 500. 00
14 (S) 023404 TRAFFI C PLASTI C DRUM EA 190 80. 00 15, 200. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 250. 00 17, 500. 00
16 150206 ABANDON CULVERT EA 1 330. 00 330. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 680 18. 00 12, 240. 00
18 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 5, 230 2.10 10, 983. 00
MARKI NG
19 150760 REMOVE S| GN STRUCTURE EA 3 2, 600. 00 7, 800. 00
20 150820 REMOVE | NLET EA 4 450. 00 1, 800. 00
21 152641 MODI FY S| GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
22 153210 REMOVE CONCRETE VB 2 550. 00 1, 100. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
24 160120 REMOVE TREE EA 31 500. 00 15, 500. 00
25 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00* 10, 000. 00
26 190101 ROADVAY EXCAVATI ON VB 11, 400 20. 00 228, 000. 00
27 190103 ROADVAY EXCAVATI ON ( TYPE ) VB 4,900 10. 00 49, 000. 00
(AERI ALLY DEPCSI TED LEAD)
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 12, 000. 00* 12, 000. 00
29 193114 SAND BACKFI LL VB 5 80. 00 400. 00
30 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 28, 000. 00* 28, 000. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 148, 000. 00* 148, 000. 00

33 (S) 208909 EXTEND 200 MM CONDUI T M 27 520. 00 14, 040. 00



11- 065204 Bl D245

11- SD- 5- R24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
04/ 11/ 02 04/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
34 260201 CLASS 2 AGGREGATE BASE VB 5, 100 30. 00 153, 000. 00
35 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2 1, 650. 00 3, 300. 00
36 390155 ASPHALT CONCRETE ( TYPE A) TONN 2,200 48. 00 105, 600. 00
37 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 3, 850 53. 00 204, 050. 00
38 394001 PLACE ASPHALT CONCRETE DI KE M 2, 750 4.00 11, 000. 00
39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 81 50. 00 4, 050. 00
AREA)
40 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 2 2,100. 00 4, 200. 00
41 401000 CONCRETE PAVEMENT VB 3, 100 185. 00 573, 500. 00
42 404092 SEAL PAVEMENT JOI NT M 3, 000 2.60 7, 800. 00
43 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 2,830 3.00 8, 490. 00
44 510314 CLASS 4 CONCRETE (BACKFI LL) VB 1.5 350. 00 525. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 23 1, 500. 00 34, 500. 00
46 (SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 22, 681 7.00 158, 767. 00
47 (SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 20, 991 1.00 20, 991. 00
48 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 5 1, 000. 00 5, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
49 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 24 1, 000. 00 24, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
50 566011 ROADSI DE SI GN - ONE POST EA 5 900. 00 4,500. 00
51 650069 450 MM RElI NFORCED CONCRETE PI PE M 330 115. 00 37, 950. 00
52 650075 600 MM REI NFORCED CONCRETE Pl PE M 140 135. 00 18, 900. 00
53 650079 900 MM REI NFORCED CONCRETE Pl PE M 13 550. 00 7, 150. 00
54 650081 1050 MV REI NFORCED CONCRETE Pl PE M 8 480. 00 3, 840. 00
55 650086 1350 MV REI NFORCED CONCRETE Pl PE M 10 1, 100. 00 11, 000. 00
56 664004 200 MM CORRUGATED STEEL Pl PE M 25 120. 00 3, 000. 00
(2.01 MM THI CK)
57 690167 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 35 120. 00 4, 200. 00
(2.77 MM THI CK)
58 692086 200 MM ENTRANCE TAPER EA 1 140. 00 140. 00
59 703233 GRATED LI NE DRAI N M 16 270. 00 4,320. 00
60 721023 ROCK SLOPE PROTECTI ON (1/2T, NMETHOD B) VB 15 100. 00 1, 500. 00
61 729010 ROCK SLOPE PROTECTI ON FABRI C MR 30 3.00 90. 00
62 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,924 2.00 3, 848. 00
63 820107 DELI NEATOR ( CLASS 1) EA 30 28. 00 840. 00
64 820118 GUARD RAI LI NG DELI NEATOR EA 59 18. 00 1, 062. 00
65 (S) 832001 METAL BEAM GUARD RAI LI NG M 620 63. 00 39, 060. 00
66 (S) 839521 CABLE RAI LI NG M 4 175. 00 700. 00
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11- SD-5- R24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
04/ 11/ 02 04/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
67 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
68 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 6 650. 00 3, 900. 00
69 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 2.70 1, 215. 00
70 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 800 1. 65 1, 320. 00
(BROKEN 3.66 M- 0.92 M
71 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 16, 500 60 9, 900. 00
72 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,920 1.30 3, 796. 00
73 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,210 3.10 3, 751. 00
74 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
75 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
76 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
77 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 20, 000. 00* 20, 000. 00
78 999990 MOBI LI ZATI ON LS LUMP SUM 283, 000. 00* 283, 000. 00

TOTAL 2,837, 420.00



SUMMARY OF REMAI
_______________________________ |
| THI RD
| BI D ANOUNT
_______________________________ |
00| 5, 000. 00* 5000
00| 35, 000. 00* 35000
00| 1.00 14600
00| 15. 00 49500
00| 8.00 2960
00| 500. 00 2500
2, 000. 00 10000. 00
00| 1, 000. 00 5000.
00| 5, 000. 00* 5000
00| 100, 000. 00* 100000
00| .50 2800.
00| 3.50 10430
00| 5, 000. 00 10000
00| 48.00 162240
00| 40. 00 7600
00| 165. 00 11550
00| 1, 500. 00 1500.
00| 22.00 14960
00| 2.50 13075
00| 4, 000. 00 12000
00| 750. 00 3000
00| 5, 000. 00 5000.
00| 650. 00 1300
00| 10, 000. 00* 10000
00| 1, 000. 00 31000
00| 10, 000. 00* 10000
00| 23.00 262200.
00| 10. 00 49000
00| 5, 000. 00* 5000
00| 250. 00 1250
00| 35, 000. 00* 35000
00| 30, 000. 00* 30000
00| 130, 000. 00* 130000
00| 450. 00 12150
00| 36. 00 183600
00| 1, 750. 00 3500.
00| 48.00 105600
00| 52. 50 202125.
00| 2.50 6875
00| 75. 00 6075

11- 065204
11- SD- 5- R24
04/ 11/ 02
R ERCECTTPTPLPE |
| TEM SECOND
| BI D AMOUNT
| n |
1] 5, 000. 00* 5000
2 | 20, 000. 00* 20000
3 | 1. 00 14600
4| 5. 00 16500
5 | 7.00 2590
6 | 1, 500. 00 7500
500. 00 2500. 00
7 5, 000. 00 25000
8 | 10, 000. 00* 10000
9 | 75, 000. 00* 75000
10 | .40 2240
11 | 3.50 10430
12 | 6, 000. 00 12000
13 | 60. 00 202800
14 | 50. 00 9500
15 | 175. 00 12250
16 | 1, 000. 00 1000
17 | 40. 00 27200
18 | 2.10 10983
19 | 5, 000. 00 15000
20 | 1, 000. 00 4000
21 | 5, 000. 00 5000
22 | 500. 00 1000
23 | 10, 000. 00* 10000
24 | 650. 00 20150
25 | 10, 000. 00* 10000
26 | 16. 00 182400
27 | 12.00 58800
28 | 3, 000. 00* 3000
29 | 35. 00 175
30 | 50, 000. 00* 50000
31 | 35, 000. 00* 35000
32 | 125, 000. 00* 125000
33 | 500. 00 13500
34 | 45. 00 229500
35 | 1, 650. 00 3300
36 | 47.00 103400
37 | 52. 00 200200
38 | 2.50 6875
39 | 75. 00 6075

10, 000.
5, 000.
100, 000.

3.

15, 500.
32.
200.
165.
500.
21.

2.

1, 500.
1, 000.
1, 500.
510.
10, 000.
250.
10, 000.
20.

NI NG BI DDERS

Bl D245
PAGE 15
04/ 15/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
14, 000. 00* 14000
1.00 14600
10. 00 33000
4.00 1480
8, 500. 00 42500
8, 000. 00* 8000
84, 000. 00* 84000
.40 2240
3.70 11026
5, 200. 00 10400
15.00 50700
89. 00 16910
230. 00 16100
3, 200. 00 3200
23.00 15640
2.20 11506
3, 200. 00 9600
1, 900. 00 7600
4,900. 00 4900
1, 500. 00 3000
10, 000. 00* 10000
500. 00 15500
10, 000. 00* 10000
27.00 307800
14.00 68600
22, 000. 00* 22000
680. 00 3400
50, 000. 00* 50000
39, 000. 00* 39000
100, 000. 00* 100000
590. 00 15930
38. 00 193800
430. 00 860
52. 00 114400
47.00 180950
2.40 6600
18. 00 1458
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04/ 11/ 02 04/ 15/ 02
------------------------------- e L e e e P Eey EP TP TP PP R S EORP PP REPEERE
SECOND THI RD | FOURTH FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - e Ll
2,100. 00 4200. 00| 2,100. 00 4200. 00| 2,070.00 4140. 00| 430. 00 860. 00
210. 00 651000. 00| 225.00 697500. 00| 245. 00 759500. 00| 249. 00 771900. 00
3.00 9000. 00| 3.00 9000. 00| 2.55 7650. 00| 6. 10 18300. 00
3.50 9905. 00| 10. 00 28300. 00| 3.00 8490. 00| 6. 00 16980. 00
250. 00 375. 00| 210. 00 315. 00| 400. 00 600. 00| 850. 00 1275. 00
1, 250. 00 28750. 00| 1, 000. 00 23000. 00| 1, 500. 00 34500. 00| 1, 800. 00 41400. 00
5.50 124745. 50| 5.50 124745. 50| 5.00 113405. 00| 7.09 160808. 29
.60 12594. 60| 1.00 20991. 00| 1.00 20991. 00| .61 12804. 51
900. 00 4500. 00| 1, 000. 00 5000. 00| 900. 00 4500. 00| 1, 400. 00 7000. 00
900. 00 21600. 00| 1, 250. 00 30000. 00| 1, 000. 00 24000. 00| 2, 000. 00 48000. 00
250. 00 1250. 00| 250. 00 1250. 00| 420. 00 2100. 00| 450. 00 2250. 00
150. 00 49500. 00| 100. 00 33000. 00| 260. 00 85800. 00| 150. 00 49500. 00
200. 00 28000. 00| 150. 00 21000. 00| 275.00 38500. 00| 250. 00 35000. 00
500. 00 6500. 00| 250. 00 3250. 00| 1, 060. 00 13780. 00| 480. 00 6240. 00
550. 00 4400. 00| 300. 00 2400. 00| 920. 00 7360. 00| 940. 00 7520. 00
600. 00 6000. 00| 300. 00 3000. 00| 975. 00 9750. 00| 1, 280. 00 12800. 00
350. 00 8750. 00| 150. 00 3750. 00| 360. 00 9000. 00| 160. 00 4000. 00
450. 00 15750. 00| 150. 00 5250. 00| 235. 00 8225. 00| 240. 00 8400. 00
500. 00 500. 00| 1, 500. 00 1500. 00| 1, 025. 00 1025. 00| 1, 230. 00 1230. 00
350. 00 5600. 00| 300. 00 4800. 00| 600. 00 9600. 00| 450. 00 7200. 00
250. 00 3750. 00| 350. 00 5250. 00| 155. 00 2325. 00| 240. 00 3600. 00
1.00 30. 00| 15. 00 450. 00| 5.50 165. 00| 30. 00 900. 00
2.00 3848. 00| 2.00 3848. 00| 1.50 2886. 00| 1.20 2308. 80
35. 00 1050. 00| 35. 00 1050. 00| 35. 00 1050. 00| 76. 00 2280. 00
25.00 1475. 00| 25.00 1475. 00| 25.00 1475. 00| 24.00 1416. 00
70. 00 43400. 00| 70. 00 43400. 00| 66. 00 40920. 00| 71. 00 44020. 00
175.00 700. 00| 200. 00 800. 00| 175.00 700. 00| 190. 00 760. 00
2,100. 00 8400. 00| 2,100. 00 8400. 00| 2,100. 00 8400. 00| 2,300. 00 9200. 00
650. 00 3900. 00| 600. 00 3600. 00| 600. 00 3600. 00| 650. 00 3900. 00
2.75 1237. 50| 3.00 1350. 00| 2.70 1215. 00| 2.90 1305. 00
1.70 1360. 00| 2.00 1600. 00| 1.65 1320. 00| 1.80 1440. 00
.60 9900. 00| .75 12375. 00| .60 9900. 00| .65 10725. 00
1.50 4380. 00| 1.50 4380. 00| 1.30 3796. 00| 1.40 4088. 00
3.10 3751. 00| 3.50 4235. 00| 3.10 3751. 00| 3.30 3993. 00
100, 000. 00* 100000. 00| 96, 000. 00* 96000. 00| 100, 000. 00* 100000. 00| 97, 000. 00* 97000. 00
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 11, 000. 00* 11000. 00
00* 0. 00| . 00* 0. 00| . 00* 0. 00| 19, 000. 00* 19000. 00
25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00| . 00* 0. 00
302, 930. 40* 302930. 40| 312, 000. 00* 312000. 00| 300, 000. 00* 300000. 00| 280, 000. 00* 280000. 00
3, 065, 000. 00 3,110, 854. 50 3,194, 286. 00 3, 226, 103. 60
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11-SD-5-R24 SUMMARY OF
04/ 11/ 02
------------------------------- T IRee e L LR
SI XTH SEVENTH
Bl D AMOUNT | Bl D
------------------------------- [
8, 000. 00* 8000. 00| 5, 000. 00*
11, 500. 00* 11500. 00| 5, 000. 00*
1.00 14600. 00| 75
7.75 25575. 00| 9. 00
5. 00 1850. 00| 3.00
1, 100. 00 5500. 00| 500. 00
2,300. 00 11500. 00| 3, 500. 00
4, 500. 00* 4500. 00| 5, 000. 00*
90, 000. 00* 90000. 00| 146, 188. 30*
.50 2800. 00| 70
3.50 10430. 00| 3.50
9, 000. 00 18000. 00| 13, 000. 00
18. 50 62530. 00| 37.00
60. 00 11400. 00| 45. 00
210. 00 14700. 00| 200. 00
1, 250. 00 1250. 00| 1, 500. 00
23.00 15640. 00| 23.00
2.50 13075. 00| 2.20
4, 000. 00 12000. 00| 3, 250. 00
300. 00 1200. 00| 1, 100. 00
4, 800. 00 4800. 00| 5, 000. 00
300. 00 600. 00| 750. 00
10, 000. 00* 10000. 00| 10, 000. 00*
750. 00 23250. 00| 800. 00
10, 000. 00* 10000. 00| 10, 000. 00*
29. 00 330600. 00| 26. 00
7.50 36750. 00| 25.00
15, 000. 00* 15000. 00| 15, 000. 00*
220. 00 1100. 00| 400. 00
46, 500. 00* 46500. 00| 35, 000. 00*
36, 800. 00* 36800. 00| 30, 000. 00*
81, 000. 00* 81000. 00| 126, 500. 00*
600. 00 16200. 00| 425. 00
38. 00 193800. 00| 38. 50
310. 00 620. 00| 1, 750. 00
56. 00 123200. 00| 50. 00
57. 00 219450. 00| 54. 00
4.50 12375. 00| 4.00
40. 00 3240. 00| 100. 00

N

NG BI DDERS
El GHATH

BI D AMOUNT
2, 000. 00* 2000
25, 000. 00* 25000
1.00 14600
9. 00 29700
2.00 740
1, 000. 00 5000
2,500. 00 12500
5, 000. 00* 5000
200, 000. 00* 200000
.40 2240
3. 40 10132
12, 000. 00 24000
70. 00 236600
60. 00 11400
250. 00 17500
750. 00 750
21.00 14280
2.05 10721
1, 000. 00 3000
1, 500. 00 6000
2,100. 00 2100
150. 00 300
10, 000. 00* 10000
750. 00 23250
10, 000. 00* 10000
35. 00 399000
12.00 58800
10, 000. 00* 10000
300. 00 1500
35, 000. 00* 35000
29, 000. 00* 29000
125, 000. 00* 125000
410. 00 11070
45. 00 229500
1, 300. 00 2600
58. 00 127600
54. 00 207900
2.50 6875
60. 00 4860

Bl D245
PAGE 17
04/ 15/ 02
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11- SD- 5- R24 SUMMARY OF REMAI NI NG BIDDERS PAGE 18
04/ 11/ 02 04/ 15/ 02
_______________________________ |_______________________________|_______________________________
SI XTH | SEVENTH | El GHTH

BI D AVOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________|_______________________________
310. 00 620. 00| 2,300. 00 4600. 00| 1, 300. 00 2600. 00
276.00 855600. 00| 260. 00 806000. 00| 245. 00 759500. 00
2.90 8700. 00| 3.50 10500. 00| 3.20 9600. 00
3.40 9622. 00| 14.00 39620. 00| 13. 40 37922. 00
1, 415. 00 2122. 50| 1, 000. 00 1500. 00| 1, 000. 00 1500. 00
2, 700. 00 62100. 00| 1, 800. 00 41400. 00| 2,500. 00 57500. 00
7.30 165571. 30| 7.00 158767. 00| 6. 50 147426. 50
.70 14693. 70| .70 14693. 70| 50 10495. 50
1, 500. 00 7500. 00| 1, 000. 00 5000. 00| 860. 00 4300. 00
1, 520. 00 36480. 00| 1, 000. 00 24000. 00| 1, 240. 00 29760. 00
425. 00 2125. 00| 300. 00 1500. 00| 250. 00 1250. 00
92. 00 30360. 00| 165. 00 54450. 00| 260. 00 85800. 00
140. 00 19600. 00| 220. 00 30800. 00| 280. 00 39200. 00
600. 00 7800. 00| 400. 00 5200. 00| 420. 00 5460. 00
950. 00 7600. 00| 700. 00 5600. 00| 700. 00 5600. 00
1, 100. 00 11000. 00| 750. 00 7500. 00| 900. 00 9000. 00
190. 00 4750. 00| 300. 00 7500. 00| 240. 00 6000. 00
240. 00 8400. 00| 240. 00 8400. 00| 240. 00 8400. 00
400. 00 400. 00| 1, 000. 00 1000. 00| 300. 00 300. 00
455. 00 7280. 00| 400. 00 6400. 00| 440. 00 7040. 00
195. 00 2925. 00| 450. 00 6750. 00| 250. 00 3750. 00
16. 00 480. 00| 125. 00 3750. 00| 2.00 60. 00
2.50 4810. 00| 5. 00 9620. 00| 2.75 5291. 00
70. 00 2100. 00| 50. 00 1500. 00| 35. 00 1050. 00
17.00 1003. 00| 30. 00 1770. 00| 30. 00 1770. 00
63. 00 39060. 00| 68. 00 42160. 00| 70. 00 43400. 00
240. 00 960. 00| 250. 00 1000. 00| 215. 00 860. 00
2,150. 00 8600. 00| 2,500. 00 10000. 00| 2,100. 00 8400. 00
615. 00 3690. 00| 700. 00 4200. 00| 675. 00 4050. 00
2.70 1215. 00| 3.50 1575. 00| 2.65 1192. 50
2.00 1600. 00| 2.00 1600. 00| 1.65 1320. 00
. 65 10725. 00| 2.00 33000. 00| . 60 9900. 00
1.40 4088. 00| 1.50 4380. 00| 1.30 3796. 00
3.15 3811. 50| 3.50 4235. 00| 3.10 3751. 00
96, 000. 00* 96000. 00| 88, 000. 00* 88000. 00| 95, 000. 00* 95000. 00
9, 100. 00* 9100. 00| 25, 000. 00* 25000. 00| 8, 000. 00* 8000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00
18, 000. 00* 18000. 00| 20, 000. 00* 20000. 00| 19, 000. 00* 19000. 00
327, 000. 00* 327000. 00| 343, 000. 00* 343000. 00| 350, 000. 00* 350000. 00

3,298, 827. 00 3,516, 700. 00 3,714, 763. 00



