STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 33

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 23/ 02
08-4047U4
08- SBD- 15- R137. 0/ 163. 3

ENG NEERS EST

RAS

RAS
Bl D TOTAL

43, 683, 368. 00

43, 888, 888. 00

44, 550, 828. 00

44,840, 368. 75

47, 615, 627. 00

HA22

B I

, HB1

46, 482, 000. 00 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

I N SAN BERNARDI NO COUNTY NEAR BAKER
FROM 1.9 KM WEST OF EAST BAKER
OVERCROSSI NG TO 0. 6 KM EAST OF

Cl MA ROAD OVERCRGOSSI NG

REHABI LI TATE ROADWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

31, 035, 000

14. 0%

2,798,632.00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 28/ 02
CONTRACT CODE "A '
149 CONTRACT | TEMS

FEDERAL AID AC M 015-3(039) 242
ACI M 015- 3( 039) N

TOTAL NUMBER OF WORKI NG DAYS

380

PERCENT UNDER EST 6. 02

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FREHNER CONSTRUCTI ON COVPANY
I NC

4040 FREHNER RCAD

NORTH LAS VEGAS NV 89030

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 2405

LAS VEGAS PAVI NG CORPORATI ON

4420 SOUTH DECATUR
LAS VEGAS NV 89103

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98661

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

702 649-2530
00314554
702 649-8834

909 684-5360
00140069
909 788-2449

702 251-5800
00324223
702 251-4891

360 693-1478
00433176
360 693-5582



08-4047U4
08- SBD- 15-R
05/ 23/ 02

50, 536, 111. 00

2

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280

Bl D245
PAGE 2
05/ 28/ 02

480 784-2910
00587527
FAX 480 968- 7580



08-4047U4
08- SBD- 15-R
05/ 23/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 28/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BARTHOLOVEW | NC
WOODLAND CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

HARRI S REBAR
PHOENI X AZ

Hl GHLI GHT ELECTRI C
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

REYCO SM TH AND REYNCLDS
CORONA CA

SUDHAKAR COVPANY | NC
RI ALTO CA

VWH TE PAVI NG

OVERHEAD S| GNS

REI NFCRCI NG STEEL

ELECTRI CAL

GUARD RAI L

COLD PLANE

ERCSI ON CONTRCL AND TORTI SE FENCE

STRI PI NG



08-4047U4 Bl D245

08- SBD- 15-R PAGE 4

05/ 23/ 02 05/ 28/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCR! PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 COFFMAN SPECI ALTI ES PORTLAND CEMENT CONCRETE ( PORTI ON)
SAN DI EGO CA
CROWN FENCE FENCI NG ( PORTI ON)
SANTA FE SPRI NGS CA
HARRI S REBAR REBAR ( PORTI ON)
PHOENI X AZ
PAVEMENT RECYCLI NG SYSTEMS | NC COLD M LLI NG ( PORTI ON)
Rl VERSI DE CA
STEINY AND CO | TEMS 142 THRU 145 AND 148 ( PORTI ON)
CORONA CA
SUDHAKAR COMPANY STRI PI NG AND MARKI NG ( PORTI ON)
RIALTO CA
UNI TED RENTALS H GHWAY TECHNOLOG ES GUARD RAI LI NG ( PORTI ON)
LAS VEGAS NV
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAIL AND SI GNS
R VERSI DE CA
BARTHOLOVEW ENTERPRI SES PORTLAND CEMENT CONCRETE PAVI NG ( PORTI ON)
WOODLAND CA

CONTI NUED ON NEXT PAGE



08-4047U4
08- SBD- 15-R
05/ 23/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 28/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

HARRI S ARI ZONA
PHOENI X AZ

Hl GHLI GHT ELECTRI C
RI VERSI DE CA

VAHAFFY
COVPTON CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

REYCO SM TH AND REYNCLDS
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

REBAR

ELECTRI CAL

CAST IN DRI LLED HOLE

SI GN STRUCTURES

COLD PLANE

FENCE AND ERCSI ON CONTROL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
Rl VERSI DE CA

BARTHOLMEW ENTERPRI SES
WOODLAND CA

HARRI S REBAR
PHCENI X AZ

CONTI NUED ON NEXT PAGE

TORTA SE FENCE

CONCRETE PAVEMENT

STEEL



08-4047U4 Bl D245
08- SBD- 15-R PAGE 6
05/ 23/ 02 05/ 28/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HI GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
MODERN ALLOYS GUARD RAI L AND OVERHEAD SI GNS
STANTON CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND MARKI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HARRI S ARl ZONA REBAR REBAR
PHCENI X AZ
LI NDYS COLD PLANNI NG COLD PLANE

LA HABRA CA

MULTI PLE CONCRETE ENTERPRI SE | NC
OGDEN UT

REYCO SM TH AND REYNCLDS
CORONA CA

STEI NY AND COVPANY | NC
CORONA CA

UNI TED RENTALS
NORTH LAS VEGAS NV

VESTERN WATERPROCOFI NG CO
ANAHEI M CA

CONCRETE SAW AND SEAL

ERCSI ON CONTRCL, LANDSCAPE AND FENCE

H GAVWAY LI GHTI NG, | LLUM NATI ON AND TRAFFI C MPNI TORI NG

STRI PING GUARD RAIL, ROADSIDE SI GNS AND SI GN STRUCTURES

WATERPROOFI NG AND JOI NT SEAL



08-4047U4
08- SBD- 15-R
05/ 23/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

05/ 28/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE
LI NCOLN CA

ALCORN FENCE
RI VERSI DE CA

BARTHOLOVEW
WOODLAND CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PENHAL L
I RVI NE CA

STEI NY AND COVPANY
CORONA CA

STERNHAHL ENTERPRI SES
SUN VALLEY CA

UNI TED RENTALS
LAS VEGAS NV

ASPHALT CONCRETE DI KE

FENCE

CONCRETE PAVI NG

M LLI NG

REMOVALS

ELECTRI CAL

STRI PI NG

SI GNS AND GUARD RAI L



08-4047U4 Bl D245

08- SBD- 15-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 23/ 02 05/ 28/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 500. 00* 500. 00

2 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 500. 00* 500. 00

3 070018 Tl ME- RELATED OVERHEAD VDAY 380 6, 300. 00 2,394, 000. 00

4 021929 TEMPORARY TORTO SE FENCE M 960 15. 00 14, 400. 00

5 073029 600 MM TEMPORARY CULVERT M 420 85. 00 35, 700. 00

6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 50, 000. 00* 50, 000. 00

8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 50, 000. 00* 50, 000. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 100, 000. 00* 100, 000. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 38 60. 00 2,280.00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 207, 000 .45 93, 150. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 69 30. 00 2,070. 00
13 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 5, 000. 00 10, 000. 00
14 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 9, 690 4.00 38, 760. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 7, 000. 00 42, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 34,700 35. 00 1, 214, 500. 00
17 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 44 250. 00 11, 000. 00
18 (S) 129150 TEMPORARY TRAFFI C SCREEN M 30, 900 6. 00 185, 400. 00
19 150206 ABANDON CULVERT EA 3 1, 000. 00 3, 000. 00
20 150615 REMOVE ENTRANCE TAPER EA 31 500. 00 15, 500. 00
21 150668 REMOVE FLARED END SECTI ON EA 65 200. 00 13, 000. 00
22 022041 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 75, 700 1.40 105, 980. 00
23 022042 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 43,700 1.40 61, 180. 00

STRI PE

24 150722 REMOVE PAVEMENT MARKER EA 14, 300 .80 11, 440. 00
25 150760 REMOVE SI GN STRUCTURE EA 5 12, 000. 00 60, 000. 00
26 150769 REMOVE ASPHALT CONCRETE M 610 12. 00 7,320. 00
27 150771 REMOVE ASPHALT CONCRETE DI KE M 30, 400 .75 22,800. 00
28 150813 REMOVE CORRUGATED STEEL PI PE M 190 60. 00 11, 400. 00
29 150820 REMOVE | NLET EA 8 300. 00 2,400. 00
30 150823 REMOVE DOWNDRAI N M 290 50. 00 14, 500. 00
31 150857 REMOVE ASPHALT CONCRETE SURFACI NG %24 2,310 10. 00 23,100. 00
32 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 110 300. 00 33, 000. 00
33 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 860 16. 00 29, 760. 00
34 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0.00
35 152037 RELAY ENTRANCE TAPER AND PI PE DOANDRAI N EA 9 800. 00 7, 200. 00
36 152044 RELAY STEEL FLARED END SECTI ON EA 64 325. 00 20, 800. 00



08-4047U4 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
05/ 23/ 02 05/ 28/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

37 152317 RESET ROADSI DE SI GN ( TWO PCST) EA 2 1, 000. 00 2, 000. 00

38 152386 RELOCATE ROADSI DE S| G\ ONE POST EA 2 500. 00 1, 000. 00

39 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 1 1, 000. 00 1, 000. 00

40 152672 PLASTI C Pl PE LI NER (538 MM Q. D.) M 110 300. 00 33, 000. 00

41 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 200, 000 .55 110, 000. 00
(30 MV MAXI MUM)

42 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT MR 121, 000 1. 80 217, 800. 00
(60 MV MAXI MUM)

43 (S) 021930 COLD PLANE ASPHALT CONCRETE PAVENENT MR 284, 000 2.20 624, 800. 00
(90 MV MAXI MUM)

44 (S) 021931 COLD PLANE ASPHALT CONCRETE PAVENENT MR 53, 300 3.10 165, 230. 00
(120 MM MAXI MUM)

45 (S) 021932 COLD PLANE ASPHALT CONCRETE PAVENENT MR 2, 260 4.00 9, 040. 00
(135 MM MAXI MUM)

46 (S) 021933 COLD PLANE ASPHALT CONCRETE PAVENENT MR 5, 520 4.80 26, 496. 00
(180 MM MAXI MUM)

47 153214 REMOVE CONCRETE CURB M 720 12. 00 8, 640. 00

48 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 2,320 20. 00 46, 400. 00

49 153235 CLEAN BRI DGE DECK MR 783 12. 00 9, 396. 00

50 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 8 1, 000. 00 8, 000. 00

51 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 20, 890. 00* 20, 890. 00

52 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 4, 980. 00* 4, 980. 00

53 157563 BRI DGE REMOVAL (PORTI ON), LOCATI ON C LS LUMP SUM 5. 420. 00* 5, 420. 00

54 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 10, 930. 00* 10, 930. 00

55 157565 BRI DGE REMOVAL (PORTI ON), LOCATI ON E LS LUMP SUM 4. 980. 00* 4., 980. 00

56 157566 BRI DGE REMOVAL (PORTI ON), LOCATION F LS LUMP SUM 3, 560. 00* 3, 560. 00

57 157567 BRI DGE REMOVAL (PORTI ON), LOCATI ON G LS LUMP SUM 3, 290. 00* 3, 290. 00

58 157568 BRI DGE REMOVAL (PORTI ON), LOCATI ON H LS LUMP SUM 6, 490. 00* 6, 490. 00

59 157569 BRI DGE REMOVAL (PORTI ON), LOCATI ON I LS LUMP SUM 5. 960. 00* 5, 960. 00

60 157570 BRI DGE REMOVAL (PORTI ON), LOCATION J LS LUMP SUM 6, 850. 00* 6, 850. 00

61 048638 BRI DGE REMOVAL, LOCATI ON K LS LUMP SUM 16, 000. 00* 16, 000. 00

62 048639 BRI DGE REMOVAL, LOCATI ON L LS LUMP SUM 29, 000. 00* 29, 000. 00

63 170101 DEVELOP WATER SUPPLY LS LUMP SUM 27, 000. 00* 27, 000. 00

64 190101 ROADWAY EXCAVATI ON VB 57, 000 6. 50 370, 500. 00

65 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 18, 000 2.50 45, 000. 00
(AERIALLY DEPCSI TED LEAD)

66 190138 ROADWAY EXCAVATI ON ( DETOUR REMOVAL) VB 27, 900 7.00 195, 300. 00

67 190185 SHOULDER BACKI NG STA 1, 360 70. 00 95, 200. 00



08-4047U4 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 23/ 02 05/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2,270 35. 00 79, 450. 00
69 (F) 048640 STRUCTURE EXCAVATI ON ( ROCK) VB 133 125. 00 16, 625. 00
70 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 100 27. 00 2,700. 00
71 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1,520 27. 00 41, 040. 00
72 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 74 20. 00 1, 480. 00
73 193114 SAND BACKFI LL VB 15 375. 00 5, 625. 00
74 198001 | MPORTED BORROW VB 316, 000 6.75 2,133, 000. 00
75 (S) 203014 FI BER ( EROSI ON CONTROL) KG 27, 000 1. 00 27, 000. 00
76 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 5, 400 2.50 13, 500. 00
77 (S) 021934 TRANSPLANT JOSHUA TREE EA 20 600. 00 12, 000. 00
78 260201 CLASS 2 AGGREGATE BASE VB 71, 100 21. 00 1, 493, 100. 00
79 260210 AGGREGATE BASE ( APPROACH SLAB) VB 35 250. 00 8, 750. 00
80 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 170 125. 00 21, 250. 00
81 390152 ASPHALT CONCRETE TONN 103, 000 34. 00 3,502, 000. 00
82 390160 ASPHALT CONCRETE ( TYPE B) TONN 11, 300 41.00 463, 300. 00
83 390175 ASPHALT CONCRETE ( LEVELI NG) TONN 2, 940 37. 00 108, 780. 00
84 021935 ASPHALT CONCRETE TONN 201, 000 40. 00 8, 040, 000. 00
(TYPE C - PBA-6A MODI FI ED)
85 021936 ASPHALT CONCRETE (TYPE C - AR 8000) TONN 56, 200 36. 00 2,023, 200. 00
86 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 21, 900 38. 00 832, 200. 00
87 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3, 460 46. 00 159, 160. 00
AREA)
88 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 290 1. 50 1, 935. 00
89 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 26, 700 1.50 40, 050. 00
90 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2,180 1. 50 3, 270. 00
91 394050 RUVBLE STRI P STA 1, 650 10. 00 16, 500. 00
92 401000 CONCRETE PAVEMENT VB 105, 000 74. 00 7,770, 000. 00
93 404092 SEAL PAVEMENT JOI NT M 135, 000 3. 00 405, 000. 00
94 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 299 315. 00 94, 185. 00
Pl LI NG
95 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 50, 000. 00* 50, 000. 00
96 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 380 375. 00 142, 500. 00
97 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 310 600. 00 786, 000. 00
98 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 24 600. 00 14, 400. 00
99 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 197 850. 00 167, 450. 00
(TYPE N)
100 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 328 700. 00 229, 600. 00

(TYPE R)



08-4047U4 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 23/ 02 05/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
101 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 1, 000. 00 12, 000. 00
102 510800 PAVI NG NOTCH EXTENSI ON VB 7 2, 500. 00 17, 500. 00
103 511106 DRI LL AND BOND DOWEL M 40 50. 00 2, 000. 00
104 515041 FURNI SH POLYESTER CONCRETE OVERLAY MB 80 1, 500. 00 120, 000. 00
105 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 3,110 15. 00 46, 650. 00
106 (S) 519102 JONT SEAL (TYPE AL) M 12 120. 00 1, 440. 00
107 (S) 519120 JONT SEAL (MR 15 MV) M 534 100. 00 53, 400. 00
108 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 119, 870 1.00 119, 870. 00
109 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 240 1. 00 1, 240. 00
110 ( SF)520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 55, 370 2.00 110, 740. 00
( BRI DGE)
111 (F) 048641 SI LANE SEAL CONCRETE SURFACE MR 3, 060 16. 00 48, 960. 00
112 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 1,575 4.25 6, 693. 75
113 (F) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 1,575 2.50 3, 937. 50
114 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 25, 300 4.25 107, 525. 00
115 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 25, 300 2.50 63, 250. 00
116 561008 760 MM CAST- | N- DRI LLED- HOLE M 24 1. 00 24. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
117 561009 920 MM CAST- | N- DRI LLED- HOLE M 33 1, 000. 00 33, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
118 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
119 566012 ROADSI DE SI GN - TWO POST EA 3 350. 00 1, 050. 00
120 664096 600 MM BI TUM NOUS COATED CORRUGATED M 790 200. 00 158, 000. 00
STEEL PIPE (2.01 MV THI CK)
121 664109 900 MM BI TUM NOUS COATED CORRUGATED M 160 230. 00 36, 800. 00
STEEL PIPE (2.01 MV THI CK)
122 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 55 450. 00 24, 750. 00
(2.01 MV THI CK)
123 (F) 721007 ROCK SLOPE PROTECTI ON VB 28 150. 00 4, 200. 00
(1/4 TON, METHOD B)
124 (F) 729010 ROCK SLOPE PROTECTI ON FABRI C MR 69 20. 00 1, 380. 00
125 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 5,180 2.50 12, 950. 00
126 022939 TEMPORARY TORTO SE FENCE M 69, 300 14. 00 970, 200. 00
127 820107 DELI NEATOR ( CLASS 1) EA 480 40. 00 19, 200. 00
128 820134 OBJECT MARKER ( TYPE P) EA 1 200. 00 200. 00
129 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3,570 80. 00 285, 600. 00
130 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 9 4,000. 00 36, 000. 00
131 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 71 2,000. 00 142, 000. 00
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08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
05/ 23/ 02 05/ 28/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

132 (S) 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 8 1, 000. 00 8, 000. 00

133 (S) 839570 RETURN SECTI ON EA 8 200. 00 1, 600. 00

134 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 4 5, 400. 00 21, 600. 00

135 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 218 230. 00 50, 140. 00

136 (F) 048642 CONCRETE BARRI ER ( TYPE 732R) M 68 275. 00 18, 700. 00

137 (F) 048643 CONCRETE BARRI ER ( TYPE 732 MOD) M 329 300. 00 98, 700. 00

138 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 260 20. 00 5, 200. 00

139 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 317, 000 .50 158, 500. 00
( SPRAYABLE)

140 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 9, 690 2.50 24, 225. 00

141 (S) 850122 PAVEMENT MARKER EA 35, 200 9. 00 316, 800. 00
( RETROREFLECTI VE- RECESSED)

142 (S) 860403 H GHVWAY LI GHTI NG LS LUMP SUM 325, 000. 00* 325, 000. 00

143 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 175, 000. 75* 175, 000. 75

144 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

145 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

146 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
( COUNT)

147 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

148 022891 914 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4.6 1, 000. 00 4, 600. 00
Pl LE (SI GN FOUNDATI ON)

149 999990 MOBI LI ZATI ON LS LUMP SUM 4, 482, 400. 00* 4, 482, 400. 00

TOTAL 43, 683, 368. 00
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900.

225.

. 00*

1, 700.
225.
200.
200.
400.

00
00
00

10000.
950000.
11520.
35700.
7500.
35000.
40000.
450000.
380.
103500.
2415.
4000.
38760.
120000.
2776000.
16500.
61800.
3900.
7440.
13650.
113550.
65550.
14300.
15000.
8540.
30400.
7600.
7200.
6380.
13860.
24750.
14880.
0.
15300.
14400.
400.
400.
400.

SUMMARY

OF

. 00*
750.
350.
700.
300.
700.

00
00
00

REMA/

10000.
684000.
24000.
58800.
6000.
40000.
60000.
150000.
760.
113850.
2070.
2500.
24225.
30000.
1318600.
13200.
92700.
1350.
7750.
10400.
75700.
43700.
5720.
20000.
5490.
48640.
6270.
1600.
8700.
12705.
27500.
35340.
0.
6750.
22400.
1400.
600.
700.

NI NG BI DDERS
FOURTH

BI D AMOUNT
37, 000. 00* 37000. 00
4,600. 00* 4600. 00
2,300. 00 874000. 00
35. 00 33600. 00
330. 00 138600. 00
6, 400. 00* 6400. 00
54, 500. 00* 54500. 00
164, 000. 00* 164000. 00
293, 000. 00* 293000. 00
64. 00 2432. 00
.48 99360. 00
32.00 2208. 00
1, 390. 00 2780. 00
4.30 41667. 00
11, 700. 00 70200. 00
44. 00 1526800. 00
203.00 8932. 00
18. 20 562380. 00
1, 200. 00 3600. 00
670. 00 20770. 00
670. 00 43550. 00
1.50 113550. 00
1.50 65550. 00
.59 8437. 00
3, 140. 00 15700. 00
16. 00 9760. 00
3. 40 103360. 00
210. 00 39900. 00
1, 600. 00 12800. 00
160. 00 46400. 00
13. 30 30723. 00
202. 00 22220. 00
7.90 14694. 00
. 00* 0. 00
5, 900. 00 53100. 00
1, 400. 00 89600. 00
370. 00 740. 00
213. 00 426. 00
370. 00 370. 00

Bl D245
PAGE 13
05/ 28/ 02
FI FTH
Bl D AMOUNT
5, 000. 00* 5000.
12, 000. 00~ 12000.
3, 100. 00 1178000.
15. 00 14400.
240. 00 100800.
10, 000. 00~ 10000.
50, 000. 00* 50000.
50, 000. 00* 50000.
450, 000. 00* 450000.
60. 00 2280.
.45 93150.
30. 00 2070.
2, 000. 00 4000.
4.00 38760.
14, 000. 00 84000.
22.00 763400.
385. 00 16940.
14. 50 448050.
400. 00 1200.
230. 00 7130.
115. 00 7475.
1.50 113550.
1.50 65550.
1.00 14300.
2, 950. 00 14750.
15. 00 9150.
4.00 121600.
25. 00 4750.
250. 00 2000.
35. 00 10150.
5. 00 11550.
115. 00 12650.
29. 00 53940.
. 00* 0.
2, 000. 00 18000.
350. 00 22400.
700. 00 1400.
285. 00 570.
700. 00 700.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08-4047U4

08- SBD- 15-R

05/ 23/ 02

225.
20, 890.
4, 980.
5, 420.
10, 930.
4, 980.
3, 560.
3, 290.
6, 490.
5, 960.
6, 850.
16, 000.
29, 600.
27, 000.

45.
50.
55.
22.
28.
75.
130.

500.
25.

90750.
312400.
53300.
22600.
66240.
8640.
58000.
14094.
1800.
20890.
4980.
5420.
10930.
4980.
3560.
3290.
6490.
5960.
6850.
16000.
29600.
27000.
171000.
45000.
55800.
61200.
113500.
7315.
2200.
42560.
5550.
1950.
2686000.
16200.
18900.
10000.
1777500.

SUMMARY

[EnY
whEREE o

13.

13.
500.
20, 890.
4, 980.
5, 420.
10, 930.
4, 980.
3, 560.
3, 290.
6, 490.
5, 960.
6, 850.
16, 000.
29, 600.
27, 000.

140.
45.
45.
15.
45.
12.

225.

.75

.75

.40

500.
30.

OF

00
00
00
00
00

00
00

REMA

30800.
140000.
96800.
284000.
63960.
3390.
11592.
9360.
30160.
10179.
4000.
20890.
4980.
5420.
10930.
4980.
3560.
3290.
6490.
5960.
6850.
16000.
29600.
27000.
399000.
126000.
167400.
190400.
102150.
5985.
1500.
68400.
888.
3375.
3081000.
20250.
12960.
10000.
2133000.

NI NG BI DDERS

.00
.60
.00
.40
.00
.00
.77
. 56
370.
.70

00

88330.
306720.
87945.
5491.
13248.
3816.
44080.
3601.
4000.
14000.
6400.
8200.
10500.
6700.
4000.
4200.
5000.
6000.
7000.
45000.
47500.
27000.
473100.
183600.
175770.
217600.
131660.
8512.
3560.
63840.
3359.
450.
4740000.
20790.
13824.
7400.
1542870.

Bl D245
PAGE 14
05/ 28/ 02
FI FTH
Bl D AMOUNT
195. 00 21450.
1.25 250000.
.75 90750.
1.25 355000.
1.25 66625.
1.40 3164.
2.00 11040.
12. 00 8640.
4.00 9280.
4.00 3132.
155. 00 1240.
20, 890. 00* 20890.
4, 980. 00* 4980.
5, 420. 00* 5420.
10, 930. 00* 10930.
4,980. 00* 4980.
3, 560. 00* 3560.
3, 290. 00~ 3290.
6, 490. 00* 6490.
5, 960. 00* 5960.
6, 850. 00* 6850.
16, 000. 00* 16000.
29, 600. 00* 29600.
27,000. 00* 27000.
13. 00 741000.
2.10 37800.
4.00 111600.
710. 00 965600.
24. 00 54480.
160. 00 21280.
30. 00 3000.
32.00 48640.
60. 00 4440.
500. 00 7500.
10. 00 3160000.
.50 13500.
2.20 11880.
500. 00 10000.
31. 00 2204100.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08-4047U4
08- SBD- 15-R
05/ 23/ 02

00
.00
.00

29750.
3193000.
339000.
117600.
8241000.
2191800.
722700.
34600.
2580.
53400.
4360.
24750.
8505000.
472500.
92690.
36000.
190000.
851500.
15000.
49250.
131200.
14400.
9450.
1600.
176000.
77750.
2160.
24030.
161824.
1240.
105203.
21420.
7875.
3150.
126500.
25300.
36000.
49500.

SUMMARY

OF

REMA/

47600.
3914000.
406800.
144060.
7909350.
1967000.
810300.
145320.
2322.
48060.
3924.
1650.
9660000.
499500.
59800.
32000.
114000.
655000.
18600.
142825.
295200.
19200.
21000.
1200.
128000.
155500.
720.
32040.
155831.
2108.
105203.
107100.
7245.
4095.
116380.
25300.
24.
49500.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

46. 40 1624.
320. 00 54400.
33. 00 3399000.
53. 00 598900.
40. 00 117600.
39. 50 7939500.
35. 00 1967000.
36. 00 788400.
30. 00 103800.
2.10 27009.
2.34 62478.
2.18 4752.
20. 20 33330.
83. 00 8715000.
3. 80 513000.
370. 00 110630.
35, 600. 00* 35600.
316. 00 120080.
580. 00 759800.
590. 00 14160.
324.00 63828.
360. 00 118080.
1, 850. 00 22200.
1, 440. 00 10080.
68. 00 2720.
1, 730. 00 138400.
58. 00 180380.
85. 00 1020.
57. 00 30438.
1.50 179805.
1.50 1860.
2.50 138425.
14. 70 44982.
5. 60 8820.
1.90 2992.
5. 60 141680.
1.00 25300.
1, 758. 57 42205.
1, 811. 86 59791.

Bl D245
PAGE 15
05/ 28/ 02
FI FTH
Bl D AMOUNT
395. 00 13825.
175. 00 29750.
36. 00 3708000.
40. 00 452000.
44. 00 129360.
45. 00 9045000.
40. 00 2248000.
35. 00 766500.
18. 00 62280.
1.50 1935.
1.50 40050.
1.50 3270.
25. 00 41250.
87.00 9135000.
3.50 472500.
170. 00 50830.
34, 000. 00* 34000.
400. 00 152000.
650. 00 851500.
640. 00 15360.
900. 00 177300.
700. 00 229600.
725. 00 8700.
1, 600. 00 11200.
30. 00 1200.
1, 600. 00 128000.
50. 00 155500.
85. 00 1020.
200. 00 106800.
1.40 167818.
1.40 1736.
2.00 110740.
18. 00 55080.
6. 00 9450.
2.00 3150.
5.25 132825.
1.00 25300.
1, 650. 00 39600.
1, 700. 00 56100.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148

149
TOT

08-4047U4

08- SBD- 15-R

05/ 23/ 02

3, 150.
1, 600.
2, 000.
1, 000.
4, 750.
200.
250.
200.
20.

2.

9.

250, 000.
375, 000.
10, 000.
15, 000.
35, 000.

. 00*

1, 500.

3, 795, 438.

00

00*
00*
00*
00*
00*

00
00*

1200.
102700.
24000.
60500.
3080.
621.
20720.
1039500.
24000.
125.
178500.
28350.
113600.
16000.
8000.
19000.
43600.
17000.
65800.
5200.
174350.
26647.
316800.
250000.
375000.
10000.
15000.
35000.
0.

6900.
3795438.

43, 888, 888. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
420. 00 840. 00
700. 00 2100. 00
165. 00 130350. 00
230. 00 36800. 00
980. 00 53900. 00
200. 00 5600. 00
10. 00 690. 00
3. 00 15540. 00
11.10 769230. 00
36. 00 17280. 00
110. 00 110. 00
61. 00 217770. 00
2, 600. 00 23400. 00
1, 800. 00 127800. 00
625. 00 5000. 00
100. 00 800. 00
3, 800. 00 15200. 00
250. 00 54500. 00
320. 00 21760. 00
425. 00 139825. 00
30. 00 7800. 00
.70 221900. 00
2.80 27132. 00
6. 50 228800. 00
300, 000. 00* 300000. 00
150, 000. 00* 150000. 00
10, 000. 00* 10000. 00
15, 000. 00* 15000. 00
35, 000. 00* 35000. 00
. 00* 0. 00
1, 500. 00 6900. 00
3, 960, 000. 00* 3960000. 00

44,550, 828. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
346. 00 692.
560. 00 1680.
290. 00 229100.
380. 00 60800.
3, 000. 00 165000.
85. 00 2380.
5.30 365.
4.85 25123.
15. 00 1039500.
48. 00 23040.
80. 00 80.
51. 25 182962.
3,197. 40 28776.
1, 651. 99 117291.
2,131.60 17052.
1, 065. 80 8526.
4, 100. 00 16400.
184. 00 40112.
237.00 16116.
178. 00 58562.
21. 30 5538.
.53 168010.
2.67 25872.
9. 30 327360.
256, 000. 00* 256000.
373, 000. 00* 373000.
10, 700. 00* 10700.
16, 000. 00* 16000.
37, 000. 00* 37000.
. 00* 0.
1, 800. 00 8280.
1, 923, 000. 00~ 1923000.

44,840, 368. 75

Bl D245
PAGE 16
05/ 28/ 02
FI FTH
Bl D AMOUNT
420. 00 840.
700. 00 2100.
290. 00 229100.
360. 00 57600.
1, 320. 00 72600.
70. 00 1960.
15. 00 1035.
3.15 16317.
14. 00 970200.
36. 00 17280.
105. 00 105.
77.00 274890.
2,575.00 23175.
1, 770. 00 125670.
625. 00 5000.
760. 00 6080.
1, 500. 00 6000.
330. 00 71940.
335. 00 22780.
325. 00 106925.
20. 00 5200.
.50 158500.
2.50 24225.
8.75 308000.
240, 000. 00* 240000.
350, 000. 00* 350000.
10, 000. 00* 10000.
15, 000. 00~ 15000.
35, 000. 00* 35000.
. 00* 0.
1, 700. 00 7820.
3, 600, 000. 00* 3600000.

47,615, 627. 00



08-4047U4 Bl D245

08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 17
05/ 23/ 02 05/ 28/ 02
| TEM SI XTH
Bl D AMOUNT

1 35, 000. 00* 35000. 00

2 40, 000. 00* 40000. 00

3 3, 000. 00 1140000. 00

4 35. 00 33600. 00

5 145. 00 60900. 00

6 10, 000. 00~ 10000. 00

7 125, 000. 00* 125000. 00

8 55, 000. 00* 55000. 00

9 375, 000. 00* 375000. 00
10 60. 00 2280. 00
11 .55 113850. 00
12 110. 00 7590. 00
13 1, 000. 00 2000. 00
14 4.25 41182. 50
15 14, 000. 00 84000. 00
16 42.00 1457400. 00
17 400. 00 17600. 00
18 7.00 216300. 00
19 1, 100. 00 3300. 00
20 400. 00 12400. 00
21 250. 00 16250. 00
22 1.85 140045. 00
23 1.85 80845. 00
24 1.10 15730. 00
25 3, 200. 00 16000. 00
26 5.00 3050. 00
27 1.55 47120. 00
28 70. 00 13300. 00
29 325. 00 2600. 00
30 40. 00 11600. 00
31 6. 50 15015. 00
32 375. 00 41250. 00
33 30. 00 55800. 00
34 . 00* 0. 00
35 1, 000. 00 9000. 00
36 300. 00 19200. 00
37 725. 00 1450. 00
38 300. 00 600. 00
39 725.00 725. 00




08-4047U4 Bl D245

08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 18
05/ 23/ 02 05/ 28/ 02
| TEM SI XTH
Bl D AMOUNT

40 200. 00 22000. 00
41 .45 90000. 00
42 . 63 76230. 00
43 .90 255600. 00
44 1.20 63960. 00
45 1.70 3842. 00
46 2. 40 13248. 00
47 12. 00 8640. 00
48 28. 00 64960. 00
49 12. 00 9396. 00
50 225.00 1800. 00
51 20, 000. 00* 20000. 00
52 20, 000. 00* 20000. 00
53 20, 000. 00* 20000. 00
54 20, 000. 00* 20000. 00
55 20, 000. 00* 20000. 00
56 20, 000. 00* 20000. 00
57 20, 000. 00* 20000. 00
58 20, 000. 00* 20000. 00
59 20, 000. 00* 20000. 00
60 20, 000. 00* 20000. 00
61 30, 000. 00* 30000. 00
62 30, 000. 00* 30000. 00
63 320, 000. 00* 320000. 00
64 10. 75 612750. 00
65 5.50 99000. 00
66 6. 25 174375. 00
67 160. 00 217600. 00
68 70. 00 158900. 00
69 95. 00 12635. 00
70 45. 00 4500. 00
71 70. 00 106400. 00
72 110. 00 8140. 00
73 180. 00 2700. 00
74 12. 75 4029000. 00
75 .75 20250. 00
76 2.50 13500. 00
77 1, 500. 00 30000. 00
78 24.50 1741950. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08-4047U4
08- SBD- 15-R
05/ 23/ 02

61200.
3502000.
621500.
161700.
8040000.
2079400.
897900.
96880.
2580.
53400.
4360.
49500.
12075000.
519750.
29900.
40000.
121600.
885560.
23760.
157600.
221400.
19080.
30100.
3600.
160000.
83970.
1800.
53400.
239740.
2480.
124582.
42840.
11025.
2835.
159390.
25300.
42000.
62700.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 19
05/ 28/ 02



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148

149
TOT

08-4047U4
08- SBD- 15-R
05/ 23/ 02

300, 000. 00*
440, 000. 00*
12, 500. 00*
19, 000. 00~
45, 000. 00*

. 00*

1, 850. 00

3, 880, 000. 00*

6600.
181700.
67200.
88000.
3500.
690.
25900.
987525.
17760.
110.
274890.
27000.
127800.
16000.
8000.
28000.
43600.
18700.
65800.
12220.
190200.
33915.
140800.
300000.
440000.
12500.
19000.
45000.
0.

8510.
3880000.

50, 536, 111. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 20
05/ 28/ 02



