STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 05/ 30/ 02 I'N VENTURA COUNTY | N AND NEAR QJAI 06/ 03/ 02
CONTRACT NUMBER 07-105484 FROM LOVA DRI VE TO LI ON CANYCN CONTRACT CCODE "A '’
LOCATI ON 07- VEN- 150- 15. 0/ 23. 9 CREEK BRI DGE 57 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACST-P150-(018)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPGCSALS | SSUED 8 FUND TOTAL HA22 3, 200, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BI DDERS 2 ENG NEERS EST 2,665, 000. 00 AMOUNT UNDER 127, 950. 00 PERCENT UNDER EST 4. 80
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,537, 050. 00 2 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
2 4,019, 597. 00 1 SULLY M LLER CONTRACTI NG 805 981-4276

COVPANY
3555 E VI NEYARD AVENUE
OXNARD CA 93030

00747612

FAX 805 485-9491



07-105484
07- VEN- 150
05/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

06/ 03/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

E T C CONTRACTI NG | NC
VENTURA CA

MODERN ALLOYS | NC
STANTON CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

STATEW DE SAFETY AND SI GN | NC
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

TAFT ELECTRI C CO
VENTURA CA

TESTI NG

GUARD RAI L

COLD PLANI NG AND M LLI NG

GROUP SI GNS AND CRASH CUSHI ON

STRI PI NG AND MARKI NG

LOOP DETECTORS AND TRAFFI C SI GNALS



07-105484
07- VEN- 150
05/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 03/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BLO F CONSTRUCTI ON
3201 STURGA S ROAD
OXNARD CA

MODERN ALLOYS
11172 WESTERN AVENUE
STANTON CA

PAVEMENT RECYCLI NG SYSTEMS
121 N MAIN STREET
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA

STERNDAHL ENTERPRI SE
11861 BRANFORD STREET
SUN VALLEY CA

TAFT ELECTI C COVPANY
1694 EASTMAN AVE
VENTURA CA

DRAI NAGE, STRUCTURES AND M SCELLANEQUS | RON AND STEEL

VETAL BEAM GUARD RAI L REMOVAL AND | STALLATI ON

COLD PLANE

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

STRI PI NG AMD MARKI NG AND STRI PI NG REMOVALS

TRAFFI C LOOPS AND SI GNS MCDI FI CATI ONS



07-105484 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 30/ 02 06/ 03/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070020 WARRANTY LS LUMP SUM 30, 000. 00* 30, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 16, 500. 00* 16, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 960 2. 00 1, 920. 00
5 120300 TEMPORARY PAVEMENT MARKER EA 92 15. 00 1, 380. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 61 45. 00 2, 745. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 145. 00 8, 120. 00
8 150659 REMOVE TERM NAL SECTI ON EA 8 300. 00 2, 400. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 370 40. 00 14, 800. 00
10 023231 REMOVE END SECTI ON EA 4 300. 00 1, 200. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 320 7.00 2, 240. 00
12 023232 COVER YELLOW PAI NTED TRAFFI C STRI PE M 320 3.50 1, 120. 00
13 150722 REMOVE PAVEMENT MARKER EA 46 2. 00 92. 00
14 150821 REMOVE HEADWALL EA 4 755. 00 3, 020. 00
15 150825 REMOVE REI NFORCED CONCRETE BOX CULVERT VB 14 260. 00 3, 640. 00
16 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 290 32.00 9, 280. 00
17 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 030 2.00 2, 060. 00
(30 MM MAXI MUM)
18 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 18, 000 1.75 31, 500. 00
(45 MV MAXI MUM)
19 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 33, 100 2.00 66, 200. 00
(60 MM MAXI MUM)
20 153210 REMOVE CONCRETE VB 2 350. 00 700. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 56 35. 00 1, 960. 00
23 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 390 30. 00 11, 700. 00
25 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 1.4 400. 00 560. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 340 .75 255. 00
27 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 360 1. 00 1, 360. 00
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 170. 00 1, 530. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 68 3. 50 238. 00
30 260301 CLASS 3 AGGREGATE BASE VB 23 90. 00 2, 070. 00
31 390103 ASPHALT CONCRETE ( TYPE B) TONN 160 115. 00 18, 400. 00
32 023644 RUBBERI ZED ASPHALT CONCRETE (WARRANTY) TONN 21, 800 76. 00 1, 656, 800. 00
33 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 780 8. 25 6, 435. 00
AREA)

34 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER)

2

47 350. 00 16, 450. 00



07-105484 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 30/ 02 06/ 03/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 25.3 525. 00 13, 282. 50
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 17.6 950. 00 16, 720. 00
37 510526 M NOR CONCRETE ( BACKFI LL) VB 3 160. 00 480. 00
38 (F) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 3, 070 1.25 3, 837. 50
39 664015 450 MM CORRUGATED STEEL PI PE M 1 310. 00 310. 00
(2.01 MM THI CK)
40 664020 600 MM CORRUGATED STEEL PI PE M 4 310. 00 1, 240. 00
(2.01 MM THI CK)
41 664024 675 MM CORRUGATED STEEL PI PE M 1 410. 00 410. 00
(2.01 MM THI CK)
42 705044 450 MM STEEL FLARED END SECTI ON EA 1 325. 00 325. 00
43 727905 M NOR CONCRETE ( CHANNEL LI NI NG) VB 1 3, 500. 00 3, 500. 00
44 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 1 2,000. 00 2, 000. 00
45 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 440 3. 00 1, 320. 00
46 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 85 100. 00 8, 500. 00
47 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 150. 00 600. 00
48 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 4 135. 00 540. 00
49 (S) 839553 END SECTI ON EA 4 180. 00 720. 00
50 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 36 2, 400. 00 86, 400. 00
51 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 420 42.00 17, 640. 00
52 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 57, 100 1. 00 57, 100. 00
53 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 250 3.40 4, 250. 00
54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 900 4.00 15, 600. 00
55 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 33 200. 00 6, 600. 00
56 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUVMP SUM 36, 000. 00* 36, 000. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 235, 000. 00* 235, 000. 00

TOTAL 2,537, 050. 00



07-105484 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 30/ 02 06/ 03/ 02
| TEM SECOND
Bl D AMOUNT

1 685, 000. 00* 685000. 00

2 17, 500. 00* 17500. 00

3 775, 000. 00* 775000. 00

4 4.35 4176. 00

5 27.00 2484. 00

6 85. 00 5185. 00

7 150. 00 8400. 00

8 320. 00 2560. 00

9 34. 00 12580. 00
10 325. 00 1300. 00
11 7.50 2400. 00
12 3.50 1120. 00
13 8.50 391. 00
14 2,750. 00 11000. 00
15 1, 300. 00 18200. 00
16 90. 00 26100. 00
17 3. 40 3502. 00
18 1.05 18900. 00
19 1.10 36410. 00
20 1, 700. 00 3400. 00
21 105, 000. 00* 105000. 00
22 72.00 4032. 00
23 30, 500. 00* 30500. 00
24 155. 00 60450. 00
25 435. 00 609. 00
26 .80 272.00
27 .95 1292. 00
28 180. 00 1620. 00
29 3.75 255. 00
30 150. 00 3450. 00
31 117.00 18720. 00
32 76. 00 1656800. 00
33 24. 00 18720. 00
34 220. 00 10340. 00
35 1, 600. 00 40480. 00
36 895. 00 15752. 00
37 530. 00 1590. 00
38 2.80 8596. 00
39 1, 700. 00 1700. 00




07-105484 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 30/ 02 06/ 03/ 02
| TEM SECOND
Bl D AMOUNT

40 710. 00 2840. 00
41 1, 500. 00 1500. 00
42 730. 00 730. 00
43 6, 200. 00 6200. 00
44 1, 150. 00 1150. 00
45 4.40 1936. 00
46 99. 00 8415. 00
47 155. 00 620. 00
48 75. 00 300. 00
49 155. 00 620. 00
50 2,400. 00 86400. 00
51 46. 50 19530. 00
52 .75 42825. 00
53 3.50 4375. 00
54 4.30 16770. 00
55 200. 00 6600. 00
56 38, 000. 00* 38000. 00
57 165, 000. 00* 165000. 00

TOT 4,019, 597. 00



