STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 15
NUMBER OF BI DDERS 4
Bl D RANK

06/ 06/ 02
07-1Y2904

B I

07-LA-110-20.0/22.1

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

260, 555. 00

341, 245.

381, 945.

712, 880.

00

00

00

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY I N LGOS

ANGELES FROM EXPOSI TI ON OVERHEAD
TO OLYMPI C BOULEVARD UNDERCROSSI NG

RESURFACE ASPHALT CONCRETE

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

529, 000. 00 AMOUNT UNDER

Bl DDER | D

268, 445. 00

Bl D245
PAGE 1
06/ 10/ 02
CONTRACT CCDE 'E '
12 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
100

PERCENT UNDER EST 50. 75

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW RTE STE 716

RANCHO CUCAMUNGA CA 91730

PAVE TECH I NC

4516 SALI SBURY DR
CARLSBAD CA 92008

UNI VERSAL CONSTRUCTI ON AND

MAI NTENANCE
P O BOX 271

SAN PEDRO CA 90731

FAX

FAX

FAX

FAX

909 252- 0441
00615876
909 252-0266

909 944-1037
00676575
909 944-3112

760 729-7592
00720394
760 729-6158

310 831-9452
00676938
310 832-4571

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED



07-1Y2904 Bl D245

07-LA-110-2 PAGE 2

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
PRECI SI ON COLD PLANI NG COLD PLANI NG
ONTARI O CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-1Y2904 Bl D245

07-LA-110-2 PAGE 3

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AUSTI N ENTERPRI SES GRI NDI NG
BAKERSFI ELD CA

R J ALLEN CONCRETE REMOVAL
GARDEN GROVE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALL AVERI CAN ASPHALT | TEM 4 ( PARTI AL)
CORONA CA
HARBER COVPANI ES | TEM 5 (PARTI AL)
SAN BERNARDI NO CA
PENHALL COVPANY | TEM 6 ( PARTI AL)
I RVI NE CA
SUDHAKAR COVPANY | TEMS 7 THRU 10 ( PARTI AL)
RI ALTO CA
SUPERI OR TRAFFI C I TEMS 1 AND 2 ( PARTI AL)

COTTONWOOD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AUSTI N ENTERPRI SES CONCRETE GRI NDI NG
BAKERSFI LED CA

NATI ONAL DEMOLI TI ON DEMOLI TI ON
SAN PEDRO CA
CONTI NUED ON NEXT PAGE



07-1Y2904
07-LA-110-2
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
06/ 10/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NO FAULT ASPHALT
PALO ALTO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT

STRI PI NG



07-1Y2904 Bl D245

07- LA-110- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 900. 00* 2, 900. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
3 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 900 5.25 4, 725. 00
4 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 70 340. 00 23, 800. 00
5 401108 REPLACE CONCRETE PAVEMENT VB 250 710. 00 177, 500. 00
(RAPI D STRENGTH CONCRETE)
6 (S) 420201 GRI ND EXI STI NG CONCRETE MR 1, 130 15. 00 16, 950. 00
PAVEMENT
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 10. 00 1, 800. 00
8 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 50 37.00 1, 850. 00
9 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 15 7.00 105. 00
(BROKEN 3.66 M- 0.92 M
10 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 310 12. 00 3, 720. 00
(BROKEN 10.98 M- 3.66 M
11 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 230 7.00 1, 610. 00
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 85 7.00 595. 00

TOTAL 260, 555. 00



07-1Y2904 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 06/ 02 06/ 10/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 000. 00* 4000. 00 3, 100. 00* 3100. 00 12, 000. 00* 12000. 00
2 100, 000. 00* 100000. 00 15, 000. 00~ 15000. 00 95, 000. 00* 95000. 00
3 8. 00 7200. 00 5. 00 4500. 00 12. 00 10800. 00
4 160. 00 11200. 00 155. 00 10850. 00 250. 00 17500. 00
5 800. 00 200000. 00 1, 300. 00 325000. 00 2,200. 00 550000. 00
6 10. 00 11300. 00 13. 00 14690. 00 14. 00 15820. 00
7 8. 00 1440. 00 15. 00 2700. 00 14. 00 2520. 00
8 25.00 1250. 00 25. 00 1250. 00 40. 00 2000. 00
9 25. 00 375. 00 25.00 375. 00 40. 00 600. 00
10 8. 00 2480. 00 8. 00 2480. 00 10. 00 3100. 00
11 5. 00 1150. 00 5. 00 1150. 00 8. 00 1840. 00
12 10. 00 850. 00 10. 00 850. 00 20. 00 1700. 00
TOT 341, 245. 00 381, 945. 00 712, 880. 00



