STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 20

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

06/ 06/ 02
12-075404

B I

12- ORA-91-6.4/8.6

DI SADVANTAGED BUSI NESS ENTERPRI SE -
1, 791, 000

FUND TOTAL
ENG NEERS EST

HA25

1, 641, 000. 00 AMOUNT UNDER

D SUMMARY
I N ORANGE COUNTY | N ANAHEI M FROM
LA PALMA AVENUE OVERCROSSI NG TO THE
SANTA ANA RI VER AND WEST OF

LAKEVI EW AVENUE TO WEST OF ROUTE 90

H GHWAY PLANTI NG RESTORATI ON

13. 0%

73, 898. 25

RAS

Bl D TOTAL

1,567, 101. 75

1,575, 456. 25

1, 715, 683. 00

1, 737, 596. 00

1, 839, 836. 27

Bl DDER | D

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 10/ 02
CONTRACT CODE 'D '
51 CONTRACT | TEMS

FEDERAL AID ACNH P091-(110)E

TOTAL NUMBER OF WORKI NG DAYS

1000

PERCENT UNDER EST 4.50

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

REYCO SM TH AND REYNCLDS
ERGCSI ON CONTRCL | NC

206 N SM TH AVE

CORONA CA 91720

PACI FI C RESTCORATI ON GROUP | NC

1284 MAGNOLI A AVE
CORONA CA 92879

UNI VERSAL CONSTRUCTI ON AND
MAI NTENANCE

P O BOX 271

SAN PEDRO CA 90733

T B PENI CK AND SONS | NC

9747 OLSON DRI VE
SAN DI EGO CA 92121

FAX

FAX

FAX

FAX

FAX

909 926- 7444
00576183
909 926- 7440

909 737-6778
00773137
909 737-4904

909 734-9809
00685511
909 734-9812

310 831-9452
00676938
310 832-4571

858 558-1800
00185381
858 558-1881



12- 075404
12- ORA-91-6
06/ 06/ 02

1, 862, 424. 00

5

BELAI RE VWEST LANDSCAPE | NC

P O BOX 6270
BUENA PARK CA 90620

Bl D245
PAGE 2
06/ 10/ 02

714 523-9200
00448636
FAX 714 523-9201



12- 075404
12- ORA-91-6
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 10/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AYALA BORI NG
FONTANA CA

BAYWOCD ENVI RONMENTAL
SAN RAFAEL CA

D G YEAGER
CORONA CA

HYDROSPROUT
ESCONDI DO CA

MOCRE ELECTRI C
CORONA CA

VALLEY CONCRETE
SYLMAR CA

| TEM 45 (PARTI AL)

I TEMS 1 AND 5 ( PARTI AL)

| TEM 47 (PARTI AL)

| TEM 21 ( PARTI AL)

| TEM 50 (PARTI AL)

| TEM 48 ( PARTI AL)



12- 075404
12- ORA-91-6
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
06/ 10/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AYALA BORI NG
FONTNA CA

Hl GHLI GHT ELECTRI C
RI VERSI DE CA

NO FAULT ASPHALT
PALO ALTO CA

VALLEY CONCRETE PLACI NG
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

BORI NG

ELECTRI C SERVI CE

ASPHALT CONCRETE

SLOPE PAVI NG AND CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALEX ENG NEERI NG
Rl VERSI DE CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

QUALI TY HYDROSEEDI NG
RAMONA CA

STATEW DE SAFETY AND SI GNS
POMY CA

TRl BORI NG
LA HABRA CA

VALLEY CONCRETE PLACI NG I NC
SYLMAR CA

ASPHALT CONCRETE ( PARTI AL)

ELECTRI C ( PARTI AL)

SEEDI NG ( PARTI AL)

CONSTRUCTI ON SI GNS ( PARTI AL)

VELDED STEEL Pl PE ( PARTI AL)

SLOPE PAVI NG ( PARTI AL)



12- 075404
12- ORA-91-6
06/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
06/ 10/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NO FAULT ASPHALT
PALO ALTO CA

TREECO
LA HABRA CA

UNI TED SHOTCRETE
LA M RADA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

LANDSCAPE

CONCRETE SLCPE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AYALA BORI NG
FONTANA CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

HYDRO SPROUT
ESCONDI DO CA

I MPERI AL | RRI GATI ON
ESCONDI DO CA

REPLENI SH PRODUCTS
TEMECULA CA

ROVERO GENERAL
SAN MARCOS CA

STATEW DE SAFETY AND SI GNS
POMAY CA

CONTI NUED ON NEXT PAGE

| TEM 45

| TEM 5

| TEM 21

| RRI GATI ON SUPPLI ES

| TEM 13

I TEM5 11 AND 47

| TEM 3



12- 075404 Bl D245

12- ORA-91-6 PAGE 6

06/ 06/ 02 06/ 10/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 VALLEY CONCRETE | TEM 48
SYLVAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AMERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS
ANAHEI M CA
H GHLI GHT ELECTRI C ELECTRI C
Rl VERSI DE CA
HYDROSPROUT W LDFLONER SEEDI NG
ESCONDI DO CA
MORNI NG STAR CONSULTI NG STORM WATER POLLUTI ON PREVENTI ON AND LEAD COWPLI ANCE PLANS
PI NOLE CA
NO FAULT ASHPALT ASPHALT AND MAI NTENANCE ACCESS ROAD
PALO ALTO CA
TRl BORI NG BORI NG
LA HABRA CA
TRU GREEN CLEAR AND GRUB
MONROVI A CA
VALLEY CONCRETE SLOPE PAVI NG

SYLMVAR CA



12- 075404 Bl D245

12- ORA-91-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 06/ 02 06/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 250. 00* 4, 250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 500. 00* 12, 500. 00
5 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 800. 00* 3, 800. 00
6 200002 ROADS| DE CLEARI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
7 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 13, 000. 00* 13, 000. 00
8 023882 ROCK BLANKET (TYPE 1) MR 5, 320 60. 00 319, 200. 00
9 023883 ROCK BLANKET (TYPE 11) MR 1, 700 42.00 71, 400. 00
10 023884 ROCK GRAVEL VB 310 85. 00 26, 350. 00
11 023885 DECOVPOSED GRANI TE MB 980 80. 00 78, 400. 00
12 023886 MAI NTENANCE ACCESS ROAD VB 400 24. 00 9, 600. 00
13 202011 MULCH VB 1, 550 20. 00 31, 000. 00
14 023887 WEED GERM NATI ON LS LUMP SUM 22, 000. 00* 22, 000. 00
15 204005 PLANT ( GROUP E) EA 11, 300 1.75 19, 775. 00
16 204006 PLANT ( GROUP F) EA 290, 900 .24 69, 816. 00
17 204022 PLANT ( GROUP 2) EA 41 525. 00 21, 525. 00
18 204035 PLANT ( GROUP A) EA 890 7.25 6, 452. 50
19 204036 PLANT ( GROUP B) EA 1, 140 15. 00 17, 100. 00
20 204038 PLANT ( GROUP U) EA 540 55. 00 29, 700. 00
21 204053 W LD FLOAER SEEDI NG M2 47, 600 . 38 18, 088. 00
22 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 262, 000. 00* 262, 000. 00
23 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 16, 000. 00* 16, 000. 00
24 023888 FLOW SENSOR EA 2 575. 00 1, 150. 00
25 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 12 190. 00 2, 280. 00
26 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 12 195. 00 2, 340. 00
27 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 6 205. 00 1, 230. 00
28 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 17 210. 00 3,570. 00
29 206615 65 MM ELECTRI C REMOTE CONTROL VALVE EA 3 265. 00 795. 00
30 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 2 565. 00 1, 130. 00
31 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 3 8, 000. 00 24, 000. 00
(WALL MOUNTED)
32 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 9, 880 4.80 47, 424.00
(SUPPLY LI NE)
33 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 2,125 6. 00 12, 750. 00
(SUPPLY LI NE)
34 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 2, 305 6. 25 14, 406. 25

(SUPPLY LI NE)



12- 075404 Bl D245

12- ORA-91-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 06/ 02 06/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,320 7.00 9, 240. 00
(SUPPLY LI NE)

36 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 2,000 8. 00 16, 000. 00
(SUPPLY LI NE)

37 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 60 10. 00 600. 00
(SUPPLY LI NE)

38 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 6, 145 11.00 67, 595. 00
(SUPPLY LI NE)

39 208465 SPRI NKLER ( TYPE A-5) EA 220 18. 00 3, 960. 00

40 208466 SPRI NKLER ( TYPE A- 6) EA 75 38.00 2, 850. 00

41 208471 SPRI NKLER ( TYPE B- 1) EA 1, 550 10. 00 15, 500. 00

42 208473 SPRI NKLER ( TYPE B- 3) EA 480 10. 00 4, 800. 00

43 208493 75 MM GATE VALVE EA 28 250. 00 7, 000. 00

44 023889 150 MM CORRUGATED HI GH DENSI TY M 140 180. 00 25, 200. 00
POLYETHYLENE PI PE

45 208797 150 MM WELDED STEEL Pl PE CONDUI T M 65 240. 00 15, 600. 00
(6.35 MV THI CK)

46 209601 TRUCK LOADI NG STANDPI PE EA 1 1, 250. 00 1, 250. 00

47 (S) 390101 ASPHALT CONCRETE M2 3, 530 25. 00 88, 250. 00

48 (S) 721810 SLOPE PAVI NG ( CONCRETE) VB 75 415. 00 31, 125. 00

49 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2, 250. 00 4,500. 00

50 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 12, 600. 00* 12, 600. 00

51 999990 MOBI LI ZATI ON LS LUMP SUM 22, 000. 00* 22, 000. 00

TOTAL 1,567, 101. 75



| TEM
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12- 075404
12- ORA-91-6
06/ 06/ 02

75, 000.
30, 000.
1, 000.
200.
230.
250.
300.
400.
600.

15, 000.
4

10.
11.
16.
55.

239400.
64600.
51150.
98000.
14000.
34100.
15000.
59325.
93088.
24600.

8900.
25080.
40500.
23800.
75000.
30000.

2000.

2400.

2760.

1500.

5100.

1200.

1200.
45000.
39520.

9031.
13830.
10032.
20000.

660.
98320.
12100.

SUMMARY

OF

.00

REMA/

319200.
85000.
117800.
156800.
18000.
38750.
5000.
28250.
87270.
24600.
5340.
17100.
35100.
19992.
75000.
25000.
1500.
2400.
2700.
1500.
4675.
1350.
900.
30000.
54340.
12325.
14060.
8448.
15400.
600.
64522.
8800.

NI NG BI DDERS

980.

135.
75.

36, 500.
7, 600.
650.
350.
420.
450.
450.
520.
840.

3, 500.

ONE

478800.
204000.
12400.
63700.
36000.
46500.
1600.
8362.
87270.
40180.
8900.
153900.
40500.
11424.
36500.
7600.
1300.
4200.
5040.
2700.
7650.
1560.
1680.
10500.
4149.
1062.
1336.
844.
1560.
78.
135109.
18700.

Bl D245
PAGE 9
06/ 10/ 02
FI FTH
Bl D AMOUNT
5, 085. 00* 5085
16, 950. 00* 16950
8,564. 27* 8564
47, 460. 00* 47460
7, 345. 00* 7345
60, 000. 00* 60000
39, 550. 00* 39550.
67. 80 360696.
56. 50 96050.
33.90 105009.
169. 50 166110.
56. 50 22600.
31.08 48174.
5, 650. 00* 5650.
1.64 18532.
.32 93088.
904. 00 37064.
6.78 6034.
13. 56 15458.
84.75 45765.
.32 15232.
141, 250. 00* 141250.
28, 250. 00* 28250.
452. 00 904.
209. 05 2508.
226. 00 2712.
254, 25 1525.
282.50 4802.
310. 75 932.
423. 75 847.
9, 322. 50 27967.
4.12 40705.
4.52 9605.
4.80 11064.
5.09 6718.
6.78 13560.
7.63 457,
8.19 50327.
28. 25 6215.



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

12- 075404
12- ORA-91-6
06/ 06/ 02
SECOND
Bl D AMOUNT
75. 00 5625. 00
12. 00 18600. 00
12. 00 5760. 00
400. 00 11200. 00
55. 00 7700. 00
300. 00 19500. 00
4, 000. 00 4000. 00
25. 00 88250. 00
475. 00 35625. 00
4,000. 00 8000. 00
20, 000. 00* 20000. 00
50, 000. 00* 50000. 00
1, 575, 456. 25

SUMMARY

OF REMA

RD
AMOUNT

00 3750
00 38750
00 12000
00 9800
00 6300
00 21710
00 1500.
.00 105900.
.00 41250.
.00 5000.
00* 12500.
00* 65000.

1, 715, 683. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
90. 00 6750
40. 00 62000
50. 00 24000
300. 00 8400
55. 00 7700
327. 68 21299
2, 000. 00 2000
21.00 74130
1, 140. 00 85500
3, 500. 00 7000
16, 000. 00* 16000.
38, 000. 00* 38000.
1, 737, 596. 00

Bl D245
PAGE 10
06/ 10/ 02
FI FTH
Bl D AMOUNT
39.55 2966
11. 30 17515
11.30 5424
322. 05 9017
163. 85 22939
185. 14 12034
1,130. 00 1130
24. 86 87755
410. 19 30764
1, 695. 00 3390
12, 430. 00* 12430.
158, 200. 00* 158200

1, 839, 836. 27



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

12- 075404
12- ORA-91-6
06/ 06/ 02

400.

18.
80.

125, 000.
10, 000.
450.
225.
250.
275.
300.
350.
500.
10, 000.
6

7.
8.
9.
10.
12.
15.
35.

00

292600.
85000.
86800.
161700.
40000.
43400.
5000.
28250.
75634.
16400.
7565.
20520.
43200.
16660.
125000.
10000.
900.
2700.
3000.
1650.
5100.
1050.
1000.
30000.
59280.
14875.
18440.
11880.
20000.
720.
92175.

7700.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 11
06/ 10/ 02



| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

12- 075404
12- ORA-91-6
06/ 06/ 02
SI XTH
Bl D AMOUNT
28. 00 2100. 00
10. 00 15500. 00
10. 00 4800. 00
500. 00 14000. 00
30. 00 4200. 00
300. 00 19500. 00
2,500. 00 2500. 00
25.00 88250. 00
425. 00 31875. 00
2, 000. 00 4000. 00
12, 500. 00* 12500. 00

180, 000. 00* 180000. 00
1, 862, 424. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
06/ 10/ 02



