STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 06/ 27/ 02 IN LOS ANGELES COUNTY I N 06/ 28/ 02
CONTRACT NUMBER 07-183904 LOS ANGELES FROM EAST OF M SSI ON CONTRACT CODE 'A '
LOCATI ON 07-LA-101-0.1/0.8 ROAD TO 0.3 KM EAST CF ALAMEDA 35 CONTRACT | TEMS
STREET
UPGRADE MEDI AN BARRI ER FEDERAL AID ACNH Q101-(011)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGCSALS | SSUED 20 FUND TOTAL HB1 1, 450, 000 TOTAL NUMBER OF WORKI NG DAYS 132
NUMBER OF BI DDERS 4 ENG NEERS EST 1, 058, 000. 00 AMOUNT UNDER 411, 058. 00 PERCENT UNDER EST 38. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 646, 942. 00 4 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
2 654, 470. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 980, 625. 00 2 M AHVADI CONSTRUCTI ON AND 714 538-5156
ENG NEERI NG | NC 00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 1, 425, 110. 00 1 LEH GH CONSTRUCTI ON COVPANY 323 931-1306

714 S PLYMOUTH BLVD FAX

LOS ANGELES CA 90005

00785457
323 931-2033



07- 183904 Bl D245

07-LA-101-0 PAGE 2

06/ 27/ 02 06/ 28/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 H GH LI GHT ELECTRIC LOOP DETECTORS AND ELECTRI CAL
Rl VERSI DE CA
MODERN ALLOYS | NC CONCRETE BARRI ER
STANTON CA
R D CONSTRUCTI ON CONCRETE PAVMENT ( PARTI AL)
CORONA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07- 183904
07-LA-101-0
06/ 27/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 28/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CREEK MEADOW ELECTRI C
BELLFLOAER CA

MODERN ALLOYS | NC
STANTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOPS
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

CONDUI T

CONCRETE BARRI ER ( PORTI ON)

STRI PI NG

LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS
ANAHEI M CA

VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

ITEMS 2, 3 THRU 5, 9 THRU 13, 18, 27 THRU 33, 35 (PARTIAL)

| TEMS 2 AND 34 (PARTI AL)

| TEMS 24 THRU 26 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GL M

H GH LI GHT ELECTRIC
PERRI' S CA

CONTI NUED ON NEXT PAGE

REBAR

ELECTRI CAL
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Bl DDER | D NAME AND ADDRESS
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06/ 28/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPER SEAL AND STRI PI NG
FI LLMORE CA

STRI PI NG



07- 183904 Bl D245

07- LA-101-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 27/ 02 06/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 190 5.00 950. 00
4 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 45 90. 00 4, 050. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,270 1. 00 2,270. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 580 38. 00 60, 040. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4, 200. 00
8 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 270 20. 00 5, 400. 00
9 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 690 2.00 1, 380. 00
10 (S) 024023 REMOVE PAI NTED TRAFFI C STRI PE ( YELLOW M 1,030 5. 00 5, 150. 00
11 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 880 2.00 1, 760. 00
12 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 30 16. 00 480. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 140 1. 00 1, 140. 00
14 150820 REMOVE | NLET EA 1 800. 00 800. 00
15 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 3 120. 00 360. 00
16 (F) 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 310 55. 00 17, 050. 00
18 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 240 220. 00 52, 800. 00
20 401108 REPLACE CONCRETE PAVEMENT VB 210 600. 00 126, 000. 00
(RAPI D STRENGTH CONCRETE)
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.4 1, 600. 00 3, 840. 00
22 (F) 731501 M NOR CONCRETE ( CURB) VB 1.2 1, 600. 00 1, 920. 00
23 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 296 3. 00 888. 00
24 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 470 200. 00 94, 000. 00
25 839703 CONCRETE BARRI ER ( TYPE 60C) M 45 170. 00 7, 650. 00
26 839712 CONCRETE BARRI ER ( TYPE 60SC) M 230 165. 00 37, 950. 00
27 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 30 45. 00 1, 350. 00
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 080 1. 00 1, 080. 00
29 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 3.00 1, 020. 00
30 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 580 2.30 1, 334. 00
(BROKEN 3.66 M- 0.92 M
31 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,820 1. 00 2, 820. 00
(BROKEN 10.98 M- 3.66 M
32 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 500 2.00 3, 000. 00
33 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 690 4.00 2, 760. 00
34 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUVP SUM 31, 000. 00* 31, 000. 00
35 999990 MOBI LI ZATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00

TOTAL 646, 942. 00
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07- 183904
07-LA-101-0
06/ 27/ 02
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20, 000.
80, 000.

. 65
.80

00*
00*

4500. 00
75500. 00
1330. 00
4500. 00
1589. 00
47400. 00
3500. 00
12150. 00
1380. 00
3399. 00
1716. 00
540. 00
1140. 00
500. 00
600. 00
18000. 00
23250. 00
2500. 00
48000. 00
147000. 00
3000. 00
960. 00
592. 00
89300. 00
8325. 00
40710. 00
1680. 00
1188. 00
1360. 00
1508. 00
2256. 00
2475. 00
2622. 00
20000. 00
80000. 00

654, 470. 00

SUMMARY

19, 500.
150, 000.
7.

12.

2.

75.
500.
37.

2.

3.

2.

13.

1.

2, 000.
100.
25, 730.
132.
12, 000.
198.

1, 000.
1, 000.
300.
10.
190.
250.
280.
13.

NP WwE

35, 000.
100, 000.

OF REMA

RD
AMOUNT

00* 19500.
00* 150000.
00 1330.
00 540.
50 5675.
00 118500.
00 7000.
00 9990.
00 1380.
00 3090.
00 1760.
00 390.
50 1710.
00 2000.
00 300.
00* 25730.
00 40920.
00* 12000.
00 47520.
00 210000.
00 2400.
00 360.
00 2960.
00 89300.
00 11250.
00 64400.
00 390.
50 1620.
50 1190.
00 1740.
.50 4230.
00 3000.
.00 3450.
00* 35000.
00* 100000.
980, 625. 00

1,425, 110. 00

Bl DDERS
FOURTH
Bl D AMOUNT
10, 000. 00* 10000.
420, 000. 00~ 420000.
60. 00 11400.
70. 00 3150.
1.00 2270.
60. 00 94800.
500. 00 7000.
50. 00 13500.
2.00 1380.
3. 00 3090.
2.00 1760.
30. 00 900.
2.00 2280.
2, 000. 00 2000.
1, 000. 00 3000.
50, 000. 00* 50000.
90. 00 27900.
8, 000. 00* 8000.
100. 00 24000.
1, 000. 00 210000.
3, 000. 00 7200.
4,000. 00 4800.
20. 00 5920.
250. 00 117500.
350. 00 15750.
300. 00 69000.
40. 00 1200.
1.00 1080.
2.00 680.
2.00 1160.
1.00 2820.
3.00 4500.
3.00 2070.
65, 000. 00* 65000.
230, 000. 00* 230000.

Bl D245
PAGE 6
06/ 28/ 02



