STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 47

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

08/ 06/ 02
03-402304

B I

03-GLE-32-R4.8/5.9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
13, 715, 000

FUND TOTAL
ENG NEERS EST

HA21

RAS

Bl D TOTAL

9, 244, 444. 00

9,574,729. 00

9, 856, 448. 00

9, 884, 889. 50

10, 026, 820. 50

D SUMMARY

IN GLENN COUNTY FROM 6.0 KM EAST OF
CRLAND TO 5.0 KM WEST CF

aTyY

BRI DGE REPLACEMENT

5.0%

11, 853, 000. 00 AMOUNT UNDER

Bl DDER | D

DEPARTMENT OF TRANSPORTATI ON

HAM LTON

TOTAL NUMBER OF WORKI NG DAYS

2,608, 556. 00

Bl D245
PACE 1
08/ 07/ 02
CONTRACT CODE "A '
96 CONTRACT | TEMS

FEDERAL Al D ACST-P032-(034)E

P-

P032- (034) E

310

PERCENT UNDER EST 22.01

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

WEST BAY BUI LDERS | NC

P O BOX 3474
SAN RAFAEL CA 94912-3474

LADD BENCO

9888 KENT STREET
ELK GROVE CA 95624

C C MYERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

MOWAT CONSTRUCTI ON COVPANY

P O BOX 1330
WOCODI NVI LLE WA 98072

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

415 456-8972
00626859
415 459- 0665

916 686-5030
00754249
916 685-1459

916 635-9370
00331359
916 635-1527

425 398- 0205
00709927
425 398-0226



03-402304

03-GLE-32-R SUMMARY

08/ 06/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 07/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY AREA REI NFORCI NG
NAPA CA

CAL NEVA
LOOM S CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

TULLI'S AND HELLER
REDDI NG CA

FENCE AND GUARD RAI L

STRI PI NG

PRESTRESSI NG

REBAR

BRI DGE REMOVAL

ERCSI ON CONTRCL

ELECTRI CAL

GRADI NG, PAVI NG, UNDERGROUND AND ROCK SLOPE PROTECTI ON



03-402304 Bl D245
03-GLE-32-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 06/ 02 08/ 07/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ERS
POVONA CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
FOUNDATI ON CONSTRUCTCRS PI LE DRI VI NG AND PAVI NG
CAKLEY CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
TULLI'S AND HELLER EARTHWORK, PAVI NG AND ROCK SLOPE PROTECTI ON
REDDI NG CA
W C MALONEY BRI DGE DEMOLI TI ON
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE STRI PI NG
REDDI NG CA
AVAR PRESTRESSI NG
CAMPBELL CA
CPM SLURRY SEAL
SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03-402304 Bl D245

03-GLE-32-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 06/ 02 08/ 07/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CTM BARRI ER RAI L
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL JO NT SEAL ASSEMBLY
HAYWARD CA
FOUNDATI ON CONSTRUCTCRS Pl LI NG
OAKLEY CA
GOLDEN STATE TRAFFIC CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
NORTHERN | NDUSTRI AL ELECTRI C LI GHTI NG
REDDI NG CA
PCS REBAR
FAI RFI ELD CA
TULLI S AND HELLER PAVI NG
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ERS
ONTARI O CA
APEX FENCE COVPANY | NC SI GNS, FENCI NG AND METAL BEAM GUARD RAI L
ANDERSON CA

CONTI NUED ON NEXT PAGE



03-402304 Bl D245
03-GLE-32-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 06/ 02 08/ 07/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG AND MARKI NG
REDDI NG CA
AVAR POST TENSI ON
CAVPBELL CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
FOUNDATI ON CONSTRUCTCRS PI LE DRI VI NG
CAKLEY CA
GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
TULLI'S AND HELLER ROADWAY EXCAVATI ON, | MPORTED BORROW BASE AND PAVI NG
REDDI NG CA
W C MALONEY BRI DGE DEMOLI TI ON
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE FENCE, METAL BEAM GUARD RAI L AND ROADSI DE SI GNS
P O BOX 545
ANDERSON CA 96007
CONTI NUED ON NEXT PAGE



03-402304 Bl D245

03-GLE-32-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6

08/ 06/ 02 08/ 07/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AVAR PRESTRESSI NG
504 F VANDELL WAY
CAVMPBELL CA 95008

BAY AREA REI NFORCI NG REBAR
1060 KAI SER ROAD
NAPA CA 94558

FOUNDATI ON CONSTRUCTCRS CAST IN STEEL SHELL PILI NG
P O BOX 97
CAKLEY CA 94561

J AND M LAND RESTCORATI ON ERCSI ON CONTROL
1640 JAVES ROAD
BAKERSFI ELD CA 93308

MORI SOLI CONSTRUCTI ON ELECTRI CAL
P O BOX 2762
LI VERMORE CA 94551

TULLI'S AND HELLER GRADI NG, PAVI NG AND EARTHWORK
P O BOX 493416
REDDI NG CA 96049

W C MALONEY BRI DGE REMOVAL
P O BOX 30326
STOCKTON CA 95213



03-402304 Bl D245

03-GLE-32-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 000. 00* 8, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 310 1, 200. 00 372, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00~ 3, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00* 20, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00* 4, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00

7 (S) 120120 TYPE 111 BARRI CADE EA 20 100. 00 2, 000. 00

8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 48 40. 00 1, 920. 00

9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,330 4.00 9, 320. 00
10 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 17 70. 00 1, 190. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8,910 .70 6, 237. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 170 25. 00 4, 250. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,030 3.50 3, 605. 00
14 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 25 40. 00 1, 000. 00
15 (S) 023320 TEMPORARY LI GHTI NG SYSTEM LS LUWVP SUM 5, 000. 00* 5, 000. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 9, 000. 00 18, 000. 00
17 023321 REMOVE HEAVY DUTY DOUBLE RETARD FENCE M 40 50. 00 2, 000. 00
18 150606 REMOVE FENCE ( TYPE BW M 770 6. 00 4,620. 00
19 150607 REMOVE FENCE ( TYPE WM M 24 10. 00 240. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 77 20. 00 1, 540. 00
21 023322 REMOVE YELLOW TRAFFI C STRI PE M 130 14. 00 1, 820.00
22 150713 REMOVE PAVEMENT MARKI NG %24 26 35. 00 910. 00
23 150742 REMOVE ROADSI DE SI GN EA 4 100. 00 400. 00
24 150805 REMOVE CULVERT M 20 40. 00 800. 00
25 150860 REMOVE BASE AND SURFACI NG VB 3, 980 9. 00 35, 820. 00
26 152320 RESET ROADSI DE SI GN EA 8 200. 00 1, 600. 00
27 152381 RELOCATE GATE EA 1 1, 000. 00 1, 000. 00
28 152390 RELOCATE ROADSI DE SI GN EA 4 200. 00 800. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 3, 160 4.00 12, 640. 00
30 157550 BRI DGE REMOVAL LS LUMP SUM 220, 000. 00* 220, 000. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 40, 000. 00* 40, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 7,240 12. 00 86, 880. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00* 3, 000. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 210 80. 00 16, 800. 00
35 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 280 1, 020. 00 285, 600. 00
36 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 170 100. 00 17, 000. 00
37 194001 DI TCH EXCAVATI ON VB 180 25.00 4, 500. 00



03-402304 Bl D245

03- GLE-32-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 198001 | MPORTED BORROW VB 22, 300 8. 00 178, 400. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 350 26. 00 9, 100. 00
40 (S) 203012 EROSI ON CONTROL (DRI LL SEED) MR 46, 100 1.10 50, 710. 00
41 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 1, 200. 00 4, 800. 00
42 260201 CLASS 2 AGGREGATE BASE VB 5, 740 24. 00 137, 760. 00
43 377501 SLURRY SEAL TONN 270 130. 00 35, 100. 00
44 390155 ASPHALT CONCRETE ( TYPE A) TONN 9, 550 41.00 391, 550. 00
45 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 500 65. 00 32, 500. 00
46 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 0.9 1, 000. 00 900. 00
REI NFORCI NG FABRI C)
47 393001 PAVEMENT REI NFORCI NG FABRI C M2 710 2.00 1, 420. 00
48 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 180 25.00 4, 500. 00
AREA)
49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 59 30. 00 1,770. 00
50 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 7 30. 00 210. 00
51 490511 FURNI SH STEEL PILING (HP 250 X 85) M 751 42.00 31, 542. 00
52 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 40 1, 250. 00 50, 000. 00
53 049005 FURNI SH 2. 44 M CAST- | N- STEEL SHELL M 322 3, 000. 00 966, 000. 00
CONCRETE PI LI NG
54 (S) 049006 DRI VE 2.44 M CAST-| N STEEL SHELL EA 7 130, 000. 00 910, 000. 00
CONCRETE PI LI NG
55 049007 FURNI SH 1.2 M STEEL PIPE PILE M 195 1, 300. 00 253, 500. 00
56 (S) 049008 DRI VE 1.2 M STEEL PIPE PI LE EA 4 60, 000. 00 240, 000. 00
57 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 220, 000. 00* 220, 000. 00
58 (S) 510000 SEAL COURSE CONCRETE VB 160 150. 00 24, 000. 00
59 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 42 300. 00 12, 600. 00
60 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4,500 493. 00 2, 218, 500. 00
61 (S) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 70 600. 00 42, 000. 00
(TYPE N)
62 (S) 518050 PTFE BEARI NG EA 12 3, 000. 00 36, 000. 00
63 (S) 519130 JONT SEAL ASSEMBLY (MR 161 MM - 240 MV) M 24 1, 600. 00 38, 400. 00
64 (S) 519131 JO NT SEAL ASSEMBLY (MR 241 MM - 320 M) M 12 2, 500. 00 30, 000. 00
65 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 677, 000 1. 00 677, 000. 00
66 ( SF)550102 STRUCTURAL STEEL ( BRI DGE) KG 30, 000 3.50 105, 000. 00
67 566011 ROADSI DE SI GN - ONE POST EA 12 250. 00 3, 000. 00
68 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 150. 00 300. 00
METHOD)
69 650075 600 MM REI NFORCED CONCRETE Pl PE M 36 200. 00 7, 200. 00



03-402304 Bl D245

03- GLE-32-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 300. 00 600. 00
71 721010 ROCK SLOPE PROTECTI ON VB 750 45. 00 33, 750. 00
(BACKI NG NO. 1, METHOD B)
72 721011 ROCK SLOPE PROTECTI ON VB 63 50. 00 3, 150. 00
(BACKI NG NO. 2, METHOD B)
73 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1, 360 45. 00 61, 200. 00
74 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 580 4.00 6, 320. 00
75 (SF) 750498 M SCELLANEOUS METAL KG 450 13. 00 5, 850. 00
(RESTRAI NER - CABLE TYPE)
76 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 710 12. 00 8, 520. 00
77 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 790 15. 00 11, 850. 00
78 023324 HEAVY DUTY DOUBLE RETARD FENCE M 33 800. 00 26, 400. 00
79 820107 DELI NEATOR ( CLASS 1) EA 20 35. 00 700. 00
80 820112 MARKER ( CULVERT) EA 1 35. 00 35. 00
81 023325 H GHWAY POST MARKER EA 1 30. 00 30. 00
82 820151 OBJECT MARKER ( TYPE L-1) EA 2 40. 00 80. 00
83 (S) 832001 METAL BEAM GUARD RAI LI NG M 31 150. 00 4, 650. 00
84 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 956 100. 00 95, 600. 00
85 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 150. 00 300. 00
86 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
87 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,000. 00 8, 000. 00
88 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 49 40. 00 1, 960. 00
89 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4, 450 .70 3,115. 00
( SPRAYABLE)
90 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 250 1. 50 6, 375. 00
91 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 3.00 1, 110. 00
92 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 1. 50 1, 200. 00
(BROKEN 10.98 M- 3.66 M
93 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 4.25 2,975. 00
94 (S) 860403 H GHVAY LI GHTI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
95 (S) 869070 POWER AND TELEPHONE SERVI CE LS LUMP SUM 25, 000. 00* 25, 000. 00
96 999990 MOBI LI ZATI ON LS LUMP SUM 924, 220. 00* 924, 220. 00

TOTAL 9, 244, 444. 00
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03-GLE-32-R
08/ 06/ 02
SECOND

Bl D AMOUNT
7,500. 00* 7500. 00
2,197.00 681070. 00
5, 000. 00* 5000. 00
10, 000. 00~ 10000. 00
4,777.00* 4777. 00
40, 000. 00* 40000. 00
50. 00 1000. 00
20. 00 960. 00
4.00 9320. 00
65. 00 1105. 00
.30 2673. 00
25.00 4250. 00
4.00 4120. 00
30. 00 750. 00
10, 000. 00* 10000. 00
12, 000. 00 24000. 00
50. 00 2000. 00
3. 00 2310. 00
5. 00 120. 00
20. 00 1540. 00
10. 00 1300. 00
25. 00 650. 00
75. 00 300. 00
30. 00 600. 00
8. 00 31840. 00
200. 00 1600. 00
850. 00 850. 00
200. 00 800. 00
3.50 11060. 00
272, 000. 00* 272000. 00
40, 000. 00* 40000. 00
12. 00 86880. 00
3, 000. 00* 3000. 00
589. 00 123690. 00
650. 00 182000. 00
80. 00 13600. 00
25. 00 4500. 00
8. 00 178400. 00
25. 00 8750. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
10, 000. 00* 10000. 00
1, 200. 00 372000. 00
5, 000. 00* 5000. 00
35, 000. 00* 35000. 00
7, 000. 00* 7000. 00
50, 000. 00* 50000. 00
100. 00 2000. 00
50. 00 2400. 00
5. 00 11650. 00
100. 00 1700. 00
.70 6237. 00
35. 00 5950. 00
5. 00 5150. 00
40. 00 1000. 00
2,500. 00* 2500. 00
10, 000. 00 20000. 00
100. 00 4000. 00
6. 00 4620. 00
10. 00 240. 00
33. 00 2541. 00
16. 00 2080. 00
45. 00 1170. 00
100. 00 400. 00
70. 00 1400. 00
10. 00 39800. 00
300. 00 2400. 00
1, 400. 00 1400. 00
350. 00 1400. 00
6. 00 18960. 00
250, 000. 00* 250000. 00
40, 000. 00* 40000. 00
13. 00 94120. 00
10, 000. 00* 10000. 00
450. 00 94500. 00
900. 00 252000. 00
135. 00 22950. 00
35. 00 6300. 00
9. 00 200700. 00
22.00 7700. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00* 2000. 00
2, 050. 00 635500. 00
4, 000. 00* 4000. 00
25, 000. 00* 25000. 00
4, 500. 00* 4500. 00
40, 000. 00* 40000. 00
50. 00 1000. 00
20. 00 960. 00
3.00 6990. 00
105. 00 1785. 00
.50 4455, 00
14. 00 2380. 00
2.85 2935. 50
40. 00 1000. 00
1. 00* 1.00
7, 500. 00 15000. 00
45. 00 1800. 00
2.00 1540. 00
3.00 72.00
20. 00 1540. 00
2.50 325. 00
20. 00 520. 00
115. 00 460. 00
25.00 500. 00
8. 00 31840. 00
2.50 20. 00
1, 450. 00 1450. 00
200. 00 800. 00
3.50 11060. 00
200, 000. 00* 200000. 00
35, 000. 00* 35000. 00
12. 00 86880. 00
2,500. 00* 2500. 00
55. 00 11550. 00
1, 200. 00 336000. 00
115. 00 19550. 00
25. 00 4500. 00
8. 00 178400. 00
25.00 8750. 00

Bl D245
PAGE 10
08/ 07/ 02
FI FTH
Bl D AMOUNT
5, 700. 00* 5700. 00
3, 100. 00 961000. 00
5, 100. 00* 5100. 00
18, 000. 00~ 18000. 00
8, 000. 00* 8000. 00
45, 000. 00* 45000. 00
80. 00 1600. 00
48. 00 2304. 00
4.60 10718. 00
70. 00 1190. 00
.70 6237. 00
28. 00 4760. 00
4.50 4635. 00
32.00 800. 00
15, 200. 00* 15200. 00
17, 000. 00 34000. 00
100. 00 4000. 00
6. 00 4620. 00
10. 00 240. 00
20. 00 1540. 00
16. 00 2080. 00
45. 00 1170. 00
100. 00 400. 00
31. 00 620. 00
9. 00 35820. 00
300. 00 2400. 00
1, 400. 00 1400. 00
350. 00 1400. 00
3.55 11218. 00
272, 000. 00* 272000. 00
41, 000. 00* 41000. 00
13. 00 94120. 00
650. 00* 650. 00
40. 00 8400. 00
960. 00 268800. 00
60. 00 10200. 00
25.50 4590. 00
8. 00 178400. 00
25.00 8750. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03-402304

03-GLE-32-R

08/ 06/ 02

41.

65.

1, 000.
1

25.
45.
45.
31.

1, 400.
1, 100.
292, 000.
800.
60, 000.
221, 400.
250.
383.
393.
671.
2,418.
1, 421.
2,073.
.94

4.
350.
150.
180.
200.
44.
50.
44.

4.

11.

17.

9.
700.

00
00*
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
50
00
40
00

6600.
137760.
35370.
391550.
32500.
900.
1065.
4500.
2655.
315.
23281.
56000.
354200.
2044000.
156000.
240000.
221400.
40000.
16086.
1768500.
46970.
29016.
34104.
24876.
636380.
120000.
4200.
300.
6480.
400.
33000.
3150.
59840.
6320.
5175.
12070.
7426.
23100.

SUMMARY

42.

63.

1, 600.
3

20.

28.

28.

31.

1, 500.
1, 100.
250, 000.
800.
65, 000.
225, 000.
250.
500.
500.
500.
3, 000.
2, 000.
2,500.
1.

5.
350.
150.
280.
800.
55.

55.

55.

3.

20.

20.

14.
500.

OF

00
00
00
00
00
00
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

REMA/

6800.
166460.
36450.
401100.
31500.
1440.
2130.
3600.
1652.
196.
23281.
60000.
354200.
1750000.
156000.
260000.
225000.
40000.
21000.
2250000.
35000.
36000.
48000.
30000.
677000.
150000.
4200.
300.
10080.
1600.
41250.
3465.
74800.
4740.
9000.
14200.
11060.
16500.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1.00 46100
800. 00 3200.
24. 00 137760.
125. 00 33750.
42.00 401100.
66. 00 33000.
1, 000. 00 900.
1.50 1065.
25. 00 4500.
50. 00 2950.
50. 00 350.
31. 00 23281.
1, 700. 00 68000.
1, 200. 00 386400.
250, 000. 00 1750000.
800. 00 156000.
65, 000. 00 260000.
200, 000. 00* 200000.
175. 00 28000.
300. 00 12600.
547. 00 2461500.
575. 00 40250.
1, 200. 00 14400.
1, 500. 00 36000.
2, 000. 00 24000.
.94 636380.
3.00 90000.
225. 00 2700.
125. 00 250.
180. 00 6480.
180. 00 360.
44. 00 33000.
50. 00 3150.
44. 00 59840.
4.00 6320.
15. 00 6750.
17.00 12070.
20. 00 15800.
275.00 9075.

Bl D245
PAGE 11
08/ 07/ 02
FI FTH
Bl D AMOUNT
1.12 51632.
1, 650. 00 6600.
24. 00 137760.
131. 00 35370.
41. 00 391550.
66. 00 33000.
1, 000. 00 900.
1.50 1065.
26. 00 4680.
46. 00 2714.
46. 00 322.
31. 00 23281.
1, 460. 00 58400.
1,111.00 357742.
258, 000. 00 1806000.
808. 00 157560.
63, 000. 00 252000.
240, 000. 00* 240000.
300. 00 48000.
250. 00 10500.
424. 00 1908000.
540. 00 37800.
2,420.00 29040.
1, 650. 00 39600.
2,300. 00 27600.
.98 663460.
4.75 142500.
355. 00 4260.
535. 00 1070.
183. 00 6588.
205. 00 410.
45. 00 33750.
51. 00 3213.
45. 00 61200.
4.00 6320.
17.50 7875.
28. 00 19880.
14. 00 11060.
720. 00 23760.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

TOT

03-402304
03-GLE-32-R
08/ 06/ 02
SECOND
Bl D AMOUNT
30. 00 600. 00
35. 00 35. 00
35. 00 35. 00
35. 00 70. 00
164. 00 5084. 00
92. 00 87952. 00
500. 00 1000. 00
500. 00 1000. 00
1, 900. 00 7600. 00
30. 00 1470. 00
.40 1780. 00
.70 2975. 00
1.00 370. 00
.50 400. 00
3.50 2450. 00
66, 000. 00* 66000. 00
27, 000. 00* 27000. 00
957, 472. 00* 957472. 00
9,574, 729. 00

SUMMARY OF REMA

THI RD
Bl D AMOUNT

50. 00 1000

50. 00 50

50. 00 50

50. 00 100

166. 00 5146

110. 00 105160

50. 00 100

50. 00 100

1, 900. 00 7600

50. 00 2450

1.00 4450

1.50 6375

4.00 1480

2.00 1600

5. 00 3500

80, 000. 00* 80000

50, 000. 00* 50000.

980, 000. 00* 980000

9, 856, 448. 00

Bl DDERS
FOURTH
Bl D AMOUNT
30. 00 600
45. 00 45
35. 00 35
35. 00 70
145. 00 4495
100. 00 95600
800. 00 1600
700. 00 1400
4, 000. 00 16000
40. 00 1960
.60 2670
1.00 4250
2.00 740
.60 480.
3.00 2100.
65, 000. 00* 65000.
18, 000. 00* 18000.
980, 000. 00* 980000
9, 884, 889. 50

Bl D245

PAGE 12
08/ 07/ 02
FI FTH
Bl D AMOUNT
29. 00 580
40. 00 40
40. 00 40
38. 00 76
164. 00 5084
148. 00 141488
200. 00 400
150. 00 300.
2,100. 00 8400
48. 00 2352.
.75 3337.
1.40 5950.
3.50 1295.
1.50 1200.
4.25 2975.
100, 000. 00* 100000
27, 000. 00* 27000.
1, 001, 779. 00* 1001779

10, 026, 820. 50



