Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
09/ 19/ 02

07-496104
07-LA-60-1.0/2.4

ENG NEERS EST

Bl D TOTAL

4, 893, 616. 40

5,071, 887. 00

5, 333, 221. 00

5, 444, 444. 00

HB311 6,371, 000

Bl DDER | D

D SUMMARY

IN LOS ANGELES COUNTY IN AND NEAR
LOS ANGELES FROM EUCLI D AVENUE
OVERCROSSI NG TO ROMN AVENUE
OVERCRGOSSI NG

SOUNDWAL L

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL

5, 747,000. 00 AMOUNT UNDER 853, 383. 60

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 23/ 02
CONTRACT CODE 'D '
95 CONTRACT | TEMS

FEDERAL AlID ACNH P060-(120)E

TOTAL NUMBER OF WORKI NG DAYS 410
PERCENT UNDER EST 14. 85

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

BANSHEE CONSTRUCTI ON COVPANY

1600 E STEEL RD
COLTON CA 92324

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

ORTIl Z ENTERPRI SES | NCORPORATED

6 CUSHI NG SUI TE 200
IRVINE CA 92618

909 356-8880
00532499
FAX 909 356-1299

909 824-0393
00732806
FAX 909 824-8919

909 944-1037
00676575
FAX 909 944-3112

949 753-1414
00467088
FAX 949 753-1477



07-496104
07-LA-60-1
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 23/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ADAVMS AND SM TH
CREM UT

CTM
RANCHO CORDOVA CA

CROMN FENCE
SANTA FE SPRI NGS CA

J FL ELECTRIC
ANAHEI M CA

MURPHY | NDUSTRI AL COATI NGS
SIGNAL HILL CA

PENHALL COVPANY
ANAHEI M CA

R K ALLEN
Pl SMO BEACH CA

R M D STEEL
BLOOM NGTON CA

REYCON
SANTA PAULA CA

WESTERN PAVI NG
| RW NDALE CA

DI KE

STRUCTURE STEEL

BARRI ER

VETAL BEAM GUARD RAI L

ELECTRI CAL

PAI NTI NG

BRI DGE REMOVAL

| RRI GATI ON

REI NFCRCI NG STEEL

MASONRY

ASPHALT CONCRETE



07-496104 Bl D245
07-LA-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 19/ 02 09/ 23/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADAMS AND SM TH
PROVO UT

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CROMN FENCE
SANTA FE SPRI NGS CA

LANDMARK SI TE CONTRACTORS
PERRI S CA

MOORE ELECTRI CAL CONTRACTI NG
CORONA CA

MURPHY | NDUSTRI AL COATI NG
SIGNAL HILL CA

PENHALL COVPANY
ANAHEI M CA

R K ALLEN LANDSCAPI NG
Pl SMO BEACH CA

R M D REBAR
BLOOM NGTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

CLEAR AND GRUB

BARRI ER RAI L

GUARD RAI L AND FENCE

PAVI NG

ELECTRI CAL

PAI NTI NG

DEMOLI TI ON

LANDSCAPE

REI NFORCI NG STEEL

MASONRY



07-496104 Bl D245
07-LA-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 R K ALLEN | RRI GATI ON

CONTI NUED

Pl SMO BEACH CA

ADAMS AND SM TH
OREM UT

ALCORN FENCE
SUN VALLEY CA

CGO
RANCHO CUCAMONGA CA

G L M CONTRACTORS
REDLANDS CA

J FL ELECTRIC
ANAHEI M CA

MURPHY | NDUSTRI AL COATI NGS
LONG BEACH CA

R D CONSTRUCTI ON
CORONA CA

REYCON
SANTA PAULA CA
ON NEXT PAGE

STRUCTURAL STEEL

VETAL BEAM GUARD RAI L

CLEAR AND GRUB

RESTEEL

ELECTRI CAL

PAI NTI NG

CONCRETE BARRI ER ( PARTI AL)

MASONRY



07-496104 Bl D245
07-LA-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VWESTERN PAVI NG ASPHALT
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADAVMS AND SM TH STEEL G RDERS

CONTI NUED

CREM UT

CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CROWN FENCE
SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MAHAFFEY DRI LLI NG
COVPTON CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

MURPHY | NDUSTRI AL COATI NGS
SIGNAL HILL CA
ON NEXT PAGE

CLEARI NG

CONCRETE BARRI ER ( PARTI AL)

FENCE AND GUARD RAI L

LANDSCAPE

Pl LI NG

STEEL RI BBED WALL ( PARTI AL)

ELECTRI CAL

PAI NTI NG AND COATI NGS



07-496104 Bl D245

07-LA-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PENHALL DEMOLI TON AND JO NT SEAL

ANAHEI M CA
R M D STEEL REBAR
BLOOM NGTON CA
REYCON MASONRY ( PARTI AL)
SANTA PAULA CA
S R D ENG NEERI NG UNDERGROUND
YORBA LI NDA CA
SULLY M LLER ASPHALT CONCRETE PAVI NG

ANAHEI M CA



07-496104 Bl D245

07- LA- 60- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 3, 000. 00* 3, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 320 2, 000. 00 640, 000. 00
3 (S) 071301 TEMPORARY FENCE M 2, 140 25. 00 53, 500. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 530 5. 00 2, 650. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 42 25.00 1, 050. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 580 35. 00 55, 300. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 45 300. 00 13, 500. 00
12 029564 REMOVE CONCRETE MASONRY BLOCK WALL M 4.2 80. 00 336. 00
13 (S) 150608 REMOVE CHAIN LI NK FENCE M 2, 140 10. 00 21, 400. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 450 15. 00 6, 750. 00
15 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 260 2.50 650. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 140 1. 00 140. 00
17 150742 REMOVE ROADSI DE S| GN EA 7 40. 00 280. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 780 7.00 5, 460. 00
19 150806 REMOVE Pl PE M 6 80. 00 480. 00
20 150820 REMOVE | NLET EA 1 400. 00 400. 00
21 152390 RELOCATE ROADSI DE SI GN EA 1 100. 00 100. 00
22 153214 REMOVE CONCRETE CURB M 390 8. 00 3,120. 00
23 153218 REMOVE CONCRETE S| DEWALK M2 22 35. 00 770. 00
24 155003 CAP | NLET EA 3 800. 00 2, 400. 00
25 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 26, 000. 00* 26, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
27 160120 REMOVE TREE EA 10 400. 00 4, 000. 00
28 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 880 75. 00 66, 000. 00
(AERIALLY DEPCSI TED LEAD)
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 201 50. 00 10, 050. 00
31 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 149 40. 00 5, 960. 00
32 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 70 100. 00 7, 000. 00
33 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 119 60. 00 7,140. 00
(SOUND WALL )
34 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
35 (S) 204031 TRANSPLANT PALM TREE EA 4 1, 500. 00 6, 000. 00



07-496104 Bl D245

07- LA- 60- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 19/ 02 09/ 23/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00

37 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 3, 000. 00* 3, 000. 00

38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

39 (S) 208908 EXTEND 150 MM CONDUI T M 6 200. 00 1, 200. 00

40 260210 AGGREGATE BASE ( APPROACH SLAB) VB 4 100. 00 400. 00

41 260301 CLASS 3 AGGREGATE BASE VB 100 70. 00 7, 000. 00

42 390103 ASPHALT CONCRETE ( TYPE B) TONN 890 95. 00 84, 550. 00

43 394040 PLACE ASPHALT CONCRETE Di KE ( TYPE A) M 13 10. 00 130. 00

44 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 13 10. 00 130. 00

45 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 220 10. 00 2, 200. 00

46 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 359 160. 00 57, 440. 00
Pl LI NG

47 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 240 80. 00 179, 200. 00
Pl LI NG ( BARRI ER)

48 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 47 600. 00 28, 200. 00

49 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 193 900. 00 173, 700. 00

50 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 67 320. 00 21, 440. 00
( SOUND WALL)

51 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 6 600. 00 3, 600. 00
(TYPE EQ

52 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 5 700. 00 3, 500. 00
(TYPE N)

53 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 36 650. 00 23, 400. 00
(TYPE R)

54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 20.7 1, 000. 00 20, 700. 00

55 511106 DRI LL AND BOND DOWEL M 176 50. 00 8, 800. 00

56 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 2,284 100. 00 228, 400. 00

57 (SF) 049104 SOUND WALL ( BARRI ER) MR 536 150. 00 80, 400. 00
(RI BBED STEEL PANEL)

58 (F) 518002 SOUND WALL ( MASONRY BLOCK) M2 8, 500 180. 00 1, 530, 000. 00

59 (S) 519117 JONT SEAL (MR 30 MV) M 42 150. 00 6, 300. 00

60 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 31, 800 1.30 41, 340. 00

61 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 4,108 1. 30 5, 340. 40

62 (SF)550102 STRUCTURAL STEEL (BRI DGE) KG 71, 200 4.00 284, 800. 00

63 029565 METAL (WALL MOUNTED SI GN) EA 3 800. 00 2, 400. 00

64 029566 ROADSI DE SI GN ( SOUND WALL NMOUNTED) EA 3 100. 00 300. 00

65 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 75. 00 75. 00

METHOD)



07-496104 Bl D245

07- LA-60-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVP SUM 30, 000. 00* 30, 000. 00
67 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 4.9 2,500. 00 12, 250. 00
68 (S) 590301 WORK AREA MONI TORI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
69 650075 600 MM REI NFORCED CONCRETE PI PE M 33 250. 00 8, 250. 00
70 650081 1050 MM REI NFORCED CONCRETE Pl PE M 10 550. 00 5, 500. 00
71 721011 ROCK SLOPE PROTECTI ON VB 4 500. 00 2, 000. 00
(BACKING NO. 2, METHOD B)
72 729010 ROCK SLOPE PROTECTI ON FABRI C M2 32 5. 00 160. 00
73 731501 M NOR CONCRETE ( CURB) M 13 100. 00 1, 300. 00
74 731521 M NOR CONCRETE ( S| DEWALK) VB 30 350. 00 10, 500. 00
75 (S) 750007 FRAVE AND GRATE EA 6 300. 00 1, 800. 00
76 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 5, 310 10. 00 53, 100. 00
77 802590 1.8 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 800. 00 800. 00
78 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 60. 00 15, 000. 00
79 029567 CONCRETE BARRI ER (TYPE 736 SV) M 660 280. 00 184, 800. 00
80 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 400. 00 1, 200. 00
81 (S) 839553 END SECTI ON EA 3 100. 00 300. 00
82 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,000. 00 2, 000. 00
83 (S) 029568 CRASH CUSHI ON ( TYPE REACT 9 SCBS) EA 1 35, 000. 00 35, 000. 00
84 049105 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 230 150. 00 34, 500. 00
85 029569 CONCRETE BARRI ER (TYPE 736 S) M 180 180. 00 32, 400. 00
86 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 74 35. 00 2,590. 00
87 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 790 1. 50 1, 185. 00
88 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 2.00 260. 00
89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 120 2.00 240. 00
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20 5. 00 100. 00
91 (S) 029570 LI GHTI NG AND SI GN | LLUM NATI ON ( MODI FY) LS LUVP SUM 40, 000. 00* 40, 000. 00
92 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2,500. 00 5, 000. 00
93 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUVP SUM 10, 000. 00* 10, 000. 00
94 (S) 029571 I NDUCTI VE LOOP DETECTOR ( REPLACENENT) LS LUMP SUM 5, 000. 00* 5, 000. 00
95 999990 MOBI LI ZATI ON LS LUVP SUM 450, 000. 00* 450, 000. 00

TOTAL 4,893, 616. 40



07-496104 Bl D245
07-LA-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 19/ 02 09/ 23/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
2 1, 250. 00 400000. 00 1, 000. 00 320000. 00 1, 729. 00 553280. 00
3 34. 00 72760. 00 20. 00 42800. 00 40. 00 85600. 00
4 5, 000. 00~ 5000. 00 4,000. 00* 4000. 00 5, 000. 00~ 5000. 00
5 25, 000. 00* 25000. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
6 20, 000. 00* 20000. 00 8, 000. 00~ 8000. 00 4,500. 00* 4500. 00
7 70, 000. 00* 70000. 00 150, 000. 00* 150000. 00 25, 000. 00* 25000. 00
8 4.25 2252.50 3.00 1590. 00 4.00 2120. 00
9 19. 00 798. 00 25. 00 1050. 00 40. 00 1680. 00
10 55. 00 86900. 00 45. 00 71100. 00 38. 00 60040. 00
11 500. 00 22500. 00 350. 00 15750. 00 300. 00 13500. 00
12 300. 00 1260. 00 800. 00 3360. 00 40. 00 168. 00
13 13.50 28890. 00 12. 00 25680. 00 10. 00 21400. 00
14 22.00 9900. 00 38. 00 17100. 00 26. 00 11700. 00
15 3.00 780. 00 3.00 780. 00 2.00 520. 00
16 1.00 140. 00 1.00 140. 00 1.00 140. 00
17 145. 00 1015. 00 70. 00 490. 00 200. 00 1400. 00
18 8. 00 6240. 00 6. 00 4680. 00 4.00 3120. 00
19 100. 00 600. 00 150. 00 900. 00 100. 00 600. 00
20 725. 00 725. 00 600. 00 600. 00 1, 000. 00 1000. 00
21 300. 00 300. 00 850. 00 850. 00 200. 00 200. 00
22 9. 00 3510. 00 20. 00 7800. 00 10. 00 3900. 00
23 24. 00 528. 00 26. 00 572.00 9. 00 198. 00
24 985. 00 2955. 00 1, 000. 00 3000. 00 1, 000. 00 3000. 00
25 26, 000. 00* 26000. 00 26, 000. 00* 26000. 00 26, 000. 00* 26000. 00
26 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00
27 640. 00 6400. 00 600. 00 6000. 00 840. 00 8400. 00
28 140. 00 123200. 00 80. 00 70400. 00 115. 00 101200. 00
29 6, 000. 00* 6000. 00 4, 000. 00* 4000. 00 5, 000. 00* 5000. 00
30 100. 00 20100. 00 80. 00 16080. 00 28. 00 5628. 00
31 25. 00 3725. 00 75. 00 11175. 00 24. 00 3576. 00
32 275. 00 19250. 00 85. 00 5950. 00 150. 00 10500. 00
33 90. 00 10710. 00 85. 00 10115. 00 50. 00 5950. 00
34 7, 200. 00* 7200. 00 15, 000. 00* 15000. 00 7, 000. 00* 7000. 00
35 1, 650. 00 6600. 00 4, 000. 00 16000. 00 1, 600. 00 6400. 00
36 4,500. 00* 4500. 00 6, 000. 00* 6000. 00 4, 200. 00* 4200. 00
37 3, 700. 00* 3700. 00 10, 000. 00* 10000. 00 3, 500. 00* 3500. 00
38 81, 000. 00* 81000. 00 100, 000. 00* 100000. 00 79, 000. 00* 79000. 00
39 265. 00 1590. 00 750. 00 4500. 00 400. 00 2400. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-496104
07-LA-60-1
09/ 19/ 02

224000.
42300.
154400.
27470.
4860.
7000.
29520.
25875.
8448.
319760.
142040.
1615000.
5880.
47700.
5135.
302600.
3900.
1275.
155.
35000.
7791.
5300.
8085.
3500.
540.

64.
6890.
21000.
1380.
47790.
900.
15000.

SUMMARY

OF

. 00*

.00
.00
.00
.00
.00

REMA/

201600.
94000.
386000.
40200.
12000.
10000.
25200.
20700.
5280.
319760.
187600.
1487500.
3360.
39750.
5135.
302600.
1500.
4500.
100.
35000.
4900.
5000.
8250.
4000.
2400.
96.
1950.
15000.
1200.
79650.
750.
21250.

NI NG B

| DDERS
FOURTH
AMOUNT
370. 00 1480
60. 00 6000
75. 00 66750
12. 00 156
12. 00 156
12. 00 2640
220. 00 78980.
78. 00 174720.
640. 00 30080.
840. 00 162120.
670. 00 44890.
300. 00 7800.
400. 00 7000.
450. 00 52200.
200. 00 24840.
60. 00 10560.
135. 00 308340.
393. 00 210648.
201. 00 1708500.
150. 00 6300.
1.00 31800.
2.00 8216.
4.20 299040.
200. 00 600.
200. 00 600.
150. 00 150.
000. 00* 36000.
400. 00 1960.
000. 00* 5000.
200. 00 6600.
300. 00 3000.
75. 00 300.
2.00 64.
150. 00 1950.
270. 00 8100.
500. 00 3000.
5. 00 26550.
800. 00 800.
85. 00 21250.

Bl D245
PAGE 11
09/ 23/ 02



07-496104 Bl D245
07-LA-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
09/ 19/ 02 09/ 23/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 340. 00 224400. 00 300. 00 198000. 00 310. 00 204600. 00

80 290. 00 870. 00 500. 00 1500. 00 120. 00 360. 00

81 300. 00 900. 00 500. 00 1500. 00 200. 00 600. 00

82 2,100. 00 2100. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00

83 50, 000. 00 50000. 00 50, 000. 00 50000. 00 55, 000. 00 55000. 00

84 135. 00 31050. 00 170. 00 39100. 00 130. 00 29900. 00

85 200. 00 36000. 00 215. 00 38700. 00 155. 00 27900. 00

86 17.00 1258. 00 25.00 1850. 00 35. 00 2590. 00

87 1.75 1382. 50 1.00 790. 00 1.00 790. 00

88 7.40 962. 00 3.00 390. 00 2.00 260. 00

89 8. 40 1008. 00 5. 00 600. 00 2.00 240. 00

90 8. 40 168. 00 5.00 100. 00 4.00 80. 00

91 68, 500. 00* 68500. 00 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00

92 2,400. 00 4800. 00 2,500. 00 5000. 00 2,500. 00 5000. 00

93 28, 000. 00* 28000. 00 16, 000. 00* 16000. 00 20, 000. 00* 20000. 00

94 2, 000. 00* 2000. 00 6, 000. 00* 6000. 00 8, 000. 00~ 8000. 00

95 230, 000. 00* 230000. 00 400, 000. 00* 400000. 00 531, 164. 00* 531164. 00

TOT 5,071, 887. 00 5, 333, 221. 00 5,444,444, 00




