STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 27

NUMBER OF Bl DDERS 8

PROGRAM ELEMENTS 400

Bl D RANK

09/ 24/ 02
06- 415304
06- TUL- 198-33.3/35.8

ENG NEERS EST

Bl D TOTAL

3,231,977. 00

3,282, 532.00

3, 440, 462. 00

3, 465, 644. 00

3,476, 464. 00

B I

HB4C
4,002, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

DEPARTMENT

I N TULARE COUNTY NEAR LEMONCOVE AT
LAKE KAWEAH FROM 0. 6 KM VEST OF
HORSE CREEK BRI DGE TO 0.3 KM EAST
CF HORSE CREEK BRI DGE

REALI GN ROADWAY AND REPLACE BRI DGE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

770, 023. 00

OF TRANSPORTATI ON

Bl D245
PACE 1

09/ 25/ 02
CONTRACT CODE 'D '
85 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

260

PERCENT UNDER EST 19. 24

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

VI KING STI MPEL A JO NT VENTURE

P O BOX 1508
RANCHO CORDOVA CA 95741-1508

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

FAX

FAX

FAX

FAX

FAX

530 244-3441
00754230
530 244-4949

916 852-5530
00761939
916 852-5533

530 365-3930
00494255
530 365-5465

530 241-6102
00743116
530 241-5492

916 334-1221
00286430
916 334-0562

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 415304

06- TUL- 198

09/ 24/ 02
6 3, 745, 700. 00
7 4,097, 155. 00
8 4,323, 635.00

BENCO LEES PAVI NG

9888 KENT ST
ELK GROVE CA 95624

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613

VWHI TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

916 686-5030
00812196
FAX 916 685-1459

559 299-3290
00631980
FAX 559 299-3503

805 438-5751
00556738
FAX 805 438-5752

Bl D245
PAGE 2
09/ 25/ 02

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 25/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APCO
GOSHEN CA

CALI FORNI A DRI LL AND BLASTI NG
KARLESKI NT  CRUM
SAN LU S OBI SPO CA

PACI FI C PAI NTI NG
CCEANSI DE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SHASTA CONSTRUCTCRS
REDDI NG CA

W C MALONEY
STOCKTON CA

ASPHALT CONCRETE DI KE

PRESPLI T

ERCSI ON CONTROL

PAI NTI NG

STRI PI NG

BRI DGE ( PARTI AL)

BRI DGE REMOVAL



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVONA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

E L WLLS
FRESNO CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

PCN
BYRON CA

PACI FI C PAI NTI NG
CCEANSI DE CA

W C MALONEY
STOCKTON CA

W JAXON BAKER
REDDI NG CA

BARRI ER RAI LI NG

STRI PI NG

PRESTRESSI NG

REBAR

Pl LI NG

ERCSI ON CONTRCL

GUARD RAI L

ROCK COLORATI ON

DEMOLI TI ON

PAVI NG



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 25/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DYW DAG SERVI CES | NC
LONG BEACH CA

E L WLLS
FRESNO CA

FOUNDATI ON CONSTRUCTCRS
OAKLEY CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

LADD AND ASSCOCI ATES
REDDI NG CA

P C N CONSTRUCTI ON
BYRON CA

SAFETY STRI PI NG
GOSHEN CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

W C MALONEY
STOCKTON CA

W JAXON BAKER
REDDI NG CA

PRESTRESSI NG

REBAR

PI LE DRI VI NG

ERCSI ON CONTRCL

ROADWORK

VETAL BEAM GUARD RAI L

STRI PI NG

SI GNS AND CONSTRUCTI ON AREA SI GNS

BRI DGE REMOVAL

ASPHALT CONCRETE



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GRANTI E CONSTRUCTI ON' COVPANY
FRESNO CA

K R C SAFETY
VI SALI A CA

KARLESKI NT CRUM | NC
SAN LU S OBl SPO CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

P C N CONSTRUCTI ON
BYRON CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ASPHALT CONCRETE PAVI NG

K RAI L

ERCSI ON CONTRCL

CONCRETE

GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DYW DAG SYSTEMS | NC
LONG BEACH CA

E L WLLS
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

REBAR

PAVI NG

ERCSI ON CONTRCL



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

09/ 25/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LADD AND ASSCOCI ATES
REDDI NG CA

MORI SOLI
LI VERMORE CA

PCN
BRYON CA

SAFETY STRI PI NG
GOSHEN CA

SO L ENTERPRI SES
BRENTWOOD CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG ROCK SLOPE PROTECTI ON, ROCKWORK AND UNDERGROUND

COVMUNI CATI ON CONDUI T

GUARD RAI L

STRI PI NG

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

C AND M
RANCHO CORDOVA CA

DRI LLI NG SEVEN BLASTI NG
SHAVER LAKE CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

COLD PLANE AND EXCAVATI ON ( PORTI ON)

BARRI ER RAI L

BLASTI NG

PRESTRESSI NG



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

09/ 25/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

EL WLLS
FRESNO CA

FOUNDATI ON CONSTRUCTI ON
CAKLEY CA

K R C SAFETY
VI SALI A CA

KARLESKI NT CRUM
SAN LU S OBl SPO CA

PCN
BYRON CA

PACI FI C PAI NTI NG
CCEANSI DE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

W C MALONEY
STOCKTON CA

REBAR

FURNI SH AND DRI VE PI LES

SIGNS AND K RAI L

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

ROCK COLORI ZATI ON

STRI PI NG

TRAFFI C CONTROL ( PORTI ON)

BRI DGE REMOVAL



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

09/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

EL WLLS
FRESNO CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA

KARLESKI NK' CRUM
SAN LU S OBI SPO CA

NEALS CONTROLLED BLASTI NG
NEWCASTLE CA

P C N CONSTRUCTI ON
BYRON CA

PACI FI C PAI NTI NG
CCEANSI DE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SO L ENTERPRI SES
BRENTWOOD CA

CONCRETE BARRI ER RAI L ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

PI LES ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

BLASTI NG ( PARTI AL)

METAL BEAM GUARD RAIL (PARTI AL)

ROCK COLORATI ON ( PARTI AL)

STRI PI NG ( PARTI AL)

CLEARI NG, GRUBI NG AND BRI DGE DEMOLI TI ON ( PARTI AL)



06- 415304
06- TUL- 198
09/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

09/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DYW DAG SYSTEMS
LONG BEACH CA

E L WLLS
FRESNO CA

FOUNDATI ON CONSTRUCTCRS
OAKLEY CA

HAVI S| DE HEASTRI NGS
SAN MATEO CA

KARLESKI NT  CRUM
SAN LU S OBI SPO CA

MBI
LI VERMORE CA

NEALS CONTROLLED BLASTI NG
NEWCASTLE CA

PENHALL COVPANY
SAN LEANDRO CA

PRESTRESSI NG

REBAR

PI LE DRI VI NG

MATERI ALS SUPPLY

LANDSCAPI NG

RAI LI NG

BLASTI NG

BRI DGE REMOVAL



06- 415304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 24/ 02 09/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 9, 000. 00* 9, 000. 00
2 029786 TEMPORARY FENCE ( TYPE ESA) M 910 8. 00 7,280. 00
3 073000 TEMPORARY CULVERT M 180 120. 00 21, 600. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00* 6, 000. 00
PREVENTI ON PLAN
5 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 600. 00* 3, 600. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 42 30. 00 1, 260. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 35, 000. 00* 35, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 810 45. 00 81, 450. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 260. 00 14, 560. 00
12 (S) 150615 REMOVE ENTRANCE TAPER EA 10 50. 00 500. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 27 30. 00 810. 00
14 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 560 5.00 7, 800. 00
15 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 24 25. 00 600. 00
16 150806 REMOVE Pl PE M 10 70. 00 700. 00
17 150821 REMOVE HEADWALL EA 2 800. 00 1, 600. 00
18 150823 REMOVE DOANDRAI N M 180 10. 00 1, 800. 00
19 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 338 20. 00 6, 760. 00
20 (S) 151270 SALVAGE METAL BRI DGE RAI LI NG M 180 28. 00 5, 040. 00
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 470 95. 00 44, 650. 00
22 152320 RESET ROADSI DE SI GN EA 3 400. 00 1, 200. 00
23 152384 RELOCATE OBJECT MARKER EA 6 70. 00 420. 00
24 152390 RELOCATE ROADSI DE SI GN EA 17 400. 00 6, 800. 00
25 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 140 8. 00 1, 120. 00
(30 MM MAXI MUM)
26 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 810 8. 00 6, 480. 00
(75 MM MAXI MUM)
27 157550 BRI DGE REMOVAL LS LUMP SUM 75, 000. 00* 75, 000. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 16, 300 16. 00 260, 800. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00* 2, 000. 00
31 190170 DRI LL HOLE ( PRESPLI TTI NG M 2, 700 3. 00 8, 100. 00
32 029787 ROCK SCALI NG MR 3, 000 6. 60 19, 800. 00
33 029788 ROCK COLORATI ON MR 2,100 8. 00 16, 800. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI VB 240 130. 00 31, 200. 00
35 (F) 049127 STRUCTURE EXCAVATI ON (ROCK) ( TYPE D) VB 150 90. 00 13, 500. 00



06- 415304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 24/ 02 09/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 160 94. 00 15, 040. 00
37 198001 | MPORTED BORROW VB 23, 900 14. 00 334, 600. 00
38 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 10 870. 00 8, 700. 00
39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 220 . 60 732.00
40 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 4,160 .40 1, 664. 00
41 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 6 900. 00 5, 400. 00
42 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 63 300. 00 18, 900. 00
43 (S) 029789 MYCORRHI ZAL | NOCULUM ( EROSI ON' CONTROL) KG 160 16. 00 2, 560. 00
44 (S) 029790 GYPSUM KG 1, 840 2.20 4,048. 00
45 260201 CLASS 2 AGGREGATE BASE VB 1, 780 36. 00 64, 080. 00
46 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,520 56. 60 255, 832. 00
47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 280 5. 00 1, 400. 00
AREA)
48 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 430 7. 00 3, 010. 00
49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 60 7.00 420. 00
50 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 700 7.00 4, 900. 00
51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 500 7.00 3, 500. 00
52 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 6 300. 00 1, 800. 00
53 490511 FURNI SH STEEL PILING (HP 250 X 85) M 540 26. 00 14, 040. 00
54 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 40 3, 675. 00 147, 000. 00
55 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 52, 500. 00* 52, 500. 00
56 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 82 720. 00 59, 040. 00
57 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,030 720. 00 741, 600. 00
58 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 3.5 1, 100. 00 3, 850. 00
59 (S) 519144 JONT SEAL (MR 50 MV) M 26 230. 00 5, 980. 00
60 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 120, 000 1. 60 192, 000. 00
61 664020 600 MM CORRUGATED STEEL PI PE M 12 280. 00 3, 360. 00
(2.01 MM THI CK)
62 664029 750 MM CORRUGATED STEEL Pl PE M 12 320. 00 3, 840. 00
(2.77 MM THI CK)
63 664044 1200 MV CORRUGATED STEEL PI PE M 2 470. 00 940. 00
(2.77 MM THI CK)
64 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 80 140. 00 11, 200. 00
(2.01 MM THI CK)
65 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 4 160. 00 640. 00
(2.01 MV THI CK)
66 692086 200 MM ENTRANCE TAPER EA 10 250. 00 2, 500. 00
67 692088 300 MM ENTRANCE TAPER EA 1 275. 00 275. 00



06- 415304 Bl D245

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 24/ 02 09/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 692244 200 MM DOWKNDRAI N SLI P JOI NT EA 10 160. 00 1, 600. 00
69 692245 300 MM DOWKDRAI N SLI P JOI NT EA 1 190. 00 190. 00
70 692301 ANCHOR ASSEMBLY EA 24 120. 00 2, 880. 00
71 705045 600 MM STEEL FLARED END SECTI ON EA 2 250. 00 500. 00
72 721007 ROCK SLOPE PROTECTI ON VB 3, 040 35. 00 106, 400. 00

(1/4 TON, METHOD B)
73 721010 ROCK SLOPE PROTECTI ON VB 1,520 35. 00 53, 200. 00
(BACKING NO. 1, METHOD B)

74 729010 ROCK SLOPE PROTECTI ON FABRI C MR 3, 520 4.00 14, 080. 00
75 810110 SURVEY MONUMENT EA 6 150. 00 900. 00
76 820107 DEL| NEATOR ( CLASS 1) EA 5 70. 00 350. 00
77 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 120. 00 240. 00
78 (S) 839553 END SECTI ON EA 2 120. 00 240. 00
79 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 200. 00 6, 600. 00
80 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 223 168. 00 37, 464. 00
81 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 6, 550 2.50 16, 375. 00
82 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 33 35. 00 1, 155. 00
83 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 640 4.00 2, 560. 00
84 (SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 253 54. 00 13, 662. 00
85 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

TOTAL 3,231, 977. 00
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06- 415304
06- TUL- 198
09/ 24/ 02

.00
.00
.00
.00
. 00*
. 00*
.70
. 00*
.60
.00
.00
.00
.00
.00
.00
840.
.60

00

4860.
60000.
10000.

223310.

2000.
36720.
24000.
16800.
19200.

7200.
14400.

239000.

8400.

4392.

SUMMARY

OF

REMA/

125.
.00
125.

15.

15.

50, 000.
10, 000.
.00
5, 000.
17.
.00
.00
125.
125.
90.
.00
840.
.50

00
00
00
00*
00*

00*
00

00
00
00

00

12150.
50000.
10000.
293400.
5000.
45900.
12000.
10500.
30000.
18750.
14400.
191200.
8400.
610.

N |

NG BIDDERS
FOURTH

BI D ANVOUNT
9, 000. 00* 9000
13. 00 11830
200. 00 36000
5, 000. 00* 5000
8, 500. 00* 8500
5, 000. 00* 5000
100, 000. 00* 100000
50. 00 2100
35, 000. 00* 35000
35. 00 63350
200. 00 11200
175. 00 1750
25. 00 675
3.00 4680
22.00 528
100. 00 1000
600. 00 1200
25. 00 4500
30. 00 10140
46. 00 8280
62. 00 29140
125. 00 375
25. 00 150
150. 00 2550
15. 00 2100
10. 00 8100
70, 000. 00* 70000.
10, 000. 00* 10000.
28. 00 456400.
2,000. 00* 2000.
17. 00 45900.
4.00 12000.
5.00 10500.
60. 00 14400.
125. 00 18750.
120. 00 19200.
8. 00 191200.
840. 00 8400.
1.00 1220.

Bl D245
PAGE 14
09/ 25/ 02
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
15. 00 13650
200. 00 36000
4,000. 00* 4000
20, 000. 00* 20000
5, 000. 00~ 5000
50, 000. 00* 50000
25.00 1050
18, 000. 00* 18000.
65. 00 117650.
300. 00 16800.
200. 00 2000.
25.00 675.
3. 00 4680.
24. 00 576.
100. 00 1000.
600. 00 1200.
25.00 4500.
30. 00 10140.
30. 00 5400.
62. 00 29140.
125. 00 375.
50. 00 300.
150. 00 2550.
15. 00 2100.
15. 00 12150.
70, 000. 00* 70000.
10, 000. 00~ 10000.
18. 00 293400.
2, 000. 00* 2000.
17.00 45900.
4.00 12000.
5. 00 10500.
60. 00 14400.
125. 00 18750.
120. 00 19200.
8. 00 191200.
800. 00 8000.
.50 610.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

06- 415304

06- TUL- 198
09/ 24/ 02
SECOND
Bl D AMOUNT

.40 1664. 00
850. 00 5100. 00
270. 00 17010. 00
15. 00 2400. 00
2.00 3680. 00
54. 00 96120. 00
46. 00 207920. 00
19. 00 5320. 00
18. 00 7740. 00
4.00 240. 00
4.00 2800. 00
4.00 2000. 00
300. 00 1800. 00
50. 00 27000. 00
4, 000. 00 160000. 00
50, 000. 00* 50000. 00
565. 00 46330. 00
739. 00 761170. 00
2,150. 00 7525. 00
225. 00 5850. 00
1.50 180000. 00
180. 00 2160. 00
235.00 2820. 00
630. 00 1260. 00
170. 00 13600. 00
205. 00 820. 00
445, 00 4450. 00
480. 00 480. 00
540. 00 5400. 00
570. 00 570. 00
480. 00 11520. 00
475. 00 950. 00
34. 20 103968. 00
32.00 48640. 00
2.90 10208. 00
400. 00 2400. 00
28. 00 140. 00
125. 00 250. 00
125. 00 250. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
.40 1664. 00
850. 00 5100. 00
270. 00 17010. 00
15. 00 2400. 00
2.00 3680. 00
45. 00 80100. 00
46. 00 207920. 00
19. 00 5320. 00
5. 00 2150. 00
5.00 300. 00
5. 00 3500. 00
5.00 2500. 00
300. 00 1800. 00
25.00 13500. 00
3, 500. 00 140000. 00
50, 000. 00* 50000. 00
866. 00 71012. 00
866. 00 891980. 00
2,500. 00 8750. 00
224. 00 5824. 00
1.53 183600. 00
300. 00 3600. 00
400. 00 4800. 00
1, 000. 00 2000. 00
100. 00 8000. 00
200. 00 800. 00
1, 500. 00 15000. 00
1, 500. 00 1500. 00
500. 00 5000. 00
550. 00 550. 00
375. 00 9000. 00
1, 000. 00 2000. 00
50. 00 152000. 00
50. 00 76000. 00
4.00 14080. 00
350. 00 2100. 00
28. 00 140. 00
125. 00 250. 00
125. 00 250. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1.00 4160. 00
1, 000. 00 6000. 00
275.00 17325. 00
15. 00 2400. 00
2.00 3680. 00
45. 00 80100. 00
45. 00 203400. 00
15. 00 4200. 00
4.00 1720. 00
4.00 240. 00
4.00 2800. 00
4.00 2000. 00
1.00 6. 00
40. 00 21600. 00
3, 000. 00 120000. 00
40, 000. 00* 40000. 00
400. 00 32800. 00
818. 00 842540. 00
2,500. 00 8750. 00
175. 00 4550. 00
1.00 120000. 00
300. 00 3600. 00
400. 00 4800. 00
1, 000. 00 2000. 00
100. 00 8000. 00
200. 00 800. 00
1, 500. 00 15000. 00
1, 500. 00 1500. 00
500. 00 5000. 00
550. 00 550. 00
375. 00 9000. 00
1, 000. 00 2000. 00
50. 00 152000. 00
50. 00 76000. 00
4.00 14080. 00
500. 00 3000. 00
30. 00 150. 00
125. 00 250. 00
125. 00 250. 00

Bl D245
PAGE 15
09/ 25/ 02
FI FTH
Bl D AMOUNT
.50 2080. 00
850. 00 5100. 00
270. 00 17010. 00
15. 00 2400. 00
2.00 3680. 00
45. 00 80100. 00
42.00 189840. 00
11. 00 3080. 00
4.00 1720. 00
4.00 240. 00
4.00 2800. 00
4.00 2000. 00
1.00 6. 00
38. 00 20520. 00
2, 800. 00 112000. 00
40, 000. 00* 40000. 00
380. 00 31160. 00
993. 00 1022790. 00
2,500. 00 8750. 00
170. 00 4420. 00
1.20 144000. 00
300. 00 3600. 00
400. 00 4800. 00
1, 000. 00 2000. 00
100. 00 8000. 00
200. 00 800. 00
1, 500. 00 15000. 00
1, 500. 00 1500. 00
500. 00 5000. 00
550. 00 550. 00
375. 00 9000. 00
1, 000. 00 2000. 00
50. 00 152000. 00
50. 00 76000. 00
4.00 14080. 00
150. 00 900. 00
40. 00 200. 00
125. 00 250. 00
125. 00 250. 00



| TEM

79
80
81
82
83
84

85
TOT

06- 415304
06- TUL- 198
09/ 24/ 02
SECOND
Bl D AMOUNT
2,200. 00 6600. 00
140. 00 31220. 00
2.44 15982. 00
27.00 891. 00
3.75 2400. 00
35. 00 8855. 00
324, 000. 00* 324000. 00

3, 282, 532. 00

SUMMARY OF REMA

THI RD

BI D AMOUNT
2,200. 00 6600
160. 00 35680
1.00 6550
21.00 693
3.00 1920.
52. 00 13156
344, 000. 00* 344000
3, 440, 462. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2,200. 00 6600
150. 00 33450
2.50 16375
30. 00 990
4.00 2560
100. 00 25300.
342, 000. 00* 342000

3, 465, 644. 00

Bl D245
PAGE 16
09/ 25/ 02
FI FTH
Bl D AMOUNT
2, 000. 00 6000
140. 00 31220
2.50 16375
27.00 891
4.00 2560
90. 00 22770
347, 126. 00* 347126

3,476, 464. 00



| TEM
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06- 415304
06- TUL- 198
09/ 24/ 02

125.
.00
150.
.50
.50
50, 000.
10, 000.
.00
2, 000.
20.
.00
10.
15.
40.
103.
25.
900.
.50

00

00*
00*

00*
00

45
00
00
00
00
00

6075.
50000.
10000.

374900.

2000.
54000.

6000.
21945,

3600.

6000.
16480.

597500.

9000.

610.

SUMMARY

OF

REMA/

150.
150.

75, 000.
10, 000.

2, 000.
20.

35.
50.
100.
15.
880.

489000.
2000.
54000.
13500.
15330.
8400.
7500.
16000.
358500.
8800.
610.

N |

NG BI DDERS
El GHTH
Bl D AMOUNT

7, 000. 00* 7000
12. 00 10920
123. 00 22140
7, 000. 00* 7000
15, 000. 00* 15000
6, 200. 00* 6200
37, 000. 00* 37000
50. 00 2100
18, 250. 00* 18250
48. 00 86880
230. 00 12880
475. 00 4750
34. 00 918
4.00 6240
28. 00 672
312. 00 3120
1, 700. 00 3400
45. 00 8100
32.00 10816
58. 00 10440
112. 00 52640
150. 00 450
56. 00 336
150. 00 2550
5. 00 700.
5.00 4050.
243, 000. 00* 243000
10, 000. 00~ 10000.
31. 00 505300
2, 000. 00* 2000.
26. 00 70200
5.25 15750.
10. 00 21000.
58. 00 13920
235.00 35250.
150. 00 24000.
11.00 262900.
840. 00 8400
.50 610.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

06- 415304

06- TUL-

198

09/ 24/ 02

125.
125.

248600.
7000.
2150.
300.
3500.
2500.
9000.
13500.
120000.
50000.
41000.
736450.
8750.
5850.
168000.
5436.
5844.
2436.
7120.
400.
2000.
250.
2000.
250.
2400.
600.
127680.
63840.
4928.
2400.
200.
250.

250.

SUMMAR

Y

130.
130.

OF

REMA/

203400.
4200.
1763.
246.
2870.
2050.
600.
18900.
112000.
60000.
49200.
978500.
9100.
7800.
162000.
4320.
5280.
2720.
6800.
380.
3300.
360.
2100.
230.
5280.
660.
212800.
144400.
11264.
3300.
225.
260.

260.

NI NG B

o
NRPRRON P

DDERS
El GHTH
AMOUNT

.40 1664
850. 00 5100
270. 00 17010
15. 00 2400
2.00 3680
39. 00 69420.
65. 00 293800.
30. 00 8400.
5. 00 2150.
5.00 300.
5. 00 3500.
5.00 2500.
150. 00 6900.
29. 00 15660.
300. 00 92000.
000. 00* 62000.
020. 00 83640.
020. 00 1050600.
200. 00 25200.
300. 00 7800.
1.50 180000.
528. 00 6336.
569. 00 6828.
935. 00 1870.
202. 00 16160.
747. 00 2988.
449, 00 4490.
538. 00 538.
555. 00 5550.
491. 00 491.
282.00 6768.
284. 00 568.
50. 00 152000.
50. 00 76000.
6. 00 21120.
625. 00 3750.
62. 00 310.
125. 00 250.
125. 00 250.

Bl D245
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09/ 25/ 02



| TEM

79
80
81
82
83
84

85
TOT

06- 415304
06- TUL- 198
09/ 24/ 02
SI XTH
Bl D AMOUNT
2,200. 00 6600. 00
140. 00 31220. 00
3.00 19650. 00
35. 00 1155. 00
5. 00 3200. 00
40. 00 10120. 00

395,002:50* 395002. 50
3, 745, 700. 00

SUMMARY

OF REMA

SEVENTH
BI D AMOUNT
2,300. 00 6900
150. 00 33450
2.60 17030
28. 00 924
4.00 2560
80. 00 20240
402, 500. 00* 402500
4,097, 155. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
2,500. 00 7500
223. 00 49729
4.00 26200
34. 00 1122
5. 00 3200
87.00 22011.
427, 000. 00* 427000

4,323, 635.00

Bl D245
PAGE 19
09/ 25/ 02



