
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    09/24/02                    IN MADERA COUNTY NEAR MADERA FROM         RR INVOLVEMENT           09/25/02 
     CONTRACT NUMBER     06-462004                   AVENUE 12 OVERCROSSING TO GATEWAY                        CONTRACT CODE 'B ' 
     LOCATION            06-MAD-99-R7.3/9.6          DRIVE OVERCROSSING                                        33 CONTRACT ITEMS 
 
 
                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACNH-P099-(446)E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0% 
 PROPOSALS ISSUED    11   FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS    100 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST      2,858,000.00  AMOUNT UNDER     479,949.00        PERCENT UNDER EST 16.79 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         2,378,051.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077-5085 
 
                   2         2,566,646.50    2              W JAXON BAKER INC                     530 241-1086 
                                                                                                  00471473 
                                                            P O BOX 994248                    FAX 530 243-0787 
                                                            REDDING CA  96099-4248 
 
                   3         2,928,721.00    3              AGEE CONSTRUCTION CORPORATION         559 299-3290 
                                                                                                  00631980 
                                                            P O BOX 629                       FAX 559 299-3503 
                                                            CLOVIS CA  93613 
 
                   4         2,966,862.70    1              M J MENEFEE CONST INC                 559 834-4800 
                                                                                                  00745178 
                                                            P O BOX 700                       FAX 559 834-4888 
                                                            FOWLER CA  93625 
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          09/24/02                                                                                                 09/25/02 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     APCO PAVING                                                  ASPHALT CONCRETE DIKE 
           GOSHEN CA 
 
           CENTRAL STRIPING                                             STRIPING 
           RANCHO CORDOVA CA 
 
           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS AND MISCELLANEOUS SIGNS 
           LODI CA 
 
           JEGOWSKI MERKEL                                              MINOR CONCRETE (PARTIAL) 
           MERCED CA 
 
           PAVEMENT RECYCLING                                           GRINDING 
           RIVERSIDE CA 
 
           VANGUARD CONSTRUCTION                                        CAP CONCRETE BARRIER 
           OAKLAND CA 
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          09/24/02                                                                                                 09/25/02 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     B D S CONSTRUCTION                                           ITEM 22 (PORTION) 
           CHOWCHILLA CA 
 
           BOBBIE MACK GRINDING                                         ITEMS 6, 7, 9 THRU 11, 14, 16 AND 31 (PORTION) 
           VISALIA CA 
 
           CENTRAL STRIPING SERVICE                                     ITEMS 4 AND 25 THRU 29 (PORTION) 
           RANCHO CORDOVA CA 
 
           FARWEST SAFETY INC                                           ITEMS 3, 8 AND 23 
           LODI CA 
 
           VANGUARD CONSTRUCTION                                        ITEM 24 
           OAKLAND CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     ANRAK CORPORATION                                            COLD PLANE ASPHALT CONCRETE (PARTIAL) 
           SACRAMENTO CA 
 
           APCO                                                         PLACE ASPHALT CONCRETE DIKE (PARTIAL) 
           GOSHEN CA 
 
           B D S CONSTRUCTION                                           MINOR CONCRETE (PARTIAL) 
           CHOWCHILLA CA 
 
           CENTRAL STRIPING SERVICE                                     STRIPING AND MARKING (PARTIAL) 
           RANCHO CORDOVA CA 
 
           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL (PARTIAL) 
           VISALIA CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     VANGUARD CONSTRUCTION                                        CAP REINFORCE CONCRETE MEDIAN BARRIER (PARTIAL) 
           OAKLAND CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     APCO                                                         PLACE ASPHALT CONCRETE DIKE 
           GOSHEN CA 
 
           CENTRAL STRIPING SERVICE                                     STRIPING AND MARKING 
           RANCHO CORDOVA CA 
 
           M BUMGARNER                                                  CAP MEDIAN BARRIERS 
           LIVERMORE CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, RESET ROADSIDE SIGNS, DELINATORS 
           SAN JOSE CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     074017      PREPARE WATER POLLUTION                        LS     LUMP SUM            2,400.00*          2,400.00 
                         CONTROL PROGRAM 
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           12,000.00*         12,000.00 
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,800.00*          4,800.00 
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          585,000.00*        585,000.00 
       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           18,000.00*         18,000.00 
       6     150769      REMOVE ASPHALT CONCRETE                        M3        5,410                1.00           5,410.00 
       7     150771      REMOVE ASPHALT CONCRETE DIKE                   M         1,330                2.50           3,325.00 
       8     152316      RESET ROADSIDE SIGN (ONE POST)                 EA            7              165.00           1,155.00 
       9 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,720                1.60           7,552.00 
                         (45 MM MAXIMUM) 
      10 (S) 029758      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       12,500                6.00          75,000.00 
                         (125 MM MAXIMUM) 
      11 (S) 029759      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       15,500                1.70          26,350.00 
                         (90 MM MAXIMUM) 
      12     153214      REMOVE CONCRETE CURB                           M           980                7.00           6,860.00 
      13     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            5,000.00*          5,000.00 
      14     190101      ROADWAY EXCAVATION                             M3        1,250               20.00          25,000.00 
      15     374206      SEAL RANDOM CRACKS                             LNKM         11               10.00             110.00 
      16     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,900               15.00          28,500.00 
      17     390152      ASPHALT CONCRETE                               TONN     32,300               32.00       1,033,600.00 
      18     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          170               30.00           5,100.00 
                         AREA) 
      19     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         1,300                4.00           5,200.00 
      20     394050      RUMBLE STRIP                                   STA         130               35.00           4,550.00 
      21     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         59                1.00              59.00 
      22     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          220              660.00         145,200.00 
                         CONSTRUCTION) 
      23 (S) 820107      DELINEATOR (CLASS 1)                           EA           31               45.00           1,395.00 
      24     029760      CAP REINFORCED CONCRETE MEDIAN BARRIER         M3           40            1,000.00          40,000.00 
      25 (S) 840513      PROFILED THERMOPLASTIC TRAFFIC STRIPE          M        16,300                2.40          39,120.00 
      26 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           450                2.20             990.00 
      27 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,400                1.00           7,400.00 
                         (BROKEN 10.98 M - 3.66 M) 
      28 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           150                1.00             150.00 
                         (BROKEN 5.18 M - 2.14 M) 
      29 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          950                3.50           3,325.00 
      30     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00 
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          09/24/02                                                                                                 09/25/02 
 
 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      31     029956      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       24,900                2.00          49,800.00 
                         (130 MM MAXIMUM) 
      32     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,700.00*          4,700.00 
      33     999990      MOBILIZATION                                   LS     LUMP SUM          231,000.00*        231,000.00 
 
                                                                                                  TOTAL           2,378,051.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         2,500.00*      2500.00|         1,000.00*      1000.00|         3,500.00*      3500.00 
   2 |         5,000.00*      5000.00|         2,800.00*      2800.00|        11,500.00*     11500.00 
   3 |         3,000.00*      3000.00|        10,000.00*     10000.00|         3,000.00*      3000.00 
   4 |        84,400.00*     84400.00|       240,000.00*    240000.00|       212,000.00*    212000.00 
   5 |        40,000.00*     40000.00|        50,000.00*     50000.00|        19,950.00*     19950.00 
   6 |            24.00     129840.00|            16.00      86560.00|            36.50     197465.00 
   7 |             2.00       2660.00|             1.00       1330.00|             2.50       3325.00 
   8 |           150.00       1050.00|           160.00       1120.00|           166.00       1162.00 
   9 |             8.50      40120.00|             3.00      14160.00|             1.80       8496.00 
  10 |             2.75      34375.00|             2.40      30000.00|             2.25      28125.00 
  11 |             1.00      15500.00|             2.80      43400.00|             2.70      41850.00 
  12 |            25.00      24500.00|            10.80      10584.00|             5.50       5390.00 
  13 |         5,000.00*      5000.00|         5,000.00*      5000.00|        52,500.00*     52500.00 
  14 |            27.00      33750.00|            28.00      35000.00|            95.00     118750.00 
  15 |         1,600.00      17600.00|         3,000.00      33000.00|         3,800.00      41800.00 
  16 |           165.00     313500.00|           162.00     307800.00|           135.00     256500.00 
  17 |            40.00    1292000.00|            50.00    1615000.00|            44.10    1424430.00 
  18 |            47.00       7990.00|            28.00       4760.00|            86.10      14637.00 
  19 |             7.00       9100.00|             4.00       5200.00|             4.70       6110.00 
  20 |            40.00       5200.00|            32.00       4160.00|            39.85       5180.50 
  21 |             1.00         59.00|           100.00       5900.00|           726.50      42863.50 
  22 |           530.00     116600.00|           551.00     121220.00|           566.20     124564.00 
  23 |            40.00       1240.00|            32.00        992.00|            31.20        967.20 
  24 |           800.00      32000.00|         1,759.00      70360.00|         1,860.00      74400.00 
  25 |             2.75      44825.00|             2.20      35860.00|             2.60      42380.00 
  26 |             2.15        967.50|             2.30       1035.00|             2.65       1192.50 
  27 |              .95       7030.00|             1.00       7400.00|             1.20       8880.00 
  28 |              .95        142.50|             1.00        150.00|             1.20        180.00 
  29 |             3.25       3087.50|             3.40       3230.00|             4.00       3800.00 
  30 |              .00*         0.00|              .00*         0.00|              .00*         0.00 
  31 |             2.90      72210.00|             4.00      99600.00|             3.85      95865.00 
  32 |         5,000.00*      5000.00|        17,100.00*     17100.00|        60,500.00*     60500.00 
  33 |       216,400.00*    216400.00|        65,000.00*     65000.00|        55,600.00*     55600.00 
 
 TOT                    2,566,646.50                   2,928,721.00                   2,966,862.70 


