STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 26/ 02 I N VENTURA COUNTY NEAR QJAI AT 10/ 01/ 02
CONTRACT NUMBER 07- 2N0904 LOVA DRI VE CONTRACT CODE 'E '
LOCATI ON 07- VEN-150-15.0 22 CONTRACT | TEMS
I NSTALL SI GNAL FEDERAL Al D ACST-P150-(019)E

PHG P150- (019) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 134, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 148, 000. 00 AMOUNT OVER 22,300. 00 PERCENT OVER EST 15. 07
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 170, 300. 00 3 TAFT ELECTRI C COVPANY 805 642-0121
00772245
P O BOX 3416 FAX 805 650-9015
VENTURA CA 93006
2 177,712. 00 2 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
VEST LAKE VI LLAGE CA 91361-3200
3 189, 625. 00 1 L A SIGNAL I NC 626 968-3771
00725670
P O BOX 3078 FAX 626 968-5720

CITY OF | NDUSTRY CA 91744



07- 2N0904
07- VEN- 150 S U
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
MMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 01/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C A RASMUSSEN
2360 SHASTA VWAY
SIM VALLEY CA 93065

I TEM5 2 AND 10 THRU 15

ROSE SUPPLY COVPANY | TEM 21

197 WOODLAND PARKVAY 104 110

SAN MARCOS CA 92069

STATEW DE SAFETY AND SI GNS | NC ITEMS 3, 9 AND 14

522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
310 A STREET
FI LLMORE CA 93015

ITEM5 5 THRU 8, 11 AND 16 THRU 20



07- 2N0904 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 26/ 02 10/ 01/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TRAFFI C LOOP AND CRACK FI LLI NG I NSTALL LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C A RASMUSSEN | NC ITEMS 2, 10 THRU 13 AND 15 ( PARTI AL)

2360 SHASTA VWAY
SIM VALLEY CA 93065

STATEW DE SAFETY AND SI GNS | TEM 3

P O BOX 1440

Pl SMO BEACH CA 93448

SUPER SEAL AND STRI PE ITEM5S 5 THRU 9, 11, 14 AND 16 THRU 20
P O BOX 755

FI LLMORE CA 93016



07- 2N0904 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 311. 00* 311. 00
CONTROL PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 055. 00* 1, 055. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 600. 00* 2, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 447. 00* 2, 447.00
5 150711 REMOVE PAI NTED TRAFFI C STRI PE M 570 3.00 1, 710. 00
6 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND M2 30 35. 00 1, 050. 00
PAVEMENT MARKI NG
7 029767 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND MR 120 24. 27 2,912. 40
PAVEMENT MARKI NG ( YELLOW
8 150722 REMOVE PAVEMENT MARKER EA 120 1. 00 120. 00
9 150742 REMOVE ROADSI DE S| GN EA 5 79.14 395. 70
10 190101 ROADWAY EXCAVATI ON VB 81 111.75 9,051. 75
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 200. 00* 10, 200. 00
12 260301 CLASS 3 AGGREGATE BASE VB 53 98. 88 5, 240. 64
13 390103 ASPHALT CONCRETE ( TYPE B) TONN 40 272.15 10, 886. 00
14 566011 ROADSI DE SI GN - ONE POST EA 4 237. 43 949. 72
15 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 34 343. 06 11, 664. 04
CURB RAMP)
16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 45 27.44 1, 234. 80
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 380 .63 239. 40
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 1.25 75. 00
19 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 570 .63 359. 10
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 4.48 537. 60
21 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 101, 730. 85* 101, 730. 85
22 861303 RELOCATE FLASH NG BEACON LS LUMP SUM 5, 530. 00* 5, 530. 00

TOTAL 170, 300. 00



07- 2N0904 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 26/ 02 10/ 01/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 100. 00* 100. 00 5, 000. 00* 5000. 00

2 100. 00* 100. 00 5, 000. 00* 5000. 00

3 100. 00* 100. 00 2, 690. 00* 2690. 00

4 61, 727. 70* 61727.70 5, 000. 00* 5000. 00

5 2.85 1624. 50 3.00 1710. 00

6 33. 00 990. 00 35. 00 1050. 00

7 23.00 2760. 00 25.00 3000. 00

8 95 114. 00 1.00 120. 00

9 100. 00 500. 00 35. 00 175. 00
10 100. 00 8100. 00 125. 00 10125. 00
11 500. 00* 500. 00 18, 000. 00* 18000. 00
12 75. 00 3975. 00 110. 00 5830. 00
13 150. 00 6000. 00 300. 00 12000. 00
14 250. 00 1000. 00 325. 00 1300. 00
15 200. 00 6800. 00 380. 00 12920. 00
16 26. 00 1170. 00 26. 00 1170. 00
17 60 228.00 1.00 380. 00
18 1.18 70. 80 1.25 75. 00
19 60 342.00 1.00 570. 00
20 4.25 510. 00 4.25 510. 00
21 80, 000. 00* 80000. 00 96, 000. 00* 96000. 00
22 1, 000. 00~ 1000. 00 7, 000. 00* 7000. 00
TOT 177,712. 00 189, 625. 00



