STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 20/ 02 I N SI SKI YOU COUNTY AT VARI OUS 11/ 21/ 02
CONTRACT NUMBER 02-379704 LOCATI ONS CONTRACT CCDE 'E '
LOCATI ON 02-SI S-3-6.8 48 CONTRACT | TEMS

REHABI LI TATE BRI DGE FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 24 FUND TOTAL HA21 740, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BI DDERS 5 ENG NEERS EST 660, 000. 00 AMOUNT OVER 65, 678. 00 PERCENT OVER EST 9. 95
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 725, 678. 00 3 STEWART ENG NEERI NG | NC 530 244-8464 SB PREF CLAI MED
00796880
P O BOX 990010 FAX 530 244-8462
REDDI NG CA 96099
2 799, 163. 50 4 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
3 845, 352. 25 2 J F SHEA CO I NC 530 246-4292 CC PREF CLAI MED
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
4 892, 870. 00 1 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
5 1, 025, 393. 00 5 HERTEL CONSTRUCTI ON CO | NC 916 421-2197 SB PREF CLAI MED
00216671
3435 52ND AVENUE FAX 916 421-0511

SACRAMENTO CA 95823



02- 379704
02-SI S-3-6
11/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

11/21/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
REDDI NG CA

CAMBLI N CONSTRUCTI ON SERVI CE
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

P C N CONSTRUCTI ON
BYRON CA

RON HALE CONSTRUCTI ON
REDDI NG CA

ITEM5S 5 THRU 7, 10, 12, 13 AND 45 THRU 47

| TEMS 33 AND 44 ( PARTI AL)

I TEM5S 15, 17 AND 29 THRU 32

I TEM 3

I TEM5 11 AND 40 THRU 43

I TEMS 16 AND 21 THRU 26



02- 379704 Bl D245

02-SI S-3-6 PAGE 3

11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG

REDDI NG CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
G AND L TRAFFI C CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
REDDI NG CA
MBI FENCE AND GUARD RAI L
LI VERMORE CA
RON HALE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG

SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE I TEMS 11, 14 AND 34 THRU 43
ANDERSON CA
APPLY A LI NE ITEM5 4 THRU 6, 10, 12, 13 AND 45 THRU 47
REDDI NG CA
CAMBLI N STEEL | TEMS 33 AND 44 ( PARTI AL)
SACRAMENTO CA
CONTRACTORS CHEM CAL | TEM5 29 AND 32
HAYWARD CA
TRAFFI C SOLUTI ONS | TEMS 3 AND 4 ( PARTI AL)

REDDI NG CA



02- 379704 Bl D245

02-SI S-3-6 PAGE 4

11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY I TEMS 11, 14 AND 34 THRU 43
ANDERSON CA
APPLY A LI NE ITEMS 5 THRU 7, 10, 12, 13 AND 45 THRU 47
REDDI NG CA
COLEVAN STEEL | TEMS 33 AND 44 ( PARTI AL)
W NDSOR CA
CONTRACTORS CHEM CAL I TEMS 15, 17 AND 29 THRU 32
HAYWARD CA
G AND L TRAFFI C SERVI CES I TEMS 1 AND 4 ( PARTI AL)
REDDI NG CA
RON HALE CONSTRUCTI ON I TEMS 4, 16, 21 THRU 26 (PARTI AL)

SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY A LI NE STRI PI NG ( PARTI AL)

REDDI NG CA
C T M CONSTRUCTI ON FORM BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL BRI DGE DECK AND REMOVE BRI DGE ASPHALT CONCRETE ( PARTI AL)
HAYWARD CA
CONTRACTORS CHEM CAL POLY CONCRETE AND JO NT SEAL ( PARTI AL)
HAYWARD CA

CONTI NUED ON NEXT PAGE



02- 379704 Bl D245

02-SI S-3-6 PAGE 5

11/ 20/ 02 11/21/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 G AND L TRAFFI C FLAG NG ( PARTI AL)

REDDI NG CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI L AND TERM NALS ( PARTI AL)
BYRON CA
RON HALE CONSTRUCTI ON ASPHALT PAVI NG ( PARTI AL)
REDDI NG CA
RON HALE CONSTRUCTI ON COLD PLANE, ROAD EXCAVATI ON AND SHOULDER BACKI NG ( PARTI AL)

REDDI NG CA



02- 379704 Bl D245

02-SIS-3-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 20/ 02 11/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 13 54. 00 702. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 900 1.75 5, 075. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 34 52. 00 1, 768. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 640 40. 00 25, 600. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 39 35. 00 1, 365. 00
10 (S) 150630 REMOVE MARKER EA 1 32.00 32.00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 330 30. 00 9, 900. 00
12 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 380 4.50 6, 210. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 54 3. 00 162. 00
14 (S) 150742 REMOVE ROADSI DE S| GN EA 16 170. 00 2, 720. 00
15 049174 REMOVE ASPHALT CONCRETE BRI DGE DECK MR 186 45. 00 8, 370. 00
SURFACI NG
16 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT v 450 13. 00 5, 850. 00
(45 MV MAXI MUM)
17 153225 PREPARE CONCRETE BRI DGE DECK SURFACE v 678 9.00 6, 102. 00
18 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 1, 000. 00* 1, 000. 00
19 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 2, 000. 00* 2, 000. 00
20 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 2, 000. 00* 2, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 630 62. 00 39, 060. 00
22 190185 SHOULDER BACKI NG M 350 29. 00 10, 150. 00
23 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 90 29. 00 2, 610. 00
24 220101 FI NI SH NG ROADWAY LS LUMP SUM 3, 400. 00* 3, 400. 00
25 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 950 108. 00 210, 600. 00
26 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 900 40. 00 36, 000. 00
AREA)
27 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 14 800. 00 11, 200. 00
28 511106 DRI LL AND BOND DOWEL M 108 100. 00 10, 800. 00
29 511118 CLEAN EXPANSI ON JO NT M 14 110. 00 1, 540. 00
30 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 17 2, 045. 00 34, 765. 00
31 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 678 60. 00 40, 680. 00
32 (S) 519120 JONT SEAL (MR 15 M) M 14 135. 00 1, 890. 00
33 (SF) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 1,575 3. 00 4,725. 00

( BRI DGE)



02- 379704 Bl D245

02-SIS-3-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 20/ 02 11/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 566011 ROADSI DE SI GN - ONE POST EA 13 350. 00 4, 550. 00
35 566012 ROADSI DE SI GN - TWO POST EA 4 480. 00 1, 920. 00
36 820107 DELI NEATOR ( CLASS 1) EA 3 45. 00 135. 00
37 820133 OBJECT MARKER (TYPE N) EA 1 170. 00 170. 00
38 820134 OBJECT MARKER ( TYPE P) EA 1 80. 00 80. 00
39 820151 OBJECT MARKER (TYPE L-1) EA 9 45. 00 405. 00
40 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 180 95. 00 17, 100. 00
41 (S) 839553 END SECTI ON EA 12 140. 00 1, 680. 00
42 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 100. 00 6, 200. 00
43 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 2, 700. 00 27, 000. 00
44 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 294 300. 00 88, 200. 00
45 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 27 51. 00 1, 377. 00
46 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,930 2.50 4,825.00

( SPRAYABLE)
47 (S) 850122 PAVEMENT MARKER EA 170 28. 00 4,760. 00
( RETROREFLECTI VE- RECESSED)
48 999990 MOBI LI ZATI ON LS LUMP SUM 46, 000. 00* 46, 000. 00

TOTAL 725, 678. 00



02- 379704 Bl D245

02-SI S-3-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 20/ 02 11/21/02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 000. 00* 3000. 00 2, 750. 00* 2750. 00 2,500. 00* 2500. 00 2, 000. 00* 2000. 00

2 8, 000. 00~ 8000. 00 6, 325. 00* 6325. 00 20, 000. 00* 20000. 00 10, 000. 00~ 10000. 00

3 4, 250. 00* 4250. 00 3, 465. 00* 3465. 00 12, 000. 00* 12000. 00 5, 000. 00* 5000. 00

4 35, 000. 00* 35000. 00 76, 000. 00* 76000. 00 40, 000. 00* 40000. 00 120, 000. 00* 120000. 00

5 48. 00 624. 00 53. 00 689. 00 48. 00 624. 00 48. 00 624. 00

6 1.55 4495. 00 1.70 4930. 00 2.00 5800. 00 1. 06 3074. 00

7 50. 00 1700. 00 23.00 782. 00 46. 00 1564. 00 46. 00 1564. 00

8 70. 00 44800. 00 91. 00 58240. 00 70. 00 44800. 00 85. 00 54400. 00

9 350. 00 13650. 00 340. 00 13260. 00 225.00 8775. 00 250. 00 9750. 00
10 28. 00 28. 00 22.00 22.00 28. 00 28. 00 28. 00 28. 00
11 42.00 13860. 00 17.50 5775. 00 30. 00 9900. 00 27.00 8910. 00
12 4.00 5520. 00 4.40 6072. 00 2.00 2760. 00 3. 00 4140. 00
13 2.50 135. 00 3.00 162. 00 3.00 162. 00 2.50 135. 00
14 100. 00 1600. 00 110. 00 1760. 00 150. 00 2400. 00 50. 00 800. 00
15 65. 00 12090. 00 55. 00 10230. 00 45. 00 8370. 00 50. 00 9300. 00
16 11.50 5175. 00 22.00 9900. 00 15. 00 6750. 00 11.50 5175. 00
17 2.00 1356. 00 6. 00 4068. 00 10. 00 6780. 00 8. 00 5424. 00
18 2, 300. 00* 2300. 00 4,000. 00* 4000. 00 2, 300. 00* 2300. 00 2, 300. 00* 2300. 00
19 7, 600. 00* 7600. 00 7, 200. 00* 7200. 00 7, 600. 00* 7600. 00 7, 600. 00* 7600. 00
20 6, 700. 00* 6700. 00 7, 200. 00* 7200. 00 6, 700. 00* 6700. 00 6, 700. 00* 6700. 00
21 55. 00 34650. 00 80. 00 50400. 00 74. 00 46620. 00 55. 00 34650. 00
22 25.00 8750. 00 6. 00 2100. 00 25.00 8750. 00 25.00 8750. 00
23 25. 00 2250. 00 14.50 1305. 00 25. 00 2250. 00 25. 00 2250. 00
24 3, 000. 00* 3000. 00 2, 700. 00* 2700. 00 12, 000. 00* 12000. 00 3, 000. 00* 3000. 00
25 95. 00 185250. 00 100. 00 195000. 00 95. 00 185250. 00 95. 00 185250. 00
26 35. 00 31500. 00 25. 00 22500. 00 35. 00 31500. 00 35. 00 31500. 00
27 2, 000. 00 28000. 00 2,185.00 30590. 00 2, 600. 00 36400. 00 4, 500. 00 63000. 00
28 35. 00 3780. 00 125. 00 13500. 00 62. 00 6696. 00 130. 00 14040. 00
29 150. 00 2100. 00 165. 00 2310. 00 98. 00 1372. 00 98. 00 1372. 00
30 4,000. 00 68000. 00 1, 650. 00 28050. 00 1, 800. 00 30600. 00 1, 800. 00 30600. 00
31 60. 00 40680. 00 52. 00 35256. 00 53. 00 35934. 00 53. 00 35934. 00
32 175. 00 2450. 00 165. 00 2310. 00 120. 00 1680. 00 120. 00 1680. 00
33 2.50 3937. 50 2.75 4331. 25 3.00 4725. 00 3.00 4725. 00
34 75. 00 975. 00 190. 00 2470. 00 325. 00 4225. 00 200. 00 2600. 00
35 150. 00 600. 00 470. 00 1880. 00 425. 00 1700. 00 380. 00 1520. 00
36 40. 00 120. 00 44. 00 132. 00 40. 00 120. 00 50. 00 150. 00
37 50. 00 50. 00 44.00 44.00 150. 00 150. 00 80. 00 80. 00
38 50. 00 50. 00 44. 00 44. 00 70. 00 70. 00 80. 00 80. 00
39 50. 00 450. 00 44. 00 396. 00 40. 00 360. 00 50. 00 450. 00



| TEM

40
41
42
43
44
45
46
47
48

TOT

02- 379704

02-SI S-3-6
11/ 20/ 02
SECOND
Bl D AMOUNT
144. 00 25920. 00
100. 00 1200. 00
2, 600. 00 5200. 00
2, 000. 00 20000. 00
275.00 80850. 00
45. 00 1215. 00
2.10 4053. 00
25.00 4250. 00
68, 000. 00* 68000. 00
799, 163. 50

SUMMARY

OF

REMA

.30
.50
. 00*

22000.
105840.
1350.
4439.
4675.
47000.

845, 352. 25

NI NG BI DDERS

FOURTH

BI D AMOUNT
165. 00 29700
200. 00 2400
3, 200. 00 6400.
2,000. 00 20000.
350. 00 102900.
45. 00 1215.
3.00 5790.
25.00 4250.
120, 000. 00* 120000.
892, 870. 00

Bl D245
PAGE 9
11/21/02
FI FTH
Bl D AMOUNT
84. 00 15120
125. 00 1500
2, 800. 00 5600.
2,400. 00 24000.
650. 00 191100.
45. 00 1215.
2.10 4053.
25.00 4250.
100, 000. 00* 100000.

1, 025, 393. 00



