STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 10/ 03 I N ORANGE COUNTY | N SAN CLEMENTE, 07/ 14/ 03
CONTRACT NUMBER 12-0C15U4 DANA PO NT AND SAN JUAN CAPI STRANO CONTRACT CCDE 'B
LOCATI ON 12-ORA-5-1.7/6.9 FROM EL CAM NO REAL UNDERCROSSI NG 27 CONTRACT | TEMS
TO ROUTE 1 AND 5 SEPARATI ON
COLD PLANE EXI STI NG PAVMENT FEDERAL Al D ACI M 005-2(904) 73E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPCSALS | SSUED 8 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 130
NUMBER OF BI DDERS 3 ENG NEERS EST 6, 560, 000. 00 AMOUNT OVER 783, 000. 00 PERCENT OVER EST 11.94
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 7,343, 000. 00 3 ALL AMERI CAN ASPHALT 909 736- 7600
00267073
P O BOX 2229 FAX 909 739-4671
CORONA CA 92878-2229
2 7,453, 152. 00 2 R J NOBLE COVPANY 714 637- 1550
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
3 7,745, 045. 00 1 EXCEL PAVI NG COVPANY 562 599-5841

2230 LEMON AVE
LONG BEACH CA 90806

00688659
FAX 562 591-7485



12-0C15U4 Bl D245
12- ORA-5-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 10/ 03 07/ 14/ 03

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE
LI NCOLN CA 95648

GLOBAL ROAD SEALI NG
6341 KLAVATH
VESTM NI STER CA 92683

MANHCLE ADJUSTI NG
2300 GREENVOOD
MONTEREY PARK CA

STATEW DE SAFETY AND SI GNS
522 LI NDON
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS
522 LI NDON
NI POMO CA 93444

SUDHAKAR
1450 FI TZGERALD
RI ALTO CA 92375

THOVAS AND PRATT
1564 FI TZGERALD
PI NOLE CA 94564

ASPHALT CONCRETE DI KES

LOOP DETECTORS

ASPHALT RUBBER BI NDER AND SCREENI NG

CONSTRUCTI ON AREA SI GNS, MESSAGE BOARDS ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND MARKERS

LEAD COWVPLI ANCE AND PREPARE WATER PCLLUTI ON CONTRCL PLAN



12-0C15U4
12- ORA-5-1 SUMMARY OF

07/ 10/ 03

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/ 14/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Bl DDER | D

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 92648

ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 91718-2229

MANHCLE ADJUSTI NG
9500 BEVERLY RD
PI CO RI VERA CA 90660

SM THSON ELECTRI C | NC
1938 E KATALLA AVE
ORANGE CA 92867

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY

1450 FI TZGERALD
RI ALTO CA 92376

NAME AND ADDRESS

ASPHALT CONCRETE DI KE PLACEMENT

M LLI NG

STRESS ABSCRBI NG MEMBRANE | NTERLAYER AND RUBBERI ZED

ELECTRI CAL

TRAFFI C CONTROL SYSTEM ( PORTI ON)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED

ALL AMERI CAN ASPHALT CO
CORONA CA

GLOBAL ROAD SEAL I NC
VEESTM NSTER CA
ON NEXT PAGE

COLD M LL

LOOPS



12-0C15U4 Bl D245

12- ORA-5-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 10/ 03 07/ 14/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MANHCLE ADJUSTI NG STRESS ABSCRBI NG MEMBRANE | NTERLAYER AND RUBBERI ZED CHI P
Pl CO RI VERA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
THOVAS AND PRATT HI GHWAY SPECI ALTY | NC ENVI RONMENTAL PLANS

Pl NOLE CA



12-0C15U4 Bl D245

12- ORA-5- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 10/ 03 07/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUVP SUM 7, 000. 00* 7, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 130 100. 00 13, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 3, 100. 00* 3, 100. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 113, 000. 00* 113, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 38, 300. 00* 38, 300. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 133, 000. 00* 133, 000. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 235, 000 .33 77, 550. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 400. 00 12, 800. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 7,550 .20 1, 510. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 348, 000 .90 313, 200. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 100. 00* 3,100. 00
12 370120 ASPHAL T- RUBBER Bl NDER TONN 1,070 960. 00 1, 027, 200. 00
13 375030 SCREENI NGS ( HOT- APPLI ED) TONN 6, 960 230. 00 1, 600, 800. 00
14 390160 ASPHALT CONCRETE ( TYPE B) TONN 540 41. 00 22, 140. 00
15 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 36, 600 61. 00 2,232, 600. 00
16 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 24, 400 59. 00 1, 439, 600. 00
17 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 6, 800 7.00 47, 600. 00
18 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 280 15. 30 4,284.00
19 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 480 7.80 3,744.00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 32, 500 . 80 26, 000. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,020 2.00 8, 040. 00
22 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,610 1. 80 4,698. 00
(BROKEN 3.66 M- 0.92 M
23 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 500 1.13 565. 00
(BROKEN 5.18 M- 2.14 M
24 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 15, 000 1. 00 15, 000. 00
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 440 2.50 16, 100. 00
26 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 160 375. 00 60, 000. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 119, 069. 00* 119, 069. 00

TOTAL 7,343, 000. 00



12-0C15U4 Bl D245
12- ORA-5-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 10/ 03 07/ 14/ 03
| TEM SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1 5, 000. 00* 5000. 00 11, 000. 00* 11000. 00
2 650. 00 84500. 00 4, 000. 00 520000. 00
3 5, 883. 10* 5883. 10 1, 600. 00* 1600. 00
4 38, 000. 00* 38000. 00 18, 000. 00* 18000. 00
5 16, 000. 00* 16000. 00 19, 000. 00* 19000. 00
6 365, 000. 00* 365000. 00 325, 000. 00* 325000. 00
7 .34 79900. 00 .35 82250. 00
8 15, 000. 00 30000. 00 14, 000. 00 28000. 00
9 6. 00 45300. 00 2.00 15100. 00
10 1.00 348000. 00 1.00 348000. 00
11 13, 000. 00* 13000. 00 2, 700. 00* 2700. 00
12 350. 00 374500. 00 845. 00 904150. 00
13 60. 00 417600. 00 203. 00 1412880. 00
14 50. 00 27000. 00 44. 00 23760. 00
15 80. 00 2928000. 00 58. 85 2153910. 00
16 68. 50 1671400. 00 60. 70 1481080. 00
17 2.60 17680. 00 3.00 20400. 00
18 2.60 728. 00 3.00 840. 00
19 2.60 1248. 00 3.00 1440. 00
20 .49 15925. 00 .50 16250. 00
21 1.84 7396. 80 2.00 8040. 00
22 1.63 4254, 30 2.00 5220. 00
23 1.16 580. 00 1.25 625. 00
24 .89 13350. 00 .90 13500. 00
25 2.47 15906. 80 2.50 16100. 00
26 325.00 52000. 00 320. 00 51200. 00
27 875, 000. 00* 875000. 00 265, 000. 00* 265000. 00
TOT 7,453, 152. 00 7,745, 045. 00




