SUMMARY DEPARTMENT OF TRANSPORTATI ON

STATE OF CALI FORNI A

I N FRESNO COUNTY | N FRESNO FROM
VENTURA STREET OVERCROSSI NG TO
FRESNO AND MATERA COUNTY LI NE

Bl D OPENI NG DATE
CONTRACT NUMBER
06- FRE- 99- 20. 2/ 31. 6

REHABI LI TATE EXI STI NG H GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS

4, 103, 865. 00

Bl DDER | D

4,871, 453. 00

5, 596, 653. 00

6,978, 618. 40

TOTAL NUMBER OF WORKI NG DAYS

CONTRACT CODE 'B '
68 CONTRACT | TEMS

FEDERAL Al D ACNH P099-(462)E

AMOUNT OVER 767, 588. 00 PERCENT OVER EST 18. 70

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

W JAXON BAKER | NC 530 241-1086
00471473

P O BOX 994248 FAX 530 243-0787

REDDI NG CA  96099-4248

GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077-5085

LEES PAVI NG | NC 559 651-1337
00282929

1212 N PLAZA DRI VE FAX 559 651-2335

VI SALI A CA 93291



06- 499804
06- FRE- 99- 2
07/ 16/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
07/ 17/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A B S L CONSTRUCTI ON
HAYWARD CA

APCO
GOSHEN CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

ELI JAH ELECTRI C
MODESTO CA

K R C SAFETY
VI SALI A CA

MAGNUM PACI FI C
PLEASANT HI LL CA

PENHALL COVPANY
SACRAMENTO CA

I TEMS 11, 21 AND 24 (PORTI ON)

| TEMS 30 THRU 34 ( PORTI ON)

I TEM5S 8, 13, 14 AND 50 THRU 58

I TEMS 4, 9, 10 AND 59 THRU 61 ( PORTI ON)

| TEM5 62 THRU 67

ITEMS 3 THRU 6, 15, 16, 19 AND 47 THRU 49

I TEMS 4, 37, 38 AND 68 (PORTION)

| TEMS 39 AND 40



06- 499804 Bl D245

06- FRE- 99- 2 PAGE 3

07/ 16/ 03 07/ 17/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO I TEMS 30 THRU 34 (PARTIAL)
GOSHEN CA
AUSTI N ENTERPRI SES | TEMS 37, 39 AND 40 (PARTIAL)
BAKERSFI ELD CA
CENTRAL FENCE I TEM5S 8, 13, 14 AND 50 THRU 57
SACRAMENTO CA
ELI JAH ELECTRI C | TEMS 62 THRU 67
MODESTO CA
K R C SAFETY ITEMS 3 THRU 7, 15, 16, 19, 22, 23, 47 THRU 49 AND 58
VI SLAI A CA
PAVE TECH | TEMS 37 AND 38
CARLSBAD CA
STERNDAHL ENTERPRI SES ITEM5S 9, 10 AND 59 THRU 61

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
B S K AND ASSCCI ATES PROFI LOGRAPH
BAKERSFI ELD CA
BOBBI E MACK GRI NDI NG COLD PLANI NG
VI SALI A CA

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 17/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE COVPANY
SACRAMENTO CA

K R C SAFETY
VI SALI A CA

PAVE TECH | NCORPORATED
CARLSBAD CA

PENHALL COVPANY
SACRAMENTO CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SUM TT ELECTRI C
CLOVI S CA

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

REPLACE CONCRETE

GRI ND ASPHALT CONCRETE AND CONCRETE

STRI PI NG

ELECTRI CAL
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06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 16/ 03 07/17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 324, 500. 00* 324, 500. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 60. 00 960. 00
6 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 16 60. 00 960. 00
(LEFT I'N PLACE)
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 60, 000. 00* 60, 000. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 48. 00 4, 800. 00
9 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3, 400 3.00 10, 200. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 400 1. 60 640. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 1,180 10. 00 11, 800. 00
12 150820 REMOVE | NLET EA 2 1, 500. 00 3, 000. 00
13 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 110 45. 00 4, 950. 00
14 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 800 72.00 57, 600. 00
15 152320 RESET ROADSI DE SI GN EA 9 200. 00 1, 800. 00
16 031527 SALVAGE CONSTRUCTI ON AREA SI GN EA 46 65. 00 2, 990. 00
17 031528 RELOCATE | NLET EA 2 2,000. 00 4,000. 00
18 031529 FINISH | NLET EA 26 700. 00 18, 200. 00
19 152390 RELOCATE ROADSI DE SI GN EA 30 200. 00 6, 000. 00
20 152430 ADJUST | NLET EA 49 1, 200. 00 58, 800. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 14, 700 11.00 161, 700. 00
22 031530 SALVAGE TEMPORARY RAI LI NG ( TYPE K) M 19 125. 00 2,375. 00
23 (S) 031531 SALVAGE CRASH CUSHI ON ( MODULES) EA 28 90. 00 2,520. 00
24 190101 ROADWAY EXCAVATI ON VB 2, 000 75. 00 150, 000. 00
25 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
26 193118 CONCRETE BACKFI LL VB 140 145. 00 20, 300. 00
27 220101 FI NI SHI NG ROADVAY STA 170 150. 00 25, 500. 00
28 260201 CLASS 2 AGGREGATE BASE VB 500 150. 00 75, 000. 00
29 390155 ASPHALT CONCRETE ( TYPE A) TONN 12, 000 70. 00 840, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,390 12. 00 28, 680. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 13, 100 10. 00 131, 000. 00
32 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 950 3.00 2, 850. 00
33 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 870 3. 00 5, 610. 00
34 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 510 3.00 1, 530. 00
35 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 30 1.00 30. 00
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06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 16/ 03 07/17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 031532 PROFI LOGRAPH ASPHALT CONCRETE PAVEMENT STA 720 30. 00 21, 600. 00
37 401102 CONCRETE PAVEMENT (WEI GH | N- MOTI ON) VB 290 475. 00 137, 750. 00
38 401108 REPLACE CONCRETE PAVEMENT VB 2, 160 725. 00 1, 566, 000. 00
(RAPI D STRENGTH CONCRETE)
39 (S) 420201 GRI ND EXI STI NG CONCRETE MR 19, 600 7.00 137, 200. 00
PAVENENT
40 (S) 031533 GRI ND EXI STI NG ASPHALT CONCRETE MR 5, 080 6. 00 30, 480. 00
PAVENENT
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 3, 500. 00 17, 500. 00
42 650465 300 MM REI NFORCED CONCRETE Pl PE M 23 300. 00 6, 900. 00
(CLASS 1V)
43 650466 375 MM RElI NFORCED CONCRETE Pl PE M 1.3 600. 00 780. 00
(CLASS 1V)
44 650470 450 MM REI NFORCED CONCRETE Pl PE M 8 750. 00 6, 000. 00
(CLASS 1V)
45 (S) 681136 50 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 10 100. 00 1, 000. 00
46 (S) 750007 FRAVE AND GRATE EA 9 400. 00 3, 600. 00
47 820101 MARKER EA 31 60. 00 1, 860. 00
48 031534 CONCRETE BARRI ER MARKER EA 620 6.75 4,185. 00
49 820107 DEL| NEATOR ( CLASS 1) EA 6 30. 00 180. 00
50 (S) 832001 METAL BEAM GUARD RAI LI NG M 150 82. 00 12, 300. 00
51 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 7 494. 00 3, 458. 00
52 (S) 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 1 125. 00 125. 00
53 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 100. 00 100. 00
54 (S) 839553 END SECTI ON EA 3 100. 00 300. 00
55 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 600. 00 2, 600. 00
56 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 27 1, 890. 00 51, 030. 00
57 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 20 625. 00 12, 500. 00
58 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 5, 900. 00 5, 900. 00
59 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 430 45. 00 19, 350. 00
60 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 127, 000 .53 67, 310. 00
( SPRAYABLE)
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 300 3.50 11, 550. 00
62 (S) 860811 DETECTOR LOOP LS LUMP SUM 70, 000. 00* 70, 000. 00
63 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 14, 000. 00* 14, 000. 00
64 (S) 861203 H GH SPEED WEI GH | N- MOTI ON SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
65 (S) 861502 MODI FY S| GNAL LS LUMP SUM 40, 000. 00* 40, 000. 00
66 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 65, 000. 00* 65, 000. 00
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06- 499804
06- FRE- 99- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
07/ 16/ 03 07/ 17/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 031535 MODI FY ROADSI DE WEATHER | NFORVATI ON LS LUMP SUM 8, 000. 00* 8, 000. 00
SYSTEM
68 999990 MOBI LI ZATI ON LS LUMP SUM 450, 600. 00* 450, 600. 00

TOTAL 4,871, 453. 00
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3, 500.

210.
100.
9, 000.
3, 000.
210.
3, 100.

150.
135.
100.
6, 000.
310.
1, 250.
400.
85.
40.

11.

35.
735.
685.

10.

151900.
132300.
2850.
3780.
200000.
6000.
43400.
212500.
200000.
1020000.
95600.
45850.
6175.
10285.
5610.
30.
25200.
213150.
1479600.
196000.

SUMMARY

OF

REMA/

5, 000.
100, 000.
10, 000.
600, 000.
50.

50.

64, 000.
48.

8.

5.

23.

1, 000.
45.

72.
200.
65.

1, 500.
1, 000.
200.

1, 500.
24.
100.
125.
320.

5, 000.
199.
650.
275.
100.
39.

5000. 00
100000. 00
10000. 00
600000. 00
800. 00
800. 00
64000. 00
4800. 00
27200. 00
2000. 00
27140. 00
2000. 00
4950. 00
57600. 00
1800. 00
2990. 00
3000. 00
26000. 00
6000. 00
73500. 00
352800. 00
1900. 00
3500. 00
640000. 00
5000. 00
27860. 00
110500. 00
137500. 00
1200000. 00
93210. 00
42575. 00
3087. 50
6077. 50
1657. 50
24000. 00
54000. 00
188500. 00
1404000. 00
124852. 00

N

N G

B

DDERS

Bl D245
PAGE 8
07/ 17/ 03
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06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 16/ 03 07/ 17/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 6. 00 30480. 00 5. 00 25400. 00
41 3, 400. 00 17000. 00 3, 000. 00 15000. 00
42 1, 330. 00 30590. 00 779. 00 17917. 00
43 2,980. 00 3874. 00 3, 163. 00 4111. 90
44 1, 970. 00 15760. 00 1, 086. 00 8688. 00
45 138. 00 1380. 00 200. 00 2000. 00
46 600. 00 5400. 00 500. 00 4500. 00
47 63. 00 1953. 00 60. 00 1860. 00
48 7.00 4340. 00 6.75 4185. 00
49 31. 00 186. 00 30. 00 180. 00
50 85. 00 12750. 00 82. 00 12300. 00
51 500. 00 3500. 00 494. 00 3458. 00
52 150. 00 150. 00 125. 00 125. 00
53 150. 00 150. 00 100. 00 100. 00
54 150. 00 450. 00 100. 00 300. 00
55 2, 800. 00 2800. 00 2,600. 00 2600. 00
56 1, 900. 00 51300. 00 1, 890. 00 51030. 00
57 650. 00 13000. 00 625. 00 12500. 00
58 6, 300. 00 6300. 00 6, 000. 00 6000. 00
59 55. 00 23650. 00 53. 80 23134. 00
60 1.10 139700. 00 1.09 138430. 00
61 4.20 13860. 00 4.00 13200. 00
62 59, 000. 00* 59000. 00 130, 000. 00* 130000. 00
63 12, 000. 00* 12000. 00 40, 000. 00* 40000. 00
64 53, 000. 00* 53000. 00 150, 000. 00* 150000. 00
65 40, 000. 00* 40000. 00 65, 000. 00* 65000. 00
66 53, 000. 00* 53000. 00 80, 000. 00* 80000. 00
67 6, 000. 00* 6000. 00 36, 000. 00* 36000. 00
68 400, 000. 00* 400000. 00 690, 000. 00* 690000. 00

TOT 5, 596, 653. 00 6,978, 618. 40



