Bl D OPENI NG DATE
CONTRACT NUMBER

PROPCSALS | SSUED

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
08/ 26/ 03

06- 339504
06- TUL-63-8.0/9.2

ENG NEERS EST
S

Bl D TOTAL

3,294, 261. 00

4,018, 407. 20

4,354,779. 00

4,379, 651. 84

Bl DDER | D

D SUMMARY
IN TULARE COUNTY I N VI SALI A FROM

M NERAL KI NG AVENUE TO HOUSTON
AVENUE

ASPHALT CONCRETE OVERLAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 21. 0%
FUND TOTAL HA22

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
08/ 27/ 03
CONTRACT CCDE 'A '
52 CONTRACT | TEMS

FEDERAL Al D ACST- P063- (016) E
P- P063- (016) E

0 TOTAL NUMBER OF WORKI NG DAYS 120

4,310, 000. 00 AMOUNT UNDER 1, 015, 739.00

PERCENT UNDER EST 23. 57

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

DAVI D A BUSH | NC
CDS

P O BOX 8132
FRESNO CA 93747
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

831 724-1011
00000089

FAX 831 768-4021

559 251-3425
00772785

FAX 559 251-5518

530 241-1086
00471473

FAX 530 243-0787

559 651-1337
00282929

FAX 559 651-2335



06- 339504 Bl D245

06- TUL-63-8 PAGE 2

08/ 26/ 03 08/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C ELECTRIC | TEM5S 36 THRU 47
VI SALI A CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY | TEM 5
VI SALI A CA
MARNE CONSTRUCTI ON | TEM 30
ORANGE CA
WORKS STRI PI NG AND MARKI NG I TEM5 32 THRU 35

WEST COVI NA CA



06- 339504
06- TUL-63-8
08/ 26/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 27/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GLOBAL ENVI RONMENTAL
FQUNTAI' N VALLEY CA

MADCO ELECTRI C
SELVA CA

PRQIECT MANAGEMENT
Cl TRUS HEI GATS CA

SAFETY NETWORK
FRESNO CA

SAM CASTI LLO
VI SALI A CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

| TEM 3

ELECTRI CAL

I TEM 1

| TEMS 5 AND 6 ( PARTI AL)

| TEM 30

| TEM5S 32 THRU 35

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOBBI E MACK GRI NDI NG
VI SALI A CA

MADCO ELECTRI C
SELVA CA

MARNE CONSTRUCTI ON
MERCED CA

WORKS STRI PI NG AND MARKI NG
VEEST COVI NA CA

| TEMS 8 AND 11 THRU 13 ( PORTI ON)

| TEMS 36 THRU 47 AND 52 (PORTI ON)

| TEM 30 ( PORTI ON)

| TEM5S 32 THRU 35



06- 339504 Bl D245

06- TUL-63-8 PAGE 4

08/ 26/ 03 08/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C ELECTRIC ELECTRI CAL
VI SALIA CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY SI GNS AND TRAFFI C CONTROL
VI SALIA CA
PH L GREEN CONSTRUCTI ON MANHOLE ADJUSTMENT AND EQUI PMENT RENTAL

WATSONVI LLE CA

WORKS STRI PI NG AND MARKI NG STRI PI NG
WEST COVINA CA



06- 339504 Bl D245

06- TUL- 63- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 26/ 03 08/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 7, 000. 00* 7, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 1, 090. 00 130, 800. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 000. 00* 7, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 8, 000. 00* 8, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 40, 000. 00* 40, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 17, 000. 00* 17, 000. 00
8 150860 REMOVE BASE AND SURFACI NG VB 12, 300 14. 00 172, 200. 00
9 152423 ADJUST MONUMENT TO GRADE EA 2 650. 00 1, 300. 00
10 152440 ADJUST MANHOLE TO GRADE EA 71 650. 00 46, 150. 00
11 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 420 20. 00 48, 400. 00
(75 MM MAXI MUM)
12 (S) 031495 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 9, 280 6. 00 55, 680. 00
(165 MM MAXI MUM)
13 (S) 031496 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 17, 000 7.00 119, 000. 00
AND BASE (165 MV MAXI MUM)
14 153246 REMOVE CONCRETE (M SCELLANEQUS) MB 160 345. 00 55, 200. 00
15 260201 CLASS 2 AGGREGATE BASE VB 8, 500 31.00 263, 500. 00
16 390152 ASPHALT CONCRETE TONN 19, 900 52. 00 1, 034, 800. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 60 1. 00 60. 00
18 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 39 2, 600. 00 101, 400. 00
19 510526 M NOR CONCRETE ( BACKFI LL) VB 85 245. 00 20, 825. 00
20 620904 300 MM ALTERNATI VE Pl PE CULVERT M 3 490. 00 1, 470. 00
21 620909 450 MM ALTERNATI VE Pl PE CULVERT M 23 270. 00 6, 210. 00
22 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 14 315. 00 4, 410. 00
23 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0.00
24 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
25 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
26 650067 300 MV REI NFORCED CONCRETE Pl PE M 34 320. 00 10, 880. 00
27 650069 450 MM REI NFORCED CONCRETE Pl PE M 47 455. 00 21, 385. 00
28 650075 600 MV REI NFORCED CONCRETE Pl PE M 53 250. 00 13, 250. 00
29 719300 MANHOL E EA 8 3, 950. 00 31, 600. 00
30 731502 M NOR CONCRETE (M SCELLANEOUS VB 190 685. 00 130, 150. 00
CONSTRUCTI ON)
31 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 8, 468 2.00 16, 936. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 720 22.00 15, 840. 00
33 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 3, 820 .50 1, 910. 00

( SPRAYABLE)



06- 339504 Bl D245

06- TUL- 63- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 26/ 03 08/ 27/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

34 (S) 031499 PAVEMENT MARKER ( REFLECTI VE BLUE) EA 20 11. 00 220. 00
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 300 3.00 900. 00
36 (S) 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 48, 000. 00* 48, 000. 00
37 (S) 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 67, 000. 00* 67, 000. 00
38 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUVP SUM 60, 000. 00* 60, 000. 00
39 (S) 861500 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUVP SUM 58, 000. 00* 58, 000. 00
40 (S) 861503 MODI FY LI GHTI NG LS LUVP SUM 15, 200. 00* 15, 200. 00
41 (S) 861505 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUVP SUM 7, 800. 00* 7, 800. 00
42 (S) 861506 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUVP SUM 8, 300. 00* 8, 300. 00
43 (S) 861507 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUVP SUM 68, 000. 00* 68, 000. 00
44 (S) 861508 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUVP SUM 52, 000. 00* 52, 000. 00
45 (S) 861509 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUVP SUM 62, 700. 00* 62, 700. 00
46 (S) 031500 MODI FY SI GNAL AND LI GHTI NG LS LUVP SUM 56, 750. 00* 56, 750. 00

( LOCATI ON 10)
47 (S) 031501 MODI FY SI GNAL AND LI GHTI NG LS LUVP SUM 58, 000. 00* 58, 000. 00
( LOCATI ON 11)

48 000004 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00
49 703522 150 MM WELDED STEEL PI PE (3.40 MM THI CK) M 51 285. 00 14, 535. 00
50 703537 200 MM VELDED STEEL Pl PE (4.78 MM THI CK) M 41 240. 00 9, 840. 00
51 703541 250 MM WELDED STEEL Pl PE (6.35 MV THI CK) M 14 340. 00 4,760. 00
52 999990 MOBI LI ZATI ON LS LUVP SUM 304, 900. 00* 304, 900. 00

TOTAL 3, 294, 261. 00



| TEM
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06- 339504
06- TUL-63-8
08/ 26/ 03

100.
2,700.
125.
590.
505.
425.

445,
400.
410.
3, 400.
440.

23.
11.
77, 700.
88, 500.

89, 600.
96, 000.

00*
00*

10500.
210000.
5000.
10700.
6300.
284000.
31000.
293970.
1000.
28400.
13794.
31088.
56950.
47200.
366350.
1110420.
6000.
105300.
10625.
1770.
11615.
5950.

0.

0.

0.
15130.
18800.
21730.
27200.
83600.
33025.
16560.
1910.
220.
810.
77700.
88500.
89600.
96000.

SUMMARY

500.
540.
600.
4, 000.
650.

21.
10.
56, 000.
82. 000.

84, 000.
69, 000.

OF

00*
00*

REMA

10000.
240000.
10000.
5000.
12000.
70400.
50000.
319800.
1100.
71000.
26620.
27840.
59500.
144000.
408000.
1273600.
60.
78000.
10625.
1500.
12420.
8400.
0.

0.

0.
17000.
25380.
31800.
32000.
123500.
16936.
15120.
1719.
200.
750.
56000.
82000.
84000.
69000.

N |

N G

278.
301.
19.

3, 000.
1, 200.

21.
10.
56, 000.
82. 000.

84, 000.
69, 000.

00*
00*

2500.
100000.
10000.
500000.
48000.
228780.
1000.
142000.
54692.
37120.
83300.
160000.
425000.
1194000.
60.
156000.
17000.
4542.
9305.
4770.
0.

0.

0.

9452.
14147.
1027.
24000.
228000.
13125.
15120.
1719.
200.
750.
56000.
82000.
84000.
69000.

Bl D245
PAGE 7
08/ 27/ 03



06- 339504 Bl D245

06- TUL-63-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 26/ 03 08/ 27/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 18, 600. 00* 18600. 00 13, 000. 00* 13000. 00 13, 000. 00~ 13000. 00
41 11, 000. 00* 11000. 00 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00
42 2, 200. 00* 2200. 00 6, 859. 00* 6859. 00 6, 859. 00* 6859. 00
43 65, 000. 00* 65000. 00 79, 000. 00* 79000. 00 79, 000. 00* 79000. 00
44 65, 000. 00* 65000. 00 68, 000. 00* 68000. 00 68, 000. 00* 68000. 00
45 70, 000. 00* 70000. 00 85, 000. 00* 85000. 00 85, 000. 00* 85000. 00
46 60, 000. 00* 60000. 00 85, 000. 00* 85000. 00 85, 000. 00* 85000. 00
47 77, 000. 00* 77000. 00 67, 000. 00* 67000. 00 67, 000. 00* 67000. 00
48 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
49 210. 00 10710. 00 425. 00 21675. 00 275.00 14025. 00
50 240. 00 9840. 00 475. 00 19475. 00 341. 00 13981. 00
51 310. 00 4340. 00 500. 00 7000. 00 334.00 4676. 00
52 406, 000. 00* 406000. 00 504, 000. 00* 504000. 00 71, 000. 00* 71000. 00

TOT 4,018, 407. 20 4,354,779. 00 4,379, 651. 84



