
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/28/03                    IN SAN BERNARDINO COUNTY ON               RR INVOLVEMENT           09/03/03
     CONTRACT NUMBER     08-483764                   INTERSTATE 40 AT FENNER OVERHEAD                         CONTRACT CODE 'B '
     LOCATION            08-SBD-40-R106.5/R108.0                                                               63 CONTRACT ITEMS

                                                     STRUCTURE REPLACEMENT                     FEDERAL AID  ACIM-040-2(051)106
                                                                                                            ACIM-040-2(051)N

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%
 PROPOSALS ISSUED    17   FUND TOTAL   HA21      6,060,000                         TOTAL NUMBER OF WORKING DAYS    340

 NUMBER OF BIDDERS  5    ENGINEERS EST      5,406,000.00   AMOUNT OVER      14,000.00         PERCENT OVER EST  0.26
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         5,420,000.00    2              KIEWIT PACIFIC CO                     602 437-7878
                                                                                                  00433176
                                                            3888 E BROADWAY RD                FAX 602 437-7806
                                                            PHOENIX AZ  85040

                   2         5,578,278.20    5              F C I CONSTRUCTORS INC                760 727-9767
                                                                                                  00772589
                                                            2585 BUSINESS PARK DRIVE          FAX 760 727-9803
                                                            VISTA CA  92081-8831

                   3         5,814,202.00    3              STEVE P RADOS INC                     714 835-4612
                                                                                                  00484452
                                                            P O BOX 15128                     FAX 714 835-2186
                                                            SANTA ANA CA  92735-0128

                   4         5,980,080.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085

                   5         5,989,881.00    4              YEAGER SKANSKA INC                    909 684-5360
                                                                                                  00140069
                                                            P O BOX 87                        FAX 909 788-2449
                                                            RIVERSIDE CA  92502-0087
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C L                                                        BRIDGE BARRIER
           4030 E GRAND AVE
           PAMONA CA  91766

           ALCORN FENCE COMPANY                                         FENCE AND GUARD RAIL
           P O BOX 3279
           RIVERSIDE CA  92519

           AVAR CONSTRUCTION SYSTEMS INC                                POST TENSIONING
           504 F VANDELL WAY
           CAMPBELL CA  95008

           HARBER COMPANIES INC                                         BRIDGE DEMOLITION
           1880 E RIVERVIEW DR
           SAN BERNARDINO CA  92408

           REGIONAL STEEL CORPORATION                                   REBAR
           215 YORK PL
           CLAIREMONT CA  91711

           STERNDAHL ENTERPRISES                                        PAVEMENT MARKING
           11861 BRANDFORD ST
           SUN VALLEY CA  91352
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     .                                                            CHAIN LINK RAILING AND RELATED (PARTIAL)

           .                                                            CLEARING, GRUBING AND RELATED (PARTIAL)

           .                                                            CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)

           .                                                            JOINT SEALS AND RELATED (PARTIAL)

           .                                                            PRECAST PRESTRESSED CONCRETE GIRDER AND RELATED (PARTIAL)

           A C L                                                        BARRIER RAIL AND RELATED (PARTIAL)
           POMONA CA

           ALCORN FENCE                                                 FENCING, METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           RIVERSIDE CA

           CALMEX                                                       ASPHALT CONCRETE DIKE AND RELATED (PARTIAL)
           RIVERSIDE CA

           CALMEX                                                       COLD PLANE ASHPALT CONCRETE PAVEMENT AND RELATED (PARTIAL)
           RIVERSIDE CA

           D S I                                                        PRESTRESSING STEEL AND RELATED (PARTIAL)
           LONG BEACH CA

           HARBER COMPANIES                                             BRIDGE REMOVALS AND RELATED (PARTIAL)
           SAN BERNARDINO CA
 CONTINUED ON NEXT PAGE
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     REGIONAL STEEL                                               REINFORCING STEEL AND RELATED (PARTIAL)
           CLAREMONT CA

           SUDHAKAR                                                     PAVEMENT MARKINGS AND STRIPING AND RELATED (PARTIAL)
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C L                                                        CONCRETE BARRIER BRIDGE
           ONTARIO CA

           A T GURD                                                     FURNISH AND ERECT PRECAST GIRDERS
           RIALTO CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL AND FENCING
           RIVERSIDE CA

           CALMEX                                                       ASPHALT CONCRETE PAVING
           RIVERSIDE CA

           DYWIDAG SYSTEMS                                              PRESTRESSING
           LONG BEACH CA

           HARBER COMPANIES                                             DEMOLITION AND BRIDGE JOINTS
           SAN BERNARDINO CA

           REGIONAL STEEL                                               REBAR
           CLAIREMONT CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             PLACE ASPHALT CONCRETE DIKE
           LINCOLN CA

           CONRAD CONSTRUCTORS                                          PRECAST GIRDERS
           RIALTO CA

           DYWIDAG SYSTEMS INTR                                         PRESTRESSING
           LONG BEACH CA

           HARBER COMPANIES                                             BRIDGE REMOVAL AND JOINT SEAL
           SAN BERNARDINO CA

           OUR VALLEY FENCE                                             FENCING AND METAL BEAM GUARD RAIL
           RIDGECREST CA

           REGIONAL STEEL CORPORATION                                   REBAR
           CLAIREMONT CA

           SMITH AND SON                                                CONSTRUCTION AREA SIGNS
           FALLBROOK CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           SUPIRIOR GUNITE                                              SLOPE PAVING
           LAKEVIEW TERRACE CA
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          08/28/03                                                                                                 09/03/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     ALCORN FENCE                                                 METAL BEAM GUARD RAIL AND FENCE (PORTION)
           RIVERSIDE CA

           CONRAD CONSTRUCTORS                                          PRECAST GIRDER (PORTION)
           RIALTO CA

           D S I                                                        PRESTRESSING (PORTION)
           LONG BEACH CA

           HARBER COMPANIES                                             DEMOLITION (PORTION)
           SAN BERNARDINO CA

           REGIONAL STEEL                                               REBAR (PORTION)
           CLAIREMONT CA

           SUDHAKAR COMPANY                                             STRIPING (PORTION)
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00*          5,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        340            2,000.00         680,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,500.00*          2,500.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            5,000.00*          5,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           40,000.00*         40,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           60,000.00*         60,000.00
       7 (S) 120120      TYPE III BARRICADE                             EA            3              500.00           1,500.00
       8 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           60              100.00           6,000.00
       9 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        14,400                 .50           7,200.00
      10 (S) 120200      FLASHING BEACON (PORTABLE)                     EA           16              750.00          12,000.00
      11 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          670                3.00           2,010.00
      12 (S) 121140      TEMPORARY METAL BEAM GUARD RAILING             M            80               50.00           4,000.00
      13 (S) 128201      TEMPORARY DELINEATOR (CLASS 1)                 EA          430               50.00          21,500.00
      14 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           15,000.00          30,000.00
      15 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         2,920               40.00         116,800.00
      16     150630      REMOVE MARKER                                  EA          710                2.00           1,420.00
      17     150662      REMOVE METAL BEAM GUARD RAILING                M           100               25.00           2,500.00
      18     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         8,510                4.00          34,040.00
                         STRIPE
      19     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         7,800                2.00          15,600.00
      20     150771      REMOVE ASPHALT CONCRETE DIKE                   M           850                8.00           6,800.00
      21     150823      REMOVE DOWNDRAIN                               M            64               50.00           3,200.00
      22     151536      RECONSTRUCT FENCE (TYPE BW)                    M           360               10.00           3,600.00
      23     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,180                2.00           4,360.00
      24     157551      BRIDGE REMOVAL, LOCATION A                     LS     LUMP SUM          375,000.00*        375,000.00
      25     157552      BRIDGE REMOVAL, LOCATION B                     LS     LUMP SUM          163,000.00*        163,000.00
      26     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           19,000.00*         19,000.00
      27     190101      ROADWAY EXCAVATION                             M3        7,210               16.00         115,360.00
      28     190138      ROADWAY EXCAVATION (DETOUR REMOVAL)            M3        1,370               20.00          27,400.00
      29 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3        2,060               60.00         123,600.00
      30 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3        1,240               30.00          37,200.00
      31     198001      IMPORTED BORROW                                M3        8,070               16.00         129,120.00
      32     390102      ASPHALT CONCRETE (TYPE A)                      TONN      3,280               65.00         213,200.00
      33     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            49                7.00             343.00
      34     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           800                7.00           5,600.00
      35     394052      SHOULDER RUMBLE STRIP                          M           800                5.00           4,000.00
                         (AC, ROLLED-IN INDENTATIONS)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36 (S) 049401      PRESTRESSING (LONGITUDINAL)                    LS     LUMP SUM           50,000.00*         50,000.00
      37 (S) 049402      PRESTRESSING (TRANSVERSE)                      LS     LUMP SUM           24,032.00*         24,032.00
      38 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          410              300.00         123,000.00
      39 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        2,040              460.00         938,400.00
      40 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3          160              600.00          96,000.00
                         (TYPE N)
      41     512253      FURNISH PRECAST PRESTRESSED CONCRETE           EA           20            9,500.00         190,000.00
                         BULB-TEE GIRDER (20 M-25 M)
      42     512255      FURNISH PRECAST PRESTRESSED CONCRETE           EA            6           15,000.00          90,000.00
                         BULB-TEE GIRDER (30 M-35 M)
      43     512256      FURNISH PRECAST PRESTRESSED CONCRETE           EA            4           15,000.00          60,000.00
                         BULB-TEE GIRDER (35 M-40 M)
      44 (S) 049403      ERECT PRECAST PRESTRESSED CONCRETE             EA           30            4,000.00         120,000.00
                         BULB - TEE GIRDER
      45 (S) 519142      JOINT SEAL (MR 40 MM)                          M            86              120.00          10,320.00
      46 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      334,800                1.85         619,380.00
      47     690158      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            67              160.00          10,720.00
      48     692088      300 MM ENTRANCE TAPER                          EA            3              400.00           1,200.00
      49     705042      300 MM STEEL FLARED END SECTION                EA            3              150.00             450.00
      50     721009      ROCK SLOPE PROTECTION                          M3            3.5            200.00             700.00
                         (FACING, METHOD B)
      51 (F) 721810      SLOPE PAVING (CONCRETE)                        M3          220              500.00         110,000.00
      52 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG          180               40.00           7,200.00
      53 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           880               65.00          57,200.00
      54 (SF)833033      CHAIN LINK RAILING (TYPE 7 MODIFIED)           M           372              135.00          50,220.00
      55 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            6            2,000.00          12,000.00
      56 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            2              600.00           1,200.00
      57 (F) 839727      CONCRETE BARRIER (TYPE 736 MODIFIED)           M           372              190.00          70,680.00
      58 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        14,100                 .60           8,460.00
                         (SPRAYABLE)
      59 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,010                2.50           5,025.00
      60 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,240                2.00           2,480.00
      61 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          900                4.00           3,600.00
      62 (SF)049404      80 MM CONDUIT                                  M           372               40.00          14,880.00
      63     999990      MOBILIZATION                                   LS     LUMP SUM          465,000.00*        465,000.00

                                                                                                  TOTAL           5,420,000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         6,000.00*      6000.00|         6,000.00*      6000.00|         6,000.00*      6000.00|         6,000.00*      6000.00
   2 |         2,000.00     680000.00|         2,000.00     680000.00|         1,700.00     578000.00|         1,200.00     408000.00
   3 |         2,000.00*      2000.00|         2,000.00*      2000.00|         5,000.00*      5000.00|         4,400.00*      4400.00
   4 |       100,000.00*    100000.00|        28,000.00*     28000.00|        24,000.00*     24000.00|        41,000.00*     41000.00
   5 |        20,000.00*     20000.00|        25,000.00*     25000.00|        20,000.00*     20000.00|        25,000.00*     25000.00
   6 |        50,000.00*     50000.00|        35,000.00*     35000.00|        64,600.00*     64600.00|        55,000.00*     55000.00
   7 |           150.00        450.00|           200.00        600.00|           900.00       2700.00|            61.00        183.00
   8 |            45.00       2700.00|            30.00       1800.00|            50.00       3000.00|            49.00       2940.00
   9 |             1.00      14400.00|              .55       7920.00|              .60       8640.00|              .60       8640.00
  10 |           500.00       8000.00|         1,300.00      20800.00|         1,200.00      19200.00|         2,400.00      38400.00
  11 |             3.00       2010.00|             3.00       2010.00|             3.00       2010.00|             3.25       2177.50
  12 |           180.00      14400.00|           105.00       8400.00|           130.00      10400.00|           130.00      10400.00
  13 |            40.00      17200.00|            30.00      12900.00|            28.00      12040.00|            22.00       9460.00
  14 |        10,000.00      20000.00|        12,000.00      24000.00|         8,000.00      16000.00|        11,000.00      22000.00
  15 |            40.00     116800.00|            36.00     105120.00|            40.00     116800.00|            38.00     110960.00
  16 |             1.00        710.00|             1.00        710.00|             1.00        710.00|             2.15       1526.50
  17 |            50.00       5000.00|            36.00       3600.00|            60.00       6000.00|           110.00      11000.00
  18 |             2.00      17020.00|             3.70      31487.00|             2.00      17020.00|             1.70      14467.00
  19 |             1.50      11700.00|             1.50      11700.00|             1.20       9360.00|             1.20       9360.00
  20 |            10.00       8500.00|             5.00       4250.00|             2.00       1700.00|             6.00       5100.00
  21 |            35.00       2240.00|            90.00       5760.00|            50.00       3200.00|            38.00       2432.00
  22 |            35.00      12600.00|            20.00       7200.00|            30.00      10800.00|            24.00       8640.00
  23 |            11.00      23980.00|            10.00      21800.00|             6.00      13080.00|             4.00       8720.00
  24 |       150,000.00*    150000.00|       240,000.00*    240000.00|       150,000.00*    150000.00|       250,000.00*    250000.00
  25 |       163,000.00*    163000.00|       125,000.00*    125000.00|       163,000.00*    163000.00|       163,000.00*    163000.00
  26 |        19,200.00*     19200.00|        19,200.00*     19200.00|        19,200.00*     19200.00|        19,200.00*     19200.00
  27 |            22.00     158620.00|            25.00     180250.00|             6.00      43260.00|            20.00     144200.00
  28 |             4.00       5480.00|            30.00      41100.00|            15.00      20550.00|            28.00      38360.00
  29 |            46.00      94760.00|            80.00     164800.00|            75.00     154500.00|           165.00     339900.00
  30 |            80.00      99200.00|            60.00      74400.00|            30.00      37200.00|            44.00      54560.00
  31 |              .01         80.70|             1.00       8070.00|             8.00      64560.00|             5.00      40350.00
  32 |            80.00     262400.00|            79.00     259120.00|            70.00     229600.00|            50.00     164000.00
  33 |             8.00        392.00|             8.00        392.00|             8.00        392.00|             5.50        269.50
  34 |             8.00       6400.00|             8.00       6400.00|             8.00       6400.00|             5.50       4400.00
  35 |            10.00       8000.00|            25.00      20000.00|             1.00        800.00|             1.20        960.00
  36 |        47,000.00*     47000.00|        50,000.00*     50000.00|        50,000.00*     50000.00|        60,000.00*     60000.00
  37 |        34,000.00*     34000.00|        37,000.00*     37000.00|        40,000.00*     40000.00|        50,000.00*     50000.00
  38 |           300.00     123000.00|           300.00     123000.00|           325.00     133250.00|           500.00     205000.00
  39 |           554.00    1130160.00|           580.00    1183200.00|           730.00    1489200.00|           800.00    1632000.00



          08-483764                                                                                                BID245
          08-SBD-40-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE 10
          08/28/03                                                                                                 09/03/03

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           570.00      91200.00|           500.00      80000.00|           850.00     136000.00|           870.00     139200.00
  41 |        12,000.00     240000.00|        12,000.00     240000.00|        12,000.00     240000.00|        12,500.00     250000.00
  42 |        18,000.00     108000.00|        20,000.00     120000.00|        17,000.00     102000.00|        18,500.00     111000.00
  43 |        20,000.00      80000.00|        18,500.00      74000.00|        18,000.00      72000.00|        20,000.00      80000.00
  44 |         5,000.00     150000.00|         6,500.00     195000.00|        10,000.00     300000.00|         9,000.00     270000.00
  45 |           300.00      25800.00|           125.00      10750.00|           200.00      17200.00|           200.00      17200.00
  46 |             1.70     569160.00|             1.73     579204.00|             1.85     619380.00|             1.72     575856.00
  47 |           210.00      14070.00|           160.00      10720.00|            70.00       4690.00|           140.00       9380.00
  48 |           335.00       1005.00|           275.00        825.00|           300.00        900.00|           330.00        990.00
  49 |           385.00       1155.00|           300.00        900.00|           150.00        450.00|            60.00        180.00
  50 |           725.00       2537.50|         1,000.00       3500.00|           700.00       2450.00|           865.00       3027.50
  51 |           450.00      99000.00|           350.00      77000.00|           620.00     136400.00|           550.00     121000.00
  52 |            20.00       3600.00|            23.80       4284.00|            40.00       7200.00|             5.50        990.00
  53 |            70.00      61600.00|            74.00      65120.00|            80.00      70400.00|            80.00      70400.00
  54 |           135.00      50220.00|           190.00      70680.00|           190.00      70680.00|           200.00      74400.00
  55 |         2,200.00      13200.00|         2,250.00      13500.00|         2,300.00      13800.00|         2,400.00      14400.00
  56 |           700.00       1400.00|           500.00       1000.00|           500.00       1000.00|           500.00       1000.00
  57 |           165.00      61380.00|           170.00      63240.00|           220.00      81840.00|           300.00     111600.00
  58 |             1.00      14100.00|             1.00      14100.00|              .60       8460.00|              .60       8460.00
  59 |             2.00       4020.00|             2.00       4020.00|             2.00       4020.00|             2.20       4422.00
  60 |             2.00       2480.00|             1.25       1550.00|             1.25       1550.00|             1.35       1674.00
  61 |             4.00       3600.00|             5.00       4500.00|             3.50       3150.00|             3.80       3420.00
  62 |             9.00       3348.00|            60.00      22320.00|            10.00       3720.00|            33.00      12276.00
  63 |       540,000.00*    540000.00|       580,000.00*    580000.00|       530,618.00*    530618.00|       137,000.00*    137000.00

 TOT                    5,578,278.20                   5,814,202.00                   5,980,080.00                   5,989,881.00


