STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 03/ 03 I N HUVMBCOLDT COUNTY NEAR REDCREST 09/ 05/ 03
CONTRACT NUMBER 01- 448404 FROM 2.1 KM NORTH OF REDCREST CONTRACT CODE 'E '
LOCATI ON 01- HUM 101- R41. 0/ R41. 3 UNDERCROSSI NG TO 2. 8 KM SOUTH OF 23 CONTRACT | TEMS
BEAR CREEK BRI DGE
REPAI R SLI DE FEDERAL AID ACNH 3797-(004)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGSALS | SSUED 13 FUND TOTAL HA23 1, 060, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 6 ENG NEERS EST 933, 000. 00 AMOUNT UNDER 134, 250. 00 PERCENT UNDER EST 14. 39
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 798, 750. 00 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 827, 263. 00 2 JOHN N PETERSEN | NC 707 443-5661
00333874
P O BOX 3549 FAX 707 733-5659
EUREKA CA 95502
3 982, 438. 00 3 J F SHEA CO | NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
4 1, 087, 576. 00 4 STEELHEAD CONSTRUCTCRS | NC 530 226- 6400
00729880
P O BOX 997 FAX 530 226-6401
PALO CEDRO CA 96073
5 1, 498, 165. 00 6 A 1 S CONSTRUCTI ON COVPANY 805 684-4344
00759390
P O BOX 239 FAX 805 566-0109

CARPI NTERI A CA 93014



01- 448404
01- HUM 101
09/ 03/ 03

1, 498, 498. 00

5

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

Bl D245
PAGE 2
09/ 05/ 03

831 724-1011
00000089
FAX 831 768-4021



01- 448404 Bl D245

01- HUM 101 PAGE 3

09/ 03/ 03 09/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE ITEM5 5 THRU 8, 12, 22 AND 23
REDDI NG CA
CAL KI RK LANDSCAPI NG I TEMS 17 THRU 19
EUREKA CA
TRAFFI C SOLUTI ONS | TEM 3

REDDI NG CA



01- 448404 Bl D245
01- HUM 101 PAGE 4
09/ 03/ 03 09/ 05/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE PAVEMENT MARKI NGS
REDDI NG CA
M AND S ENVI RONMENTAL LANDSCAPES | NC ERCSI ON CONTRCL
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE ITEM5 5 THRU 8, 12, 22 AND 23
REDDI NG CA
FRANK ZABLE TRUCKI NG VARI QUS TRUCKI NG
EUREKA CA
LADD AND ASSCCI ATES ITEMS 1, 2, 4, 9, 10, 13 THRU 16, 20 AND 21 ( PARTI AL)
REDDI NG CA
M AND S ENVI RONMENTAL LANDSCAPES I TEMS 17 THRU 19
REDDI NG CA
TRAFFI C SOLUTI ONS | TEM 3
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG

REDDI NG CA

CAL KI RK LANDSCAPE
EUREKA CA

EROSI ON CONTRCL



01- 448404
01- HUM 101
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 05/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA

SOLANO
4107 H LLTCP
VACAVI LLE CA

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

SUPERI OR HYDROSEEDI NG
250 WRI VERSI DE DR
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

BONDED FI BER MATRI X

CHANNELOZERS, CHANGABLE MESSAGE S| GNS ( PORTI ON)

CONSTRUCT!I ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

TEMPORARY CRASH CUSHI ONS ( PORTI ON)

COWPOST AND PURE LI VE SEED

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LI NE
REDDI NG

KAL KI RK LANDSCAPE
EUREKA CA

STRI PI NG AND MARKERS

ERCSI ON CONTRCOL AND CONSTRUCTI ON AREA SI GN\S



01- 448404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 03/ 03 09/ 05/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 000. 00* 9, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3. 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 000. 00* 9. 000. 00
5 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4, 860 5. 00 24, 300. 00
6 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 610 . 80 5, 288. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 75 32.00 2. 400. 00
8 120300 TEMPORARY PAVEMENT MARKER EA 450 5. 40 2, 430. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 600. 00 7. 200. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 65. 00 40, 300. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8. 400. 00
12 150722 REMOVE PAVEMENT MARKER EA 420 5. 60 2, 352. 00
13 031933 RECONSTRUCT DOWNDRAI N EA 1 7, 000. 00 7. 000. 00
14 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 1,720 30. 00 51, 600. 00
16 200101 | MPORTED TOPSOI L VB 2,090 12. 00 25, 080. 00
17 (S) 031934 BOND FI BER MATRI X ( EROSI ON CONTROL) KG 8,180 1.50 12, 270. 00
18 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 8, 750 1. 00 8, 750. 00
19 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 310 85. 00 26, 350. 00
20 680931 150 MV PERFORATED PLASTI C Pl PE M 200 100. 00 20, 000. 00
UNDERDRAI N
21 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) VB 8, 010 64. 00 512, 640. 00
22 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 6, 040 2.00 12, 080. 00
( SPRAYABLE)
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 420 5. 50 2, 310. 00

TOTAL 798, 750. 00
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01- 448404
01- HUM 101 SUMMARY OF
09/ 03/ 03
SECOND THI RD
BI D AMOUNT Bl D
1, 000. 00* 1000. 00 1, 200. 00*
2, 000. 00* 2000. 00 3, 000. 00*
4,000. 00* 4000. 00 3, 000. 00~
5, 000. 00* 5000. 00 74, 000. 00*
5.00 24300. 00 9. 50
80 5288. 00 6. 00
32.00 2400. 00 51.00
6. 00 2700. 00 10. 00
4,100. 00 8200. 00 5, 100. 00
30. 00 18600. 00 80. 00
300. 00 8400. 00 113. 00
6. 00 2520. 00 5. 00
4,000. 00 4000. 00 5, 700. 00
2, 000. 00* 2000. 00 2, 300. 00*
15. 00 25800. 00 22.70
18. 50 38665. 00 6. 00
2.00 16360. 00 2.25
1.20 10500. 00 1.40
91. 00 28210. 00 100. 00
130. 00 26000. 00 102. 00
72.00 576720. 00 72.00
2.00 12080. 00 3.50
6. 00 2520. 00 6. 00
827, 263. 00

982, 438. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

1, 000. 00~ 1000
2,500. 00* 2500
4,000. 00* 4000
75, 000. 00* 75000
5.50 26730
.90 5949
35.00 2625
6. 00 2700
4, 000. 00 8000
65. 00 40300
275. 00 7700
6. 00 2520
3, 500. 00 3500
2, 000. 00* 2000
22.00 37840
47.00 98230
1.65 13497
1.10 9625
90. 00 27900
95. 00 19000
85. 00 680850.
2.25 13590.
6. 00 2520.
1, 087, 576. 00

Bl D245

PAGE 7
09/ 05/ 03
FI FTH
Bl D AMOUNT
20, 000. 00* 20000
25, 000. 00* 25000
3, 500. 00~ 3500
8, 500. 00* 8500
4.00 19440
4.00 26440
475. 00 35625
4.00 1800
13, 500. 00 27000
150. 00 93000
450. 00 12600
3.00 1260
45, 000. 00 45000
250, 000. 00* 250000
25.00 43000
65. 00 135850
6. 50 53170.
5. 00 43750.
10. 00 3100.
150. 00 30000
75. 00 600750
3.00 18120
3.00 1260.
1, 498, 165. 00



01- 448404 Bl D245
01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 03/ 03 09/ 05/ 03
| TEM SI XTH
BI D AMOUNT
1 2, 500. 00* 2500. 00
2 15, 000. 00* 15000. 00
3 4,000. 00* 4000. 00
4 47, 068. 00* 47068. 00
5 5.00 24300. 00
6 .80 5288. 00
7 32.00 2400. 00
8 5. 40 2430. 00
9 3, 000. 00 6000. 00
10 88. 00 54560. 00
11 225.00 6300. 00
12 5. 60 2352. 00
13 5, 000. 00 5000. 00
14 2, 000. 00* 2000. 00
15 35. 00 60200. 00
16 90. 00 188100. 00
17 1.50 12270. 00
18 1.00 8750. 00
19 85. 00 26350. 00
20 80. 00 16000. 00
21 124.00 993240. 00
22 2.00 12080. 00
23 5.50 2310. 00
TOT 1, 498, 498. 00



