STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 01/ 03 I N NAPA COUNTY FROM 0.2 KM NORTH OF 10/ 02/ 03
CONTRACT NUMBER 04- 2R2404 TUBBS LANE TO NAPA AND LAKE COUNTY CONTRACT CCDE 'D
LOCATI ON 04- NAP- 29- 39. 6/ 48. 5 LI NE 8 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 9 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 6 ENG NEERS EST 454, 000. 00 AMOUNT UNDER 123, 670. 00 PERCENT UNDER EST 27. 24
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 330, 330. 00 3 O C JONES AND SONS | NC 510 526- 3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
2 366, 007. 00 2 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420 CC PREF CLAI MED
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
3 367, 545. 00 4 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
4 486, 595. 00 5 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 GH LOITI AVENUE FAX 707 585-1601
SANTA RCSA CA 95407
5 497, 690. 00 1 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID | S OVER SBP
NAPA CA 94581- 1553 PREFERENCE LIM TS
6 534, 611. 50 6 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417

PETALUVA CA 94955- 6004



04- 2R2404
04- NAP- 29- 3
10/ 01/ 03

Bl DDER | D NAME AND ADDRESS
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Bl D245

PAGE 2

10/ 02/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
FREMONT CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)
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10/ 02/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
43650 OSGOCD RD
FREMONT CA 94539

FORCE TRAFFI C CONTRCL SERVI CES
P O BOX 1107
EXETER CA 93221

WESTERN STABI LI TATI ON
395 | NDUSTRI AL WAY
DI XON CA 95620

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND RECESSED MARKERS

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS ( PARTI AL)

COLD M LLI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

FORCE TRAFFI C CONTRCL
EXETER CA

SPIRIT ROAD O LS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

I TEMS 6, 7 AND 28

| TEM 3 (PARTI AL)

| TEM 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A B S L CONSTRUCTI ON
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

GRI NDI NG ( PARTI AL)

STRI PI NG AND MARKERS
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10/ 02/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
43650 OSGOCD ROAD
FREMONT CA 94539

TAKAKO TRAFFI C CONTROL
P O BOX 680
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

STRI PI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BOBBI E MACK GRI NDI NG
139 N CAIN ST
VI SALI A CA 93292

CHRI SP COVPANY
43650 OSGOCD RD
FREMONT CA 94539-5631

SCHOTKA CONSTRUCTI ON
5555 NAPA VALLEY HWY
AMERI CAN CANYON CA 94503

SPIRIT ROAD O LS
100 A GRANI TE ROCK WAY
SAN JOSE CA 95136

TAKAKO TRAFFI C CONTROL
P O BOX 680
MOUNTAI N RANCH CA 95246

ASPHALT DI GOUT ( PARTI AL)

STRI PI NG AND MARKERS

CONSTRUCTI ON AREA SI GNS

ASPHALT EMJLSI ON

TRAFFI C CONTROL ( PARTI AL)



04- 2R2404 Bl D245

04- NAP- 29- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
10/ 01/ 03 10/ 02/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 555. 00* 555. 00
PROGRAM
2 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 2,195. 00* 2,195. 00
3 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 000. 00~ 1, 000. 00
4 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 380 222.00 306, 360. 00
5 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 6 200. 00 1, 200. 00
6 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 45 40. 00 1, 800. 00
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,550 1.40 10, 570. 00
8 (S) 850122 PAVEMENT MARKER EA 700 9.50 6, 650. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 330, 330. 00
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04- 2R2404

04- NAP- 29- 3

10/ 01/ 03

366, 007. 00

SUMMARY

OF

REMA

14500.
317400.
9000.
1800.
6795.
6650.

367, 545. 00

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

1, 950. 00~ 1950
4, 600. 00* 4600
1, 960. 00~* 1960
333.00 459540
550. 00 3300
40. 00 1800
.90 6795
9.50 6650
486, 595. 00

Bl D245

PAGE 6
10/ 02/ 03
FI FTH
Bl D AMOUNT
2, 950. 00~* 2950.
1, 000. 00* 1000.
37, 500. 00* 37500.
318. 00 438840.
100. 00 600.
50. 00 2250.
1.00 7550.
10. 00 7000.
497, 690. 00
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04- 2R2404 Bl D245

04- NAP- 29- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 01/ 03 10/ 02/ 03
SI XTH
BI D AMOUNT
1, 280. 00* 1280. 00
2,949, 00* 2949. 00
2,095. 00* 2095. 00
369. 00 509220. 00
700. 00 4200. 00
40. 00 1800. 00
85 6417. 50
9.50 6650. 00
534, 611. 50



