STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 11/ 06/ 03 IN LOS ANGELES COUNTY | N BURBANK 11/ 07/ 03
CONTRACT NUMBER 07-066334 AND LOS ANGELES FROM 0.2 KM WEST OF CONTRACT CODE 'C '
LOCATI ON 07-LA-134-3.5/3.8 LOS ANGELES RI VER BRI DGE TO FOREST 95 CONTRACT | TEMS
LAWN DRI VE UNDERCROSSI NG
SOUNDWALLS FEDERAL AID ACNH P134-(032)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGSALS | SSUED 22 FUND TOTAL HB311 4, 996, 000

TOTAL NUMBER OF WORKI NG DAYS 350
PERCENT UNDER EST 12. 28

909 356- 8880
00532499

FAX 909 356-1299

NUMBER OF BI DDERS 2 ENG NEERS EST 4,377,000.00 AMOUNT UNDER 537, 345. 00
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 839, 655. 00 1 D WPONELL CONSTRUCTI ON I NC
P O BOX 1406
FONTANA CA 92334- 1406
2 4,297,737.00 2 PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

626 301-9897
00412587

FAX 626 301-0811



07- 066334
07-LA-134-3
11/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

11/ 07/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
ONTARI O CA

ADAMS AND SM TH
OREM UT

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

HARBCR COVPANY
SAN BERNARDI NO CA

L JOHNSON
HAWTHORNE CA

MOORE ELECTRI C
CORONA CA

SI ERRA NEVADA
SPARKS NV

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONCRETE BARRI ER

STRUCTURAL STEEL

CLEARI NG AND GRUBI NG

ASPHALT CONCRETE PAVI NG

BRI DGE REMOVAL

MASONRY

ELECTRI CAL

SI GN STRUCTURE

STRI PI NG
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Bl DDER | D NAME AND ADDRESS

Bl D245
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11/ 07/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
ONTARI O CA

ADAMS AND SM TH
OREM UT

AMBER STEEL
RI ALTO CA

ANDERSON DRI LLI NG
LAKESI DE CA

CGO
RANCHO CUCAMONGA CA

CHRI SP COVPANY
FREMONT CA

CREEK MEADOWS
BELL GARDENS CA

HARBOR COVPANY
SAN BERNARDI NO CA

| MPERI AL
GRAND TERRACE CA

L JOHNSON
HAWTHORNE CA

P AND D
CAMARI LLO CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

STRUCTURAL STEEL

RESTEEL

CAST I N DRI LLED HOLE

CLEARI NG AND GRUBI NG

STRI PI NG

ELECTRI CAL

BRI DGE DEMOLI TI ON

PAI NTI NG

MASONRY BLOCK

LANDSCAPE AND | RRI GATI ON
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SULLY M LLER
ANAHEI M CA

ASPHALT CONCRETE PAVI NG



07- 066334 Bl D245

07- LA-134-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 06/ 03 11/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 000. 00* 3, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 4 100. 00 400. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4, 050 4.50 18, 225. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 210 3. 50 4. 235. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 610 25. 00 40, 250. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 200. 00 4. 400. 00
11 150608 REMOVE CHAI'N LI NK FENCE M 70 15. 00 1, 050. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 20. 00 2, 200. 00
13 032040 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 300 4.00 9. 200. 00
STRI PE
14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2, 380 1.50 3, 570. 00
15 150722 REMOVE PAVEMENT MARKER EA 1, 210 1. 00 1, 210. 00
16 150742 REMOVE ROADSI DE S| GN EA 3 50. 00 150. 00
17 (S) 150760 REMOVE SI GN STRUCTURE EA 1 3, 000. 00 3, 000. 00
18 150806 REMOVE Pl PE M 75 80. 00 6. 000. 00
19 150820 REMOVE | NLET EA 8 700. 00 5. 600. 00
20 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 30 60. 00 1, 800. 00
21 152390 RELOCATE ROADSI DE SI GN EA 1 200. 00 200. 00
22 153214 REMOVE CONCRETE CURB M 640 15. 00 9, 600. 00
23 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 28, 000. 00* 28, 000. 00
24 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 6, 000. 00* 6, 000. 00
25 049561 RECONSTRUCT CONCRETE CHANNEL LI NI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
26 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 1, 280 25. 00 32, 000. 00
28 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 400 30. 00 12, 000. 00
(AERI ALLY DEPOSI TED LEAD)
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
30 (F) 192001 STRUCTURE EXCAVATI ON VB 26 20. 00 520. 00
31 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 104 250. 00 26, 000. 00
32 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 837 40. 00 33, 480. 00
33 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 466 40. 00 18, 640. 00
(AERI ALLY DEPOSI TED LEAD)
34 (F) 193001 STRUCTURE BACKFI LL VB 10 60. 00 600. 00



07- 066334 Bl D245

07- LA-134-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 06/ 03 11/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 92 100. 00 9, 200. 00
36 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 065 80. 00 85, 200. 00
37 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
39 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
40 (S) 032041 EXTEND 200 MV CONDUI T EA 2 1, 000. 00 2. 000. 00
41 260301 CLASS 3 AGGREGATE BASE VB 570 65. 00 37, 050. 00
42 280000 LEAN CONCRETE BASE VB 390 130. 00 50, 700. 00
43 390103 ASPHALT CONCRETE ( TYPE B) TONN 830 60. 00 49, 800. 00
44 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 13 35. 00 455. 00
45 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 30 35. 00 1, 050. 00
46 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 100 85. 00 93, 500. 00
PI LI NG
47 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 414 280. 00 115, 920. 00
PI LI NG
48 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 21 300. 00 6, 300. 00
PI LI NG
49 (F) 510050 STRUCTURAL CONCRETE VB 9 300. 00 2, 700. 00
50 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 79 600. 00 47, 400. 00
51 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 315 600. 00 189, 000. 00
52 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 145 500. 00 72, 500. 00
53 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 29 750. 00 21, 750. 00
(TYPE N)
54 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 410 350. 00 143, 500. 00
55 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 16 1, 200. 00 19, 200. 00
56 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 26 900. 00 23, 400. 00
57 511106 DRI LL AND BOND DOWEL M 7 200. 00 1, 400. 00
58 511109 DRI LL AND BOND DOWEL (EPOXY CARTRI DGE) EA 34 30. 00 1, 020. 00
59 515020 REFI NI SH BRI DGE DECK MR 27 180. 00 4. 860. 00
60 (SF)517961 SOUND WALL (BARRIER) (MASONRY BLOCK) MR 2,342 180. 00 421, 560. 00
61 (S) 518051 PTFE SPHERI CAL BEARI NG EA 2 9, 000. 00 18, 000. 00
62 (S) 519124 JO NT SEAL ASSEMBLY (MR 60 MV) M 11 650. 00 7. 150. 00
63 (SF)520101 BAR REI NFORCI NG STEEL KG 2,900 1.50 4. 350. 00
64 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 52, 500 1.30 68, 250. 00
65 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 38, 900 1.40 54, 460. 00
66 ( SF)520107 BAR REI NFORCI NG STEEL ( BOX CULVERT) KG 3,100 1.50 4. 650. 00
67 ( SF)550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 188, 000 3. 00 564, 000. 00
68 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 188, 000 1.30 244, 400. 00
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07- LA- 134- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 06/ 03 11/ 07/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3,510 5. 00 17, 550. 00

70 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3,510 1. 00 3. 510. 00

71 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 950. 00 5, 700. 00
CONCRETE PI LE (S| GN' FOUNDATI ON)

72 032042 METAL (WALL MOUNTED SI GN) EA 1 1, 600. 00 1, 600. 00

73 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 80. 00 160. 00
METHOD)

74 (F) 575040 TI MBER CATWALK M 117 300. 00 35, 100. 00

75 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVP SUM 75, 000. 00* 75, 000. 00

76 650069 450 MM REI NFORCED CONCRETE Pl PE M 2 300. 00 600. 00

77 650075 600 MM REI NFORCED CONCRETE PI PE M 130 250. 00 32, 500. 00

78 (SF) 750030 I NLET FRAME AND GRATE EA 10 250. 00 2.500. 00

79 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1,110 10. 00 11, 100. 00

80 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 3 700. 00 2.100. 00

81 832001 METAL BEAM GUARD RAI LI NG M 30 120. 00 3, 600. 00

82 032043 CONCRETE BARRI ER ( TYPE 736 SV) M 330 370. 00 122, 100. 00

83 (SF) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 386 200. 00 77, 200. 00

84 032044 CONCRETE BARRI ER ( TYPE 736 SV) (MOD) M 10 300. 00 3. 000. 00

85 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 80 35. 00 2. 800. 00

86 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 960 1. 50 5. 940. 00

87 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 3.00 180. 00

88 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 160 1. 20 2,592. 00
(BROKEN 10.98 M- 3.66 M

89 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 72 1.50 108. 00
(BROKEN 5.18 M- 2.14 M

90 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 590 2.00 1, 180. 00

91 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 620 4.00 2. 480. 00

92 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 15, 000. 00* 15, 000. 00

93 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 20, 000. 00* 20, 000. 00
( COUNT)

94 (S) 861504 MODI FY' LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

95 999990 NOBI LI ZATI ON LS LUMP SUM 370, 000. 00* 370, 000. 00

TOTAL 3, 839, 655. 00
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07-LA-134-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 06/ 03 11/ 07/ 03
| TEM SECOND
BI D AMOUNT

1 9, 000. 00* 9000. 00

2 10, 000. 00* 10000. 00

3 26, 000. 00* 26000. 00

4 10, 000. 00* 10000. 00

5 140, 000. 00* 140000. 00

6 100. 00 400. 00

7 5.00 20250. 00

8 3.50 4235. 00

9 38. 00 61180. 00
10 150. 00 3300. 00
11 40. 00 2800. 00
12 40. 00 4400. 00
13 3.50 8050. 00
14 1.50 3570. 00
15 1.00 1210. 00
16 200. 00 600. 00
17 3, 000. 00 3000. 00
18 170. 00 12750. 00
19 1, 300. 00 10400. 00
20 120. 00 3600. 00
21 300. 00 300. 00
22 16. 00 10240. 00
23 28, 000. 00* 28000. 00
24 6, 000. 00* 6000. 00
25 8, 000. 00* 8000. 00
26 20, 000. 00* 20000. 00
27 37.00 47360. 00
28 45. 00 18000. 00
29 10, 000. 00* 10000. 00
30 20. 00 520. 00
31 600. 00 62400. 00
32 23.00 19251. 00
33 33. 00 15378. 00
34 55. 00 550. 00
35 190. 00 17480. 00
36 36. 00 38340. 00
37 35, 000. 00* 35000. 00
38 6, 000. 00* 6000. 00
39 35, 000. 00* 35000. 00
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07-LA-134-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 06/ 03 11/ 07/ 03
| TEM SECOND
BI D AMOUNT

40 2,000. 00 4000. 00
41 68. 00 38760. 00
42 100. 00 39000. 00
43 62. 00 51460. 00
44 50. 00 650. 00
45 50. 00 1500. 00
46 150. 00 165000. 00
47 600. 00 248400. 00
48 500. 00 10500. 00
49 380. 00 3420. 00
50 400. 00 31600. 00
51 910. 00 286650. 00
52 640. 00 92800. 00
53 900. 00 26100. 00
54 500. 00 205000. 00
55 1, 300. 00 20800. 00
56 2,000. 00 52000. 00
57 210. 00 1470. 00
58 50. 00 1700. 00
59 290. 00 7830. 00
60 150. 00 351300. 00
61 12, 000. 00 24000. 00
62 800. 00 8800. 00
63 2.00 5800. 00
64 2.30 120750. 00
65 2.00 77800. 00
66 2.00 6200. 00
67 3.50 658000. 00
68 .80 150400. 00
69 4.50 15795. 00
70 .50 1755. 00
71 800. 00 4800. 00
72 200. 00 200. 00
73 200. 00 400. 00
74 300. 00 35100. 00
75 100, 000. 00* 100000. 00
76 800. 00 1600. 00
77 200. 00 26000. 00
78 400. 00 4000. 00
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07-LA-134-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 06/ 03 11/ 07/ 03
| TEM SECOND
BI D AMOUNT
79 12. 00 13320. 00
80 1, 200. 00 3600. 00
81 130. 00 3900. 00
82 280. 00 92400. 00
83 250. 00 96500. 00
84 250. 00 2500. 00
85 45. 00 3600. 00
86 1.40 5544. 00
87 4.00 240. 00
88 1.00 2160. 00
89 1.00 72.00
90 1.50 885. 00
91 3.00 1860. 00
92 10, 000. 00* 10000. 00
93 20, 000. 00* 20000. 00
94 40, 000. 00* 40000. 00
95 407, 252. 00* 407252. 00

TOT 4,297,737.00



