STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/13/03 IN LOS ANGELES COUNTY I N AND NEAR 11/17/03
CONTRACT NUMBER 07-4J0504 SANTA CLARI TA AT VARI QUS LOCATI ONS CONTRACT CODE 'D '
LOCATI ON 07-LA-5-R51. 4/ R88.0 12 CONTRACT | TEMS
SLAB REPLACEMENT FEDERAL AlID ACI M 005-3(027)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGSALS | SSUED 16 FUND TOTAL HA22 1, 990, 000 TOTAL NUMBER OF WORKI NG DAYS 130
NUMBER OF BI DDERS 11 ENG NEERS EST 1,757, 000. 00 AMOUNT UNDER 357, 222. 00 PERCENT UNDER EST 20. 33
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,399, 778. 00 6 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
2 1, 499, 918. 00 9 PAVE TECH I NC 760 729-7592
00720394
735 LAGUNA DRI VE FAX 760 729-6158
CARLSBAD CA 92008
3 1, 514, 293. 00 3 CHUMO CONSTRUCTI ON | NC 626 960- 9502
00387331
14425 JOANBRI DGE STREET FAX 626 960- 3887
BALDW N PARK CA 91706-1747
4 1, 524, 083. 50 5 BALFOUR BEATTY CONSTRUCTI ON 707 427-8900
I NC 00664318
ONE HARBCR CENTER STE 350 FAX 707 427-8901
SU SUN CITY CA 94585
5 1, 525, 920. 65 7 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 EAST STEEL ROAD FAX 909 824-8919

COLTON CA 92324



07-4J0504
07-LA-5-R51
11/13/083

10

11

1,578, 686.

1, 599, 843.

1, 692, 310.

1, 756, 338.

1, 883, 177.

2,090, 690.

00

00

50

55

95

00

10

11

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

GRI FFI TH COVPANY

P O BOX 2150

SANTA FE SPRINGS CA 90670-0150

HI GHLAND CONSTRUCTI ON | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

909 944-1037
00676575
909 944-3112

562 599-5841
00688659
562 591-7485

909 350-3535
00247770
909 350-6820

562 929-1128
00000088
562 864-8970

714 538-5156
00743775
714 538-5157

Bl D245
PAGE 2
11/17/ 03



07-4J0504 Bl D245

07-LA-5-R51 PAGE 3

11/13/083 11/17/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 HARBER COVPANI ES GRI NDI NG
SAN BERNARDI NO CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA
TW NI NG LABS CONCRETE TESTI NG

LONG BEACH CA



07-4J0504 Bl D245

07-LA-5-R51 PAGE 4

11/13/083 11/17/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 HARBER COVPANI ES | TEMS 5 AND 6 ( PARTI AL)
SAN BERNARDI NO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PENHALL COVPANY GRI NDI NG
ANAHEI M CA
WORKS STRI PI NG STRI PI NG

WEST COVINA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 HARBER COVPANI ES CONCRETE GRI NDI NG AND CONCRETE REMOVAL
SAN BERNARDI NO CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 HARBER COVPANI ES PAVEMENT REMOVAL AND GRI NDI NG
SAN BERNARDI NO CA
PERRI S SI GNS CONSTRUCTI ON AREA S| GNS
PERRI S CA

CONTI NUED ON NEXT PAGE
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07-LA-5-R51
11/13/083

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/17/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

SUDHAKAR COVPANY
RIALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AUSTI N ENTERPRI SES
1536 CALAVAY DRI VE
BAKERSFI ELD CA 93312

AUSTI N ENTERPRI SES
1536 CALAVAY DRI VE
BAKERSFI ELD CA 93312

SUDHAKAR COVPANY | NTERNATI ONAL
1450 FI TZGERALD AVENUE
RIALTO CA 92376

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM

GRI ND REPLACEMENT CONCRETE PAVEMENT, SAW CUT

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

HARBER COVPANI ES
SAN BERNARDI NO CA

SUDHAKAR COVPANY
RIALTO CA

TW NI NG | NC
LONG BEACH CA

CONCRETE REMOVAL AND CONCRETE GRI NDI NG ( PARTI AL)

STRI PI NG

CONCRETE TESTI NG



07-4J0504
07-LA-5-R51
11/13/083

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 6

11/17/ 03
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY

1450 FI TZGERALD AVENUE
RIALTO CA

Bl DDER | D NAME AND ADDRESS

PREPARE WATER POLLUTI ON CONTROL PROGRAM

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 HARBER COVPANI ES
SAN BERNARDI NO CA

PERRI S TRAFFI C CONTRCOL
MURRI ETA CA

SUDHAKAR
RIALTO CA

TW NI NG
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

GRI ND CONCRETE PAVEMENT AND DEMOLI TI ON ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

QUALI TY CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALERT BARRI CADE
SAN JACI NTO CA
CONTI NUED ON NEXT PAGE

TRAFFI C CONTROL
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11/13/083

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
11/17/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUPER SEAL AND STRI PE
FI LLMORE CA

TW NI NG LAB
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

MATERI ALS TESTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PERRI S TRAFFI C CONTRCL
MURRI ETA CA

SUDHAKAR COVPANY
RI ALTO CA

| TEM 3 ( PARTI AL)

I TEMS 4 AND 7 THRU 12 ( PARTI AL)



07-4J0504 Bl D245

07- LA-5-R51 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 13/ 03 11/ 17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 2, 500. 00* 2,500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 000. 00* 2,000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00* 8. 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 75, 000. 00* 75, 000. 00
5 401108 REPLACE CONCRETE PAVEMENT VB 1, 640 710. 00 1, 164, 400. 00
(RAPI D STRENGTH CONCRETE)
6 032163 GRI ND REPLACEMENT CONCRETE PAVEMENT M2 7,030 12. 50 87, 875. 00
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,720 8. 70 14, 964. 00
8 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 930 4. 90 9. 457. 00
(BROKEN 10.98 M- 3.66 M
9 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 280 2. 00 560. 00
10 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 81 3. 00 243. 00
11 (S) 850122 PAVEMENT MARKER EA 93 3. 00 279. 00
( RETROREFLECTI VE- RECESSED)
12 999990 MOBI LI ZATI ON LS LUMP SUM 34, 000. 00* 34, 000. 00

TOTAL 1, 399, 778. 00
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07-4J0504
07-LA-5-R51 SUMMARY OF REMAI
11/13/083
SECOND THI RD
BI D AMOUNT Bl D AMOUNT
1, 000. 00* 1000. 00 1, 000. 00~ 1000
2, 000. 00* 2000. 00 2,500. 00* 2500
9, 000. 00* 9000. 00 9, 000. 00* 9000.
45, 000. 00* 45000. 00 25, 000. 00* 25000.
805. 00 1320200. 00 775.50 1271820.
13. 00 91390. 00 17.00 119510.
1.00 1720. 00 2.00 3440.
1.00 1930. 00 1.50 2895.
7.00 1960. 00 2.00 560.
7.00 567. 00 3.00 243.
7.00 651. 00 25.00 2325.
24, 500. 00* 24500. 00 76, 000. 00* 76000.
1, 499, 918. 00 1, 514, 293. 00

NI NG BI DDERS

1,524, 083. 50

FOURTH

Bl D AMOUNT
3, 000. 00~ 3000
6, 000. 00* 6000
8, 000. 00~ 8000
69, 200. 00* 69200.
763. 00 1251320.
11.50 80845.
.55 946.
.50 965.
1.25 350.
2.50 202.
35.00 3255.
100, 000. 00* 100000.

Bl D245

PAGE 9
11/17/ 03
FI FTH
Bl D AMOUNT
3, 000. 00~ 3000
16, 000. 00* 16000
15, 000. 00* 15000
75, 000. 00* 75000.
720. 00 1180800.
12. 00 84360.
. 60 1032.
.50 965.
1.30 364.
2.65 214.
45. 00 4185.
145, 000. 00* 145000.

1,525, 920. 65
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07-4J0504
07-LA-5-R51
11/13/083

8, 9609.

1377600. 00
84360. 00
946. 00
965. 00
350. 00
243.00
1953. 00
8969. 00

1,578, 686. 00

SUMMARY

OF REMA

SEVENTH

Bl D AMOUNT
1, 500. 00* 1500
10, 000. 00* 10000.
15, 000. 00* 15000.
120, 000. 00* 120000.
720. 00 1180800.
14. 00 98420.
5.00 8600.
5. 00 9650.
5.00 1400.
7.00 567.
42. 00 3906.
150, 000. 00* 150000.
1, 599, 843. 00

NI NG BI DDERS

El GHTH

Bl D AMOUNT
5, 000. 00~ 5000
20, 000. 00* 20000.
10, 000. 00~ 10000.
178, 800. 00* 178800.
750. 00 1230000.
13. 00 91390.
.75 1290.
.75 1447.
1.50 420.
3.00 243.
40. 00 3720.
150, 000. 00* 150000.
1, 692, 310. 50

Bl D245
PAGE 10
11/17/ 03
NI NTH
Bl D AMOUNT
2, 500. 00~* 2500
20, 000. 00* 20000.
11, 000. 00* 11000.
120, 000. 00* 120000.
793. 00 1300520.
12.50 87875.
12. 30 21156.
7.00 13510.
2.75 770.
3.55 287.
40. 00 3720.
175, 000. 00* 175000.
1, 756, 338. 55



07-4J0504 Bl D245

07-LA-5-R51 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/13/083 11/17/ 03
| TEM TENTH ELEVENTH
BI D AMOUNT Bl D AMOUNT
1 995. 74* 995. 74 2, 500. 00* 2500. 00
2 3,921. 14* 3921. 14 4, 000. 00* 4000. 00
3 10, 002. 79* 10002. 79 20, 000. 00* 20000. 00
4 88, 510. 46* 88510. 46 85, 000. 00* 85000. 00
5 918. 31 1506028. 40 1, 000. 00 1640000. 00
6 8.74 61442. 20 15. 00 105450. 00
7 8. 85 15222. 00 8. 00 13760. 00
8 4.98 9611. 40 8. 00 15440. 00
9 1.97 551. 60 10. 00 2800. 00
10 2.53 204. 93 10. 00 810. 00
11 2.53 235. 29 10. 00 930. 00
12 186, 452. 00* 186452. 00 200, 000. 00* 200000. 00
TOT 1,883,177.95 2,090, 690. 00



