
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    12/04/03                    IN RIVERSIDE COUNTY IN CABAZON FROM                                12/08/03
     CONTRACT NUMBER     08-472104                   0.5 KM WEST OF FIELDS ROAD TO                            CONTRACT CODE 'B '
     LOCATION            08-RIV-10-R16.3/R25.2       ROUTE 10 AND 111 SEPARATION                               73 CONTRACT ITEMS

                                                     WIDEN ROADWAY                             FEDERAL AID  ACIM-010-3(098)105
                                                                                                            ACIM-010-3(098)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 19.0%
 PROPOSALS ISSUED    23   FUND TOTAL   HA22     14,272,000                         TOTAL NUMBER OF WORKING DAYS    110

 NUMBER OF BIDDERS  7    ENGINEERS EST     12,138,000.00   AMOUNT OVER   1,761,359.00         PERCENT OVER EST 14.51
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     13,899,359.00    1              BANSHEE CONSTRUCTION COMPANY          909 824-0393
                                                            INC                                   00732806
                     B)  110 DAYS X  22000                  1600 E STEEL ROAD                 FAX 909 824-8919
                    --------------------
                   A+B)    16,319,359.00                    COLTON CA  92324

                   2 A)     13,160,862.00    5              BALFOUR BEATTY CONSTRUCTION           707 427-8900
                                                            INC                                   00664318
                     B)  146 DAYS X  22000                  ONE HARBOR CENTER SUITE 350       FAX 707 427-8901
                    --------------------
                   A+B)    16,372,862.00                    SUISUN CITY CA  94585

                   3 A)     12,184,059.70    4              PETERSON CHASE GENERAL                949 252-0441
                                                            ENGINEERING CONSTRUCTION INC          00615876
                     B)  210 DAYS X  22000                  1792 KAISER AVENUE                FAX 949 252-0266
                    --------------------
                   A+B)    16,804,059.70                    IRVINE CA  92614-5706

                   4 A)     13,998,806.50    3              J MC LOUGHLIN ENGINEERING CO          909 944-1037
                                                            INC                                   00676575
                     B)  150 DAYS X  22000                  10722 ARROW ROUTE STE 716         FAX 909 944-3112
                    --------------------
                   A+B)    17,298,806.50                    RANCHO CUCAMONGA CA  91730

                   5 A)     13,885,587.00    7              KIEWIT PACIFIC CO                     360 693-1478
                                                                                                  00433176
                     B)  162 DAYS X  22000                  P O BOX 1769                      FAX 360 693-5582
                    --------------------
                   A+B)    17,449,587.00                    VANCOUVER WA  98668
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                   6 A)     13,318,601.71    6              PAVE TECH INC                         760 729-7592
                                                                                                  00720394
                     B)  209 DAYS X  22000                  735 LAGUNA DRIVE                  FAX 760 729-6158
                    --------------------
                   A+B)    17,916,601.71                    CARLSBAD CA  92008

                   7 A)     14,683,732.90    2              BRUTOCO ENGINEERING AND               909 350-3535
                                                            CONSTRUCTION INC                      00247770
                     B)  150 DAYS X  22000                  P O BOX 429                       FAX 909 350-6820
                    --------------------
                   A+B)    17,983,732.90                    FONTANA CA  92334
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     .                                                            STRIPING

           A C DIKE COMPANY                                             MISCELLANEOUS ASPHALT CONCRETE
           LINCOLN CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL
           ONTARIO CA

           AMBER STEEL                                                  REBAR
           RIALTO CA

           COOPER ENGINEERING                                           BARRIER RAIL
           TUSTIN CA

           CROWN FENCE                                                  FENCING
           RIVERSIDE CA

           HARBOR COMPANIES                                             DEMOLITION AND JOINT SEALS
           SAN BERNARDINO CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           MATICH CORPORATION                                           ASPHALT CONCRETE PAVING
           SAN BERNARDINO CA

           MODERN ALLOYS                                                SIGN STRUCTURE
           STANTON CA

           PAVEMENT RECYCLYING                                          COLD MILL
           RIVERSIDE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     PENHALL COMPANY                                              PROFILE GRINDING
           ANAHEIM CA

           ROBERT LONGWAY                                               MINOR STRUCTURE
           RIVERSIDE CA
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     A C C AND WEST COAST BRIDGE                                  GRINDING
           BENICIA CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL, FENCING AND SIGNS
           RIVERSIDE CA

           CONTRACTORS CHEMICAL                                         JOINT SEAL AND DECK COATING
           HAYWARD CA

           COOPER ENGINEERING                                           CONCRETE BARRIER RAIL
           TUSTIN CA

           HARBOR COMPANIES                                             CONCRETE REMOVAL AND SEAL PAVEMENT JOINTS
           SAN BERNARDINO CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           MATICH CORPORATION                                           ASPHALT PAVING
           SAN BERNARDINO CA

           MURPHY INDUSTRIAL COATINGS INC                               ACRYLIC PAINT
           SIGNAL HILL CA

           PAVEMENT RECYCLING                                           COLD PLANE ASPHALT CONCRETE
           RIVERSIDE CA

           R AND D STEEL                                                REINFORCING STEEL
           COMPTON CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     COOPER ENGINEERING                                           CONCRETE BARRIER
           TUSTIN CA

           CREEK MEADOWS                                                MODIFY LIGHTING
           BELL GARDENS CA

           CROWN FENCE                                                  METAL BEAM GUARD RAIL AND FENCING
           SANTA FE SPRINGS CA

           MATICH CORPORATION                                           ASPHALT PAVING
           SAN BERNARDINO CA

           PAVEMENT RECYCLING SYSTEM                                    COLD PLANE
           RIVERSIDE CA

           PENHALL COMPANY                                              GRINDING CONCRETE
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           WEST COAST DEMOLITION                                        SEAL JOINT
           ANAHEIM CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           BOBBIE MACK GRINDING                                         COLD PLANING
           VISALIA CA
 CONTINUED ON NEXT PAGE
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     COOPER ENGINEERING                                           CONCRETE BARRIER
           TUSTIN CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           J V LANDCLEARING                                             REMOVE TREES
           SAN DIMAS CA

           MATICH CORPORATION                                           ASPHALT
           SAN BERNARDINO CA

           MODERN ALLOYS INC                                            METAL BEAM GUARD RAIL
           STANTON CA

           PENHALL COMPANY                                              GRINDING AND JOINT SEALS
           ANAHEIM CA

           R AND D STEEL                                                REINFORCING STEEL
           COMPTON CA

           R D CONSTRUCTION                                             CONCRETE (PARTIAL)
           CORONA CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    07     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND SHOULDER BACKING
           LINCOLN CA

           ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL, SIGNS AND FENCING
           RIVERSIDE CA

           AMBER STEEL                                                  REBAR
           RIALTO CA

           AUSTIN ENTERPRISES                                           SAWCUTTING
           BAKERSFIELD CA

           C 18 INC                                                     STRIPING
           BEAUMOUNT CA

           CONTRACTORS CHEMICAL INC                                     TREAT BRIDGE DECK AND BRIDGE JOINT SEALS
           HAYWARD CA

           COOPER ENGINEERING                                           CONCRETE BARRIER
           TUSTIN CA

           MATICH CORPORATION                                           ASPHALT
           SAN BERNARDINO CA

           MOORE ELECTRIC                                               ELECTRICAL
           CORONA CA

           MULTIPLE CONCRETE ENTERPRISES                                SAW, SEAL AND GRIND CONCRETE
           OGDEN UT

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ASPHALT CONCRETE
           RIVERSIDE CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     A C DIKE COMPANY                                             ITEMS 32 AND 33 (PARTIAL)
           LINCOLN CA

           ALCORN FENCE COMPANY                                         ITEMS 54 THRU 62 (PARTIAL)
           RIVERSIDE CA

           ALCORN FENCE COMPANY                                         ITEMS 9, 10, 14 THRU 17, 22, 23, 47 THRU 50 (PARTIAL)
           RIVERSIDE CA

           HARBER COMPANIES                                             ITEMS 35, 36, 38 THRU 40, 43 AND 44 (PARTIAL)
           SAN BERNARDINO CA

           HIGHLIGHT ELECTRIC                                           ITEMS 71 THRU 73 (PARTIAL)
           RIVERSIDE CA

           MATICH CORPORATION                                           ITEM 30 (PARTIAL)
           SAN BERNARDINO CA

           MULTIPLE CONCRETE INC                                        ITEM 37 (PARTIAL)
           ODGEN UT

           MURPHY INDUSTRIAL COATINGS INC                               ITEMS 63 THRU 66 (PARTIAL)
           SIGNAL HILL CA

           PAVEMENT RECYCLING SYSTEM                                    ITEMS 11, 18 AND 34 (PARTIAL)
           RIVERSIDE CA

           R AND D STEEL INC                                            ITEMS 38 THRU 40 AND 42 (PARTIAL)
           COMPTON CA

           R E SERRANO INC                                              ITEMS 63 THRU 66 AND 73 (PARTIAL)
           SAN RAMON CA
 CONTINUED ON NEXT PAGE
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 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     STATEWIDE SAFETY AND SIGNS INC                               ITEM 5 (PARTIAL)
           NIPOMO CA

           SUDHAKAR COMPANY                                             ITEMS 6 AND 67 THRU 70 (PARTIAL)
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ALCORN FENCE                                                 FENCING AND METAL BEAM GUARD RAIL (PORTION)
           SUN VALLEY CA

           BOBBIE MACK GRINDING                                         COLD PLANE (PORTION)
           VISALIA CA

           CONTRACTORS CHEMICAL                                         BRIDGE DECK TREATMENT AND JOINT SEALS (PORTION)
           HAYWARD CA

           COOPER ENGINEERING                                           CONCRETE BARRIER (PORTION)
           TUSTIN CA

           HARBOR COMPANIES                                             DEMOLITION (PORTION)
           RIVERSIDE CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL (PORTION)
           RIVERSIDE CA

           MATICH CORPORATION                                           ASPHALT CONCRETE PAVING (PORTION)
           COLTON CA

           PENHALL COMPANY                                              GRINDING (PORTION)
           RIVERSIDE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     R AND D STEEL                                                REBAR (PORTION)
           COMPTON CA

           R M A GROUP                                                  TESTING (PORTION)
           RANCHO CUCAMONGA CA

           SUDHAKAR COMPANY                                             STRIPING (PORTION)
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           15,000.00*         15,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          480,000.00*        480,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00*          5,000.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           75,000.00*         75,000.00
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           20,000.00*         20,000.00
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          450,000.00*        450,000.00
       7 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M       122,000                 .40          48,800.00
       8 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           13,300.00          26,600.00
       9     150607      REMOVE FENCE (TYPE WM)                         M         1,500                9.50          14,250.00
      10     150760      REMOVE SIGN STRUCTURE                          EA            1            8,882.00           8,882.00
      11     150771      REMOVE ASPHALT CONCRETE DIKE                   M         7,540                 .60           4,524.00
      12     150806      REMOVE PIPE                                    M            12              650.00           7,800.00
      13     150820      REMOVE INLET                                   EA           13            1,025.00          13,325.00
      14     151272      SALVAGE METAL BEAM GUARD RAILING               M           400               35.00          14,000.00
      15     151278      SALVAGE DOUBLE METAL BEAM BARRIER              M         5,720               23.50         134,420.00
      16     152300      RESET OBJECT MARKER                            EA          150               26.50           3,975.00
      17     152316      RESET ROADSIDE SIGN (ONE POST)                 EA            3              350.00           1,050.00
      18     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      189,000                 .90         170,100.00
      19     153235      CLEAN BRIDGE DECK                              M2        6,869                6.50          44,648.50
      20     155003      CAP INLET                                      EA            3              810.00           2,430.00
      21     049486      REMOVE METAL RAILING (BRIDGE)                  M           121               23.50           2,843.50
      22     031699      REMOVE GLARE SCREEN                            M         2,850                6.20          17,670.00
      23     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA           12              110.00           1,320.00
      24     160120      REMOVE TREE                                    EA           38              693.00          26,334.00
      25     190101      ROADWAY EXCAVATION                             M3        1,830              100.00         183,000.00
      26     190134      ROADWAY EXCAVATION (GORE REMOVAL)              M3          320              100.00          32,000.00
      27     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          620               78.00          48,360.00
      28     260201      CLASS 2 AGGREGATE BASE                         M3        1,530               68.00         104,040.00
      29     260210      AGGREGATE BASE (APPROACH SLAB)                 M3          154              500.00          77,000.00
      30     390155      ASPHALT CONCRETE (TYPE A)                      TONN     24,900               45.00       1,120,500.00
      31     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      32     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           17              208.00           3,536.00
                         AREA)
      33     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         7,570                4.10          31,037.00
      34     394054      SHOULDER RUMBLE STRIP                          STA         570               36.00          20,520.00
                         (AC, GROUND-IN INDENTATIONS)
      35     401108      REPLACE CONCRETE PAVEMENT                      M3        8,250              390.00       3,217,500.00
                         (RAPID STRENGTH CONCRETE)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     404092      SEAL PAVEMENT JOINT                            M        10,500                9.00          94,500.00
      37     420201      GRIND EXISTING CONCRETE                        M2      366,000                5.20       1,903,200.00
                         PAVEMENT
      38 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          811              930.00         754,230.00
                         (TYPE R)
      39 (F) 049487      STRUCTURAL CONCRETE,APPROACH SLAB              M3          222              940.00         208,680.00
                         (TYPE R, MOD 1)
      40 (F) 049488      STRUCTURAL CONCRETE,APPROACH SLAB              M3          511              930.00         475,230.00
                         (TYPE R, MOD 2)
      41     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           34            2,230.00          75,820.00
      42     510800      PAVING NOTCH EXTENSION                         M3           33            3,000.00          99,000.00
      43 (S) 519117      JOINT SEAL (MR 30 MM)                          M            93              180.00          16,740.00
      44 (S) 519120      JOINT SEAL (MR 15 MM)                          M           444              100.00          44,400.00
      45 (F) 540102      TREAT BRIDGE DECK                              M2        6,869                7.00          48,083.00
      46     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         2,749               35.00          96,215.00
                         (LOW ODOR)
      47     031700      FURNISH SIGN STRUCTURE (TRUSS)                 KG        2,950                8.80          25,960.00
      48     031701      INSTALL SIGN STRUCTURE (TRUSS)                 KG        2,950                1.50           4,425.00
      49     561008      760 MM CAST-IN-DRILLED-HOLE                    M             4            3,500.00          14,000.00
                         CONCRETE PILE (SIGN FOUNDATION)
      50     566011      ROADSIDE SIGN - ONE POST                       EA            1              350.00             350.00
      51     650069      450 MM REINFORCED CONCRETE PIPE                M             6              900.00           5,400.00
      52     721009      ROCK SLOPE PROTECTION                          M3            1.4            810.00           1,134.00
                         (FACING, METHOD B)
      53     031702      MISCELLANEOUS IRON AND STEEL                   KG        8,140                1.30          10,582.00
      54 (S) 800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M         1,500               34.00          51,000.00
      55 (S) 031703      METAL BEAM GUARD RAILING (WOOD POST)           M           240               99.00          23,760.00
      56 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M           120               84.00          10,080.00
      57 (S) 031704      TRANSITION RAILING (TYPE WB)                   M           120              336.00          40,320.00
      58 (S) 839311      DOUBLE THRIE BEAM BARRIER (WOOD POST)          M           150              104.00          15,600.00
      59 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            3            2,700.00           8,100.00
      60 (S) 839569      TERMINAL ANCHOR ASSEMBLY (TYPE CA)             EA            6              890.00           5,340.00
      61 (S) 839570      RETURN SECTION                                 EA            1               75.00              75.00
      62 (S) 839605      CRASH CUSHION (REACT 9SCBS)                    EA            1           53,550.00          53,550.00
      63 (F) 839707      CONCRETE BARRIER (TYPE 60GA)                   M            37              255.00           9,435.00
      64 (F) 049489      CONCRETE BARRIER                               M            84              260.00          21,840.00
                         (TYPE 60GA MODIFIED)
      65     839708      CONCRETE BARRIER (TYPE 60GC)                   M         5,510              250.00       1,377,500.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      66     839709      CONCRETE BARRIER (TYPE 60GE)                   M            61              670.00          40,870.00
      67 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          210               28.00           5,880.00
      68 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       147,000                 .50          73,500.00
                         (SPRAYABLE)
      69 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       23,600                1.05          24,780.00
      70 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        8,150                2.10          17,115.00
      71 (S) 860925      TRAFFIC MONITORING STATION (COUNT)             LS     LUMP SUM           67,200.00*         67,200.00
      72 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM          400,000.00*        400,000.00
      73     999990      MOBILIZATION                                   LS     LUMP SUM        1,350,000.00*      1,350,000.00

                                                                                                     A)          13,899,359.00
                                                                                                     B)   11 DAYS X   22000
                                                                                                            ------------------
                                                                                                   A+B)          16,319,359.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         2,000.00*      2000.00|        15,000.00*     15000.00|        15,000.00*     15000.00|        10,000.00*     10000.00
   2 |       412,000.00*    412000.00|       650,000.00*    650000.00|       400,000.00*    400000.00|       870,000.00*    870000.00
   3 |         3,000.00*      3000.00|         3,000.00*      3000.00|         5,000.00*      5000.00|         5,000.00*      5000.00
   4 |        44,000.00*     44000.00|        50,000.00*     50000.00|        40,000.00*     40000.00|        20,000.00*     20000.00
   5 |         9,500.00*      9500.00|        11,000.00*     11000.00|        14,000.00*     14000.00|        20,000.00*     20000.00
   6 |       240,000.00*    240000.00|       430,000.00*    430000.00|       500,000.00*    500000.00|     1,170,638.00*   1170638.00
   7 |              .40      48800.00|              .36      43920.00|              .40      48800.00|              .75      91500.00
   8 |         6,000.00      12000.00|        20,000.00      40000.00|         5,000.00      10000.00|        15,000.00      30000.00
   9 |            10.00      15000.00|            10.00      15000.00|            10.00      15000.00|             9.10      13650.00
  10 |         4,000.00       4000.00|         3,000.00       3000.00|         3,000.00       3000.00|         5,500.00       5500.00
  11 |             2.00      15080.00|             2.20      16588.00|             1.00       7540.00|             4.00      30160.00
  12 |           256.00       3072.00|            50.00        600.00|           400.00       4800.00|            75.00        900.00
  13 |            50.00        650.00|           400.00       5200.00|           600.00       7800.00|           500.00       6500.00
  14 |            33.00      13200.00|            42.00      16800.00|            14.00       5600.00|            32.25      12900.00
  15 |            22.00     125840.00|            30.00     171600.00|            17.00      97240.00|            22.35     127842.00
  16 |            68.00      10200.00|            65.00       9750.00|            20.00       3000.00|            68.00      10200.00
  17 |           320.00        960.00|           300.00        900.00|           250.00        750.00|           320.00        960.00
  18 |              .80     151200.00|              .95     179550.00|             1.00     189000.00|              .60     113400.00
  19 |             3.00      20607.00|             5.30      36405.70|             7.50      51517.50|             3.00      20607.00
  20 |           825.00       2475.00|         1,000.00       3000.00|           700.00       2100.00|         1,000.00       3000.00
  21 |            50.00       6050.00|            35.00       4235.00|            25.00       3025.00|            75.00       9075.00
  22 |             9.00      25650.00|             6.00      17100.00|             4.00      11400.00|             5.90      16815.00
  23 |           150.00       1800.00|           100.00       1200.00|           140.00       1680.00|           150.00       1800.00
  24 |           300.00      11400.00|           550.00      20900.00|           700.00      26600.00|           500.00      19000.00
  25 |            48.00      87840.00|            65.00     118950.00|            40.00      73200.00|            75.00     137250.00
  26 |            51.00      16320.00|            65.00      20800.00|            40.00      12800.00|           100.00      32000.00
  27 |            67.00      41540.00|            60.00      37200.00|            50.00      31000.00|            75.00      46500.00
  28 |            70.00     107100.00|            60.00      91800.00|           100.00     153000.00|            40.00      61200.00
  29 |           214.00      32956.00|           400.00      61600.00|           325.00      50050.00|           175.00      26950.00
  30 |            43.00    1070700.00|            44.00    1095600.00|            44.00    1095600.00|            42.80    1065720.00
  31 |              .00*         0.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
  32 |           200.00       3400.00|           120.00       2040.00|           200.00       3400.00|           500.00       8500.00
  33 |             2.50      18925.00|             5.00      37850.00|             3.00      22710.00|             4.00      30280.00
  34 |            50.00      28500.00|            39.00      22230.00|            40.00      22800.00|            25.00      14250.00
  35 |           511.00    4215750.00|           330.00    2722500.00|           500.00    4125000.00|           440.00    3630000.00
  36 |             5.00      52500.00|             8.40      88200.00|            15.00     157500.00|            15.50     162750.00
  37 |             4.40    1610400.00|             5.15    1884900.00|             4.50    1647000.00|             3.50    1281000.00
  38 |           611.00     495521.00|           920.00     746120.00|           700.00     567700.00|           725.00     587975.00
  39 |           600.00     133200.00|           920.00     204240.00|           700.00     155400.00|           650.00     144300.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           706.00     360766.00|           920.00     470120.00|           800.00     408800.00|           660.00     337260.00
  41 |         1,250.00      42500.00|         1,600.00      54400.00|         1,200.00      40800.00|         1,700.00      57800.00
  42 |         4,000.00     132000.00|         3,200.00     105600.00|         4,000.00     132000.00|         4,000.00     132000.00
  43 |           185.00      17205.00|           200.00      18600.00|           120.00      11160.00|           110.00      10230.00
  44 |            73.00      32412.00|            80.00      35520.00|           110.00      48840.00|            63.00      27972.00
  45 |             4.00      27476.00|            10.00      68690.00|            16.00     109904.00|             2.00      13738.00
  46 |            18.00      49482.00|            14.00      38486.00|            15.00      41235.00|            18.00      49482.00
  47 |             7.00      20650.00|             6.40      18880.00|             7.00      20650.00|             7.20      21240.00
  48 |             1.50       4425.00|              .90       2655.00|             1.00       2950.00|             1.50       4425.00
  49 |         2,900.00      11600.00|         1,400.00       5600.00|         1,000.00       4000.00|           300.00       1200.00
  50 |           500.00        500.00|           400.00        400.00|           350.00        350.00|           520.00        520.00
  51 |           675.00       4050.00|           230.00       1380.00|           300.00       1800.00|           300.00       1800.00
  52 |           200.00        280.00|           800.00       1120.00|         1,100.00       1540.00|           900.00       1260.00
  53 |             2.00      16280.00|             2.00      16280.00|             2.00      16280.00|             1.20       9768.00
  54 |            33.00      49500.00|            36.00      54000.00|            35.00      52500.00|            33.20      49800.00
  55 |            94.00      22560.00|            78.00      18720.00|           100.00      24000.00|            94.50      22680.00
  56 |            80.00       9600.00|           105.00      12600.00|            80.00       9600.00|            80.00       9600.00
  57 |           320.00      38400.00|           375.00      45000.00|           320.00      38400.00|           320.00      38400.00
  58 |            92.00      13800.00|           112.00      16800.00|           100.00      15000.00|           100.00      15000.00
  59 |         2,600.00       7800.00|         2,100.00       6300.00|         2,600.00       7800.00|         2,600.00       7800.00
  60 |           850.00       5100.00|           830.00       4980.00|           850.00       5100.00|           850.00       5100.00
  61 |            70.00         70.00|           200.00        200.00|            70.00         70.00|            70.00         70.00
  62 |        51,000.00      51000.00|        47,000.00      47000.00|        50,000.00      50000.00|        51,000.00      51000.00
  63 |           300.00      11100.00|           270.00       9990.00|           320.00      11840.00|           240.00       8880.00
  64 |           325.00      27300.00|           260.00      21840.00|           320.00      26880.00|           240.00      20160.00
  65 |           230.00    1267300.00|           267.00    1471170.00|           280.00    1542800.00|           203.00    1118530.00
  66 |           500.00      30500.00|         1,100.00      67100.00|           720.00      43920.00|         1,000.00      61000.00
  67 |            27.00       5670.00|            51.00      10710.00|            30.00       6300.00|            28.00       5880.00
  68 |              .50      73500.00|              .35      51450.00|              .50      73500.00|              .40      58800.00
  69 |             1.00      23600.00|              .90      21240.00|             1.50      35400.00|             1.15      27140.00
  70 |             2.00      16300.00|             3.00      24450.00|             2.50      20375.00|             2.20      17930.00
  71 |        45,000.00*     45000.00|        68,000.00*     68000.00|        65,000.00*     65000.00|        50,000.00*     50000.00
  72 |       350,000.00*    350000.00|       376,000.00*    376000.00|       350,000.00*    350000.00|       375,000.00*    375000.00
  73 |     1,300,000.00*   1300000.00|       140,000.00*    140000.00|     1,200,000.00*   1200000.00|     1,436,000.00*   1436000.00

 TOT            A)     13,160,862.00           A)     12,184,059.70           A)     13,998,806.50           A)     13,885,587.00
                B)   146 DAYS X  22000         B)   210 DAYS X  22000         B)   150 DAYS X  22000         B)   162 DAYS X  22000
                   --------------------           --------------------           --------------------           --------------------
              A+B)     16,372,862.00         A+B)     16,804,059.70         A+B)     17,298,806.50         A+B)     17,449,587.00
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     |-------------------------------|-------------------------------
 ITEM|            SIXTH              |           SEVENTH
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |        10,000.00*     10000.00|        15,000.00*     15000.00
   2 |       100,000.00*    100000.00|       350,000.00*    350000.00
   3 |         5,000.00*      5000.00|         2,500.00*      2500.00
   4 |        25,000.00*     25000.00|        88,000.00*     88000.00
   5 |        13,991.00*     13991.00|        15,000.00*     15000.00
   6 |       272,950.00*    272950.00|       375,000.00*    375000.00
   7 |              .32      39040.00|              .50      61000.00
   8 |        22,000.00      44000.00|        15,000.00      30000.00
   9 |             9.10      13650.00|             9.50      14250.00
  10 |         5,496.00       5496.00|         6,400.00       6400.00
  11 |              .56       4222.40|              .91       6861.40
  12 |           200.00       2400.00|           800.00       9600.00
  13 |         1,000.00      13000.00|           700.00       9100.00
  14 |            33.25      13300.00|            33.50      13400.00
  15 |            22.35     127842.00|            25.00     143000.00
  16 |            68.00      10200.00|            50.00       7500.00
  17 |           320.00        960.00|           325.00        975.00
  18 |              .80     151200.00|              .94     177660.00
  19 |             2.00      13738.00|             3.00      20607.00
  20 |         1,000.00       3000.00|         2,200.00       6600.00
  21 |            30.00       3630.00|            41.00       4961.00
  22 |             5.90      16815.00|             6.00      17100.00
  23 |           150.00       1800.00|            55.00        660.00
  24 |           300.00      11400.00|           670.00      25460.00
  25 |            30.00      54900.00|           110.00     201300.00
  26 |            60.00      19200.00|            60.00      19200.00
  27 |            80.00      49600.00|           100.00      62000.00
  28 |            50.00      76500.00|            95.00     145350.00
  29 |           400.00      61600.00|            75.00      11550.00
  30 |            42.00    1045800.00|            41.50    1033350.00
  31 |              .00*         0.00|              .00*         0.00
  32 |           200.00       3400.00|            50.00        850.00
  33 |             3.95      29901.50|             2.10      15897.00
  34 |            34.50      19665.00|            35.00      19950.00
  35 |           587.30    4845225.00|           555.00    4578750.00
  36 |             5.25      55125.00|             5.50      57750.00
  37 |             3.25    1189500.00|             5.65    2067900.00
  38 |           746.08     605070.88|           670.00     543370.00
  39 |           746.08     165629.76|           650.00     144300.00
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     |-------------------------------|-------------------------------
 ITEM|            SIXTH              |           SEVENTH
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |           746.08     381246.88|           645.00     329595.00
  41 |           498.00      16932.00|         2,200.00      74800.00
  42 |         4,141.53     136670.49|         5,900.00     194700.00
  43 |           175.00      16275.00|           115.00      10695.00
  44 |            98.00      43512.00|            65.00      28860.00
  45 |             2.00      13738.00|             2.00      13738.00
  46 |            18.00      49482.00|            19.50      53605.50
  47 |             7.20      21240.00|             7.50      22125.00
  48 |             1.50       4425.00|             1.60       4720.00
  49 |         2,925.00      11700.00|         3,500.00      14000.00
  50 |           520.00        520.00|           520.00        520.00
  51 |         3,000.00      18000.00|         1,200.00       7200.00
  52 |            67.00         93.80|         1,600.00       2240.00
  53 |             4.00      32560.00|             1.80      14652.00
  54 |            33.20      49800.00|            34.00      51000.00
  55 |            94.40      22656.00|            95.00      22800.00
  56 |            80.00       9600.00|            81.00       9720.00
  57 |           320.00      38400.00|           325.00      39000.00
  58 |            99.25      14887.50|           100.00      15000.00
  59 |         2,570.00       7710.00|         2,600.00       7800.00
  60 |           850.00       5100.00|           900.00       5400.00
  61 |            70.00         70.00|            71.00         71.00
  62 |        51,000.00      51000.00|        52,000.00      52000.00
  63 |           260.00       9620.00|           320.00      11840.00
  64 |           249.00      20916.00|           350.00      29400.00
  65 |           282.00    1553820.00|           250.00    1377500.00
  66 |         1,011.00      61671.00|           730.00      44530.00
  67 |            46.00       9660.00|            27.00       5670.00
  68 |              .32      47040.00|              .50      73500.00
  69 |              .85      20060.00|             1.00      23600.00
  70 |             2.45      19967.50|             2.00      16300.00
  71 |        42,000.00*     42000.00|        50,000.00*     50000.00
  72 |       341,000.00*    341000.00|       375,000.00*    375000.00
  73 |     1,123,477.00*   1123477.00|     1,400,000.00*   1400000.00

 TOT            A)     13,318,601.71           A)     14,683,732.90
                B)   209 DAYS X  22000         B)   150 DAYS X  22000
                   --------------------           --------------------
              A+B)     17,916,601.71         A+B)     17,983,732.90


