
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    01/07/04                    IN MARIN COUNTY IN LARKSPUR, CORTE                                 01/08/04
     CONTRACT NUMBER     04-226134                   MADERA, AND SAN RAFAEL FROM 0.2 KM                       CONTRACT CODE 'A '
     LOCATION            04-MRN-101-8.3/8.4          NORTH OF TAMALPAIS DRIVE                                 144 CONTRACT ITEMS
                                                     OVERCROSSING TO 0.1 KM SOUTH OF

                                                     CONSTRUCT HOV LANES                       FEDERAL AID  ACNH-Q101-(057)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 17.0%
 PROPOSALS ISSUED    36   FUND TOTAL   HB5       7,466,000                         TOTAL NUMBER OF WORKING DAYS    290

 NUMBER OF BIDDERS  5    ENGINEERS EST      6,721,000.00   AMOUNT OVER     433,458.00         PERCENT OVER EST  6.45
 PROGRAM ELEMENTS      RIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      7,154,458.00    4              BALFOUR BEATTY CONSTRUCTION           707 427-8900
                                                            INC                                   00664318
                     B)  290 DAYS X   3300                  ONE HARBOR CENTER STE 350         FAX 707 427-8901
                    --------------------
                   A+B)     8,111,458.00                    SUISUN CITY CA  94585

                   2 A)      7,636,280.00    5              AMERICAN CIVIL CONSTRUCTORS           707 746-8028
                                                            WEST COAST INC                        00526319
                     B)  197 DAYS X   3300                  3701 MALLARD DRIVE                FAX 707 746-0936
                    --------------------
                   A+B)     8,286,380.00                    BENICIA CA  94510

                   3 A)      7,346,453.50    2              SHASTA CONSTRUCTORS INC               530 365-3930
                                                                                                  00494255
                     B)  330 DAYS X   3300                  P O BOX 491539                    FAX 530 365-5465
                    --------------------
                   A+B)     8,435,453.50                    REDDING CA  96049-1539

                   4 A)      7,911,120.00    1              GORDON N BALL INC                     925 838-5675
                                                                                                  00710807
                     B)  250 DAYS X   3300                  333 CAMILLE AVENUE                FAX 925 838-5915
                    --------------------
                   A+B)     8,736,120.00                    ALAMO CA  94507

                   5 A)      8,531,836.00    3              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                     B)  264 DAYS X   3300                  7 CROW CANYON COURT               FAX 925 552-8254
                    --------------------
                   A+B)     9,403,036.00                    SAN RAMON CA  94583
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SAN JOSE CA

           CENTRAL STRIPING                                             PAVEMENT MARKING
           RANCHO CORDOVA CA

           CONTRACTORS CHEMICAL                                         JOINT SEALS
           HAYWARD CA

           ELIJAH ELECTRIC                                              ELECTRICAL
           MODESTO CA

           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS
           LODI CA

           GHILOTTI BROTHERS                                            SITE WORK
           SAN RAFAEL CA

           HILLSIDE DRILLING                                            CAST IN DRILLED HOLE
           RICHMOND CA

           JOHNSON WESTERN                                              SLOPE PAVING
           SAN LEANDRO CA

           OLIVEIRA FENCE                                               FENCING AND RAILING
           SANTA CLARA CA

           PENHALL COMPANY                                              DEMOLITION
           SAN LEANDRO CA

           R E SERRANO                                                  BARRIER RAIL AND MASONRY WALLS
           SAN RAMON CA
 CONTINUED ON NEXT PAGE
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          01/07/04                                                                                                 01/08/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     REGIONAL STEEL                                               REBAR
           TRACY CA
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          01/07/04                                                                                                 01/08/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     .                                                            CONCRETE BARRIER

           .                                                            DEMOLITION

           .                                                            EROSION CONTROL

           CONFAB                                                       PRECAST GIRDERS
           LATHROP CA

           JEFFCO PAINTING                                              PAINTING
           VALLEJO CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M B I                                                        FENCING AND METAL BEAM GUARD RAIL
           LIVERMORE CA

           MALCOLM DRILLING                                             CAST IN DRILLED HOLE
           HAYWARD CA

           R E SERRANO                                                  MASONRY BLOCK
           SAN RAMON CA

           REGIONAL STEEL                                               REBAR
           TRACY CA

           RUSSELL ELECTRIC                                             ELECTRICAL
           PINOLE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           FAIRFIELD CA

           VARGAS AND ESQUIVEL                                          ASPHALT CONCRETE PAVING
           SAN FRANCISCO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CALIFORNIA GREENS                                            EROSION CONTROL
           NEWCASTLE CA

           CENTRAL STRIPING                                             STRIPING
           RANCHO CORDOVA CA

           CONFAB                                                       FURNISH AND ERECT PRECAST GIRDERS
           LATHROP CA

           CONTRACTORS CHEMICAL                                         REFINISH BRIDGE DECK
           HAYWARD CA

           ELIJAH ELECTRIC                                              ELECTRICAL
           MODESTO CA

           FOUNDATION CONSTRUCTORS                                      PILE DRIVING
           OAKLEY CA

           GHILOTTI BROTHERS                                            ROADWORK
           SAN RAFAEL CA

           HILLSIDE DRILLING                                            CAST IN DRILLED HOLE PILING
           POINT RICHMOND CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     JOHNSON WESTERN GUNITE                                       SLOPE PAVING
           SAN LEANDRO CA

           M B I                                                        METAL BEAM GUARD RAIL AND SIGN STRUCTURES
           LIVERMORE CA

           MODERN SPECIALTY                                             ANTI GRAFFITTI COATING
           SAN MARCOS CA

           PENHALL COMPANY                                              BRIDGE REMOVAL
           SAN LEANDRO CA

           R E SERRANO                                                  SOUNDWALL AND CONCRETE BARRIER
           SAN RAMON CA

           REGIONAL STEEL                                               REBAR
           TRACY CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL
           FAIRFIELD CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           C T M                                                        BARRIER (PARTIAL)
           RANCHO CORDOVA CA

           CONFAB                                                       INSTALL PRECAST GIRDERS
           LATHROP CA
 CONTINUED ON NEXT PAGE



          04-226134                                                                                                BID245
          04-MRN-101                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  7
          01/07/04                                                                                                 01/08/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     CONTRACTORS CHEMICAL                                         JOINT SEAL
           HAYWARD CA

           COOPER CRANE                                                 PILE DRIVING
           NOVATO CA

           FOUNDATION CONSTRUCTORS                                      TEMPORARY SHORING
           OAKLEY CA

           HILLSIDE DRILLING                                            CAST IN DRILLED HOLE PILING
           POINT RICHMOND CA

           LANE SAFETY                                                  TRAFFIC CONTROL (PARTIAL)
           BENICIA CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAIL AND FENCING
           LIVERMORE CA

           MIKE BROWN ELECTRIC                                          ELECTRICAL
           COTATI CA

           PENHALL COMPANY                                              DEMOLITION
           HAYWARD CA

           R E SERRANO                                                  SOUNDWALL AND BARRIER (PARTIAL)
           SAN RAMON CA

           REGIONAL STEEL                                               REBAR
           TRACY CA
 CONTINUED ON NEXT PAGE
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          01/07/04                                                                                                 01/08/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           SAN JOSE CA

           VARGAS AND ESQUIVEL                                          PLACE ASPHALT CONCRETE (PARTIAL)
           SAN FRANCISCO CA

           YERBA BUENA                                                  EROSION CONTROL
           SAN FRANCISCO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     CALIFORNIA GREEN                                             EROSION CONTROL
           NEWCASTLE CA

           ELIJAH ELECTRIC                                              ELECTRICAL
           MODESTO CA

           HILLSIDE DRILLING                                            DRILLING
           POINT RICHMOND CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           OLIVEIRA FENCE                                               FENCING
           SANTA CLARA CA

           R E SERRANO                                                  BARRIER, PRECAST AND SOUNDWALL
           SAN RAMON CA

           REGIONAL STEEL                                               REBAR
           TRACY CA
 CONTINUED ON NEXT PAGE
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          01/07/04                                                                                                 01/08/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     VARGAS AND ESQUIVEL                                          PAVING
           SAN FRANCISCO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,000.00*          3,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          650,000.00*        650,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         1,400               12.00          16,800.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,000.00*          2,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           42,000.00*         42,000.00
       6     074025      TEMPORARY SOIL STABILIZER                      KG        1,430                2.00           2,860.00
       7     074029      TEMPORARY SILT FENCE                           M           770               12.00           9,240.00
       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            4            1,600.00           6,400.00
       9     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            4            1,200.00           4,800.00
      10     074034      TEMPORARY COVER                                M2        2,500               13.00          32,500.00
      11     032168      TEMPORARY DRAINAGE INLET PROTECTION            EA            4              600.00           2,400.00
      12 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           35,000.00*         35,000.00
      13 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           65,000.00*         65,000.00
      14 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           78               35.00           2,730.00
      15 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         3,310                6.00          19,860.00
      16 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         6,620                3.00          19,860.00
      17     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           39               35.00           1,365.00
      18 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        3,950                4.00          15,800.00
      19     121161      TEMPORARY TERMINAL SECTION (TYPE K)            EA            2            1,000.00           2,000.00
      20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            8,000.00          32,000.00
      21     129000      TEMPORARY RAILING (TYPE K)                     M         3,890               55.00         213,950.00
      22     129100      TEMPORARY CRASH CUSHION MODULE                 EA           39              250.00           9,750.00
      23     150305      OBLITERATE SURFACING                           M2          130               10.00           1,300.00
      24     150608      REMOVE CHAIN LINK FENCE                        M            70               32.00           2,240.00
      25     150662      REMOVE METAL BEAM GUARD RAILING                M            68               32.00           2,176.00
      26     032169      REMOVE SINGLE THRIE BEAM BARRIER               M            54               32.00           1,728.00
      27     032170      REMOVE DOUBLE THRIE BEAM BARRIER               M           670               35.00          23,450.00
      28     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         4,290                3.00          12,870.00
      29     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         5,020                5.00          25,100.00
                         STRIPE
      30     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           10               35.00             350.00
      31     150722      REMOVE PAVEMENT MARKER                         EA        4,460                2.00           8,920.00
      32     150742      REMOVE ROADSIDE SIGN                           EA            9              125.00           1,125.00
      33     150763      REMOVE SIGN PANEL                              EA            1              125.00             125.00
      34     150769      REMOVE ASPHALT CONCRETE                        M3           45              280.00          12,600.00
      35     150805      REMOVE CULVERT                                 M           290              240.00          69,600.00
      36     150820      REMOVE INLET                                   EA            2              725.00           1,450.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37     150823      REMOVE DOWNDRAIN                               M            67               58.00           3,886.00
      38 (S) 152394      RELOCATE SIGN STRUCTURE                        EA            1            3,500.00           3,500.00
      39 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,500               12.00          30,000.00
      40     153210      REMOVE CONCRETE                                M3           21               50.00           1,050.00
      41     153229      REMOVE CONCRETE BARRIER (TYPE K)               M           120               35.00           4,200.00
      42     153230      REMOVE CONCRETE BARRIER (TYPE 50)              M           160               30.00           4,800.00
      43     032171      REMOVE CONCRETE BARRIER (TYPE 60)              M           140               40.00           5,600.00
      44     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA            3            1,500.00           4,500.00
      45     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           90,000.00*         90,000.00
      46     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           32,000.00*         32,000.00
      47     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM            5,000.00*          5,000.00
      48     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           18,000.00*         18,000.00
      49     190101      ROADWAY EXCAVATION                             M3          510              175.00          89,250.00
      50     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00*          5,000.00
      51 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3           41              110.00           4,510.00
      52 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3          306              135.00          41,310.00
      53 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           11              220.00           2,420.00
      54 (S) 032172      EROSION CONTROL (NETTING)                      M2          560                5.00           2,800.00
      55 (S) 203003      STRAW (EROSION CONTROL)                        TONN          2.3            600.00           1,380.00
      56 (S) 203014      FIBER (EROSION CONTROL)                        KG          320                1.50             480.00
      57 (S) 203021      FIBER ROLLS                                    M           260               12.00           3,120.00
      58 (S) 203024      COMPOST (EROSION CONTROL)                      KG          940                1.50           1,410.00
      59 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            5              600.00           3,000.00
      60 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           50               20.00           1,000.00
      61 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           70                7.00             490.00
      62 (S) 208304      WATER METER                                    EA            1            2,500.00           2,500.00
      63 (S) 208731      200 MM CORRUGATED HIGH DENSITY                 M            89              150.00          13,350.00
                         POLYETHYLENE PIPE CONDUIT
      64     209801      MAINTENANCE VEHICLE PULLOUT                    EA            1            7,500.00           7,500.00
      65     390095      REPLACE ASPHALT CONCRETE SURFACING             M3          380              275.00         104,500.00
      66     049579      ASPHALT CONCRETE (TYPE B, BRIDGE)              TONN        651               80.00          52,080.00
      67     390153      ASPHALT CONCRETE (TYPE A)                      TONN      1,020              110.00         112,200.00
      68     394042      PLACE ASPHALT CONCRETE DIKE (TYPE B)           M            86               25.00           2,150.00
      69     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           120               25.00           3,000.00
      70     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          0.7          1,200.00             840.00
      71 (S) 049580      1.7 M CAST-IN-DRILLED-HOLE CONCRETE            M            10            6,000.00          60,000.00
                         PILING
      72 (S) 490678      1.5 M CAST-IN-DRILLED-HOLE CONCRETE            M             9            6,400.00          57,600.00
                         PILING (ROCK SOCKET)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      73 (S) 049581      1.7 M PERMANENT STEEL CASING                   M             9            3,000.00          27,000.00
      74     499022      FURNISH CAST-IN-STEEL-SHELL CONCRETE           M         1,826              125.00         228,250.00
                         PILING (406 MM)
      75     499023      DRIVE CAST-IN-STEEL-SHELL CONCRETE             EA           84            2,500.00         210,000.00
                         PILE (406 MM)
      76 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3            7              900.00           6,300.00
      77 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        1,003            1,076.00       1,079,228.00
      78 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           17            1,500.00          25,500.00
      79     510526      MINOR CONCRETE (BACKFILL)                      M3            4              300.00           1,200.00
      80     511035      ARCHITECTURAL TREATMENT                        M           130              120.00          15,600.00
      81     511106      DRILL AND BOND DOWEL                           M           142              200.00          28,400.00
      82 (S) 512229      FURNISH PRECAST PRESTRESSED CONCRETE           EA            1            7,000.00           7,000.00
                         GIRDER (5 M - 10 M)
      83 (S) 512230      FURNISH PRECAST PRESTRESSED CONCRETE           EA            6            8,000.00          48,000.00
                         GIRDER (10 M - 15 M)
      84 (S) 512231      FURNISH PRECAST PRESTRESSED CONCRETE           EA           13            8,000.00         104,000.00
                         GIRDER (15 M - 20 M)
      85 (S) 512232      FURNISH PRECAST PRESTRESSED CONCRETE           EA           29            8,700.00         252,300.00
                         GIRDER (20 M - 25 M)
      86 (S) 512233      FURNISH PRECAST PRESTRESSED CONCRETE           EA           12           12,000.00         144,000.00
                         GIRDER (25 M - 30 M)
      87 (S) 512401      ERECT PRECAST CONCRETE GIRDER                  EA           61            1,200.00          73,200.00
      88     515020      REFINISH BRIDGE DECK                           M2          697               75.00          52,275.00
      89 (S) 515075      CORE CONCRETE (151 MM - 200 MM)                M             1.5            300.00             450.00
      90 (SF)518002      SOUND WALL (MASONRY BLOCK)                     M2        1,236              300.00         370,800.00
      91 (S) 519102      JOINT SEAL (TYPE AL)                           M           275               50.00          13,750.00
      92 (S) 519142      JOINT SEAL (MR 40 MM)                          M            47              175.00           8,225.00
      93 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      180,980                2.50         452,450.00
      94 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M             5.5          1,200.00           6,600.00
                         CONCRETE PILE (SIGN FOUNDATION)
      95     032174      INSTALL SELF ADHESIVE SIGN PANEL               EA            1              850.00             850.00
      96 (F) 562002      METAL (BARRIER MOUNTED SIGN)                   KG          300               14.00           4,200.00
      97     566011      ROADSIDE SIGN - ONE POST                       EA            6              250.00           1,500.00
      98     566012      ROADSIDE SIGN - TWO POST                       EA            2              300.00             600.00
      99     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2           22              120.00           2,640.00
     100     620909      450 MM ALTERNATIVE PIPE CULVERT                M            90              500.00          45,000.00
     101     032175      375 MM PLASTIC PIPE (SMOOTH INTERIOR)          M           110              400.00          44,000.00
     102     650069      450 MM REINFORCED CONCRETE PIPE                M             2            1,200.00           2,400.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     103     032176      450 MM ALTERNATIVE SLOTTED PIPE                M           340              310.00         105,400.00
     104     690159      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            67              130.00           8,710.00
                         (1.63 MM THICK)
     105     692383      300 MM ANCHOR ASSEMBLY                         EA            5              200.00           1,000.00
     106     703233      GRATED LINE DRAIN                              M            56              380.00          21,280.00
     107     032177      375 MM FLARED END SECTION                      EA            1              400.00             400.00
     108     032178      SLOPE PAVING (STIFF BROOM FINISH)              M3           70            1,500.00         105,000.00
     109     731502      MINOR CONCRETE (MISCELLANEOUS                  M3            0.6          2,800.00           1,680.00
                         CONSTRUCTION)
     110 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG        1,508                3.00           4,524.00
     111     032173      GRATE LOCKING DEVICE                           EA            3            1,500.00           4,500.00
     112     800392      CHAIN LINK FENCE (TYPE CL-1.8,                 M            70               85.00           5,950.00
                         VINYL-CLAD)
     113 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           110               75.00           8,250.00
     114 (SF)833032      CHAIN LINK RAILING (TYPE 7)                    M            93              160.00          14,880.00
     115 (SF)049582      TUBULAR BICYCLE RAILING                        M            94              175.00          16,450.00
     116 (F) 833175      CONCRETE BARRIER (TYPE 27M)                    M            97              200.00          19,400.00
     117 (S) 839302      SINGLE THRIE BEAM BARRIER (WOOD POST)          M            54              170.00           9,180.00
     118 (S) 839310      DOUBLE THRIE BEAM BARRIER                      M           670              100.00          67,000.00
     119 (S) 032179      DOUBLE THRIE BEAM BARRIER CONNECTION           EA            2            2,500.00           5,000.00
                         TO CONCRETE BARRIER
     120 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            2            2,000.00           4,000.00
     121 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            1              850.00             850.00
     122 (S) 839591      CRASH CUSHION, SAND FILLED                     EA            2            4,500.00           9,000.00
     123     839701      CONCRETE BARRIER (TYPE 60)                     M           300              165.00          49,500.00
     124 (F) 839702      CONCRETE BARRIER (TYPE 60A)                    M           349              170.00          59,330.00
     125     839704      CONCRETE BARRIER (TYPE 60D)                    M           130              130.00          16,900.00
     126 (F) 049583      CONCRETE BARRIER (TYPE 60 A MODIFIED)          M            43              175.00           7,525.00
     127 (F) 839714      CONCRETE BARRIER (TYPE 80)                     M           348              420.00         146,160.00
     128 (F) 049584      CONCRETE BARRIER (TYPE 742 M)                  M            93              200.00          18,600.00
     129 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          180               60.00          10,800.00
     130 (S) 032180      PAINT PAVEMENT MARKING (2-COAT) BLUE           M2            4              140.00             560.00
     131 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M            98                7.00             686.00
     132 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,330               14.00          18,620.00
     133 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           150               12.00           1,800.00
                         (BROKEN 3.66 M - 0.92 M)
     134 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           220                6.00           1,320.00
                         (BROKEN 5.18 M - 2.14 M)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     135 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        10,100                7.00          70,700.00
     136 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        3,630                3.00          10,890.00
     137 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,780                4.00           7,120.00
     138 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM           40,000.00*         40,000.00
     139 (S) 860797      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM            3,000.00*          3,000.00
     140 (S) 861501      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM           32,000.00*         32,000.00
     141 (S) 032181      TRAFFIC OPERATIONS SYSTEM                      LS     LUMP SUM          140,000.00*        140,000.00
     142 (S) 032182      VIDEO IMAGE PROCESSING SYSTEM                  LS     LUMP SUM           10,000.00*         10,000.00
     143 (S) 032183      CELLULAR DIGITAL PACKET DATA MODEM             EA            2            7,000.00          14,000.00
     144     999990      MOBILIZATION                                   LS     LUMP SUM          700,000.00*        700,000.00

                                                                                                     A)           7,154,458.00
                                                                                                     B)   29 DAYS X    3300
                                                                                                            ------------------
                                                                                                   A+B)           8,111,458.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |        15,570.00*     15570.00|        10,000.00*     10000.00|         5,000.00*      5000.00|        15,000.00*     15000.00
   2 |       300,000.00*    300000.00|       148,000.00*    148000.00|       460,000.00*    460000.00|       900,000.00*    900000.00
   3 |            10.00      14000.00|             8.00      11200.00|            12.00      16800.00|            15.00      21000.00
   4 |         5,000.00*      5000.00|        10,000.00*     10000.00|         5,000.00*      5000.00|        10,000.00*     10000.00
   5 |        20,000.00*     20000.00|        20,000.00*     20000.00|        35,000.00*     35000.00|        30,000.00*     30000.00
   6 |             3.50       5005.00|             3.00       4290.00|             3.00       4290.00|             2.00       2860.00
   7 |            10.00       7700.00|             9.00       6930.00|             8.00       6160.00|            20.00      15400.00
   8 |           500.00       2000.00|         1,800.00       7200.00|           500.00       2000.00|         2,000.00       8000.00
   9 |         1,500.00       6000.00|         1,500.00       6000.00|           500.00       2000.00|         2,000.00       8000.00
  10 |            15.00      37500.00|             3.00       7500.00|             1.00       2500.00|            20.00      50000.00
  11 |           500.00       2000.00|           850.00       3400.00|           500.00       2000.00|         2,000.00       8000.00
  12 |        30,000.00*     30000.00|        30,000.00*     30000.00|        30,000.00*     30000.00|        20,000.00*     20000.00
  13 |       130,000.00*    130000.00|       335,000.00*    335000.00|       310,000.00*    310000.00|        50,000.00*     50000.00
  14 |            30.00       2340.00|            35.00       2730.00|            35.00       2730.00|            40.00       3120.00
  15 |             4.00      13240.00|             6.00      19860.00|             6.00      19860.00|             4.00      13240.00
  16 |             1.00       6620.00|             3.00      19860.00|             3.00      19860.00|             1.00       6620.00
  17 |            50.00       1950.00|            25.00        975.00|            20.00        780.00|            40.00       1560.00
  18 |             4.00      15800.00|             4.00      15800.00|             4.00      15800.00|             4.00      15800.00
  19 |           500.00       1000.00|         2,000.00       4000.00|         1,000.00       2000.00|         2,000.00       4000.00
  20 |        20,000.00      80000.00|        15,000.00      60000.00|        10,000.00      40000.00|         5,000.00      20000.00
  21 |            75.00     291750.00|            69.00     268410.00|            65.00     252850.00|            50.00     194500.00
  22 |           325.00      12675.00|           175.00       6825.00|           200.00       7800.00|           250.00       9750.00
  23 |           100.00      13000.00|            38.00       4940.00|            25.00       3250.00|            10.00       1300.00
  24 |            26.00       1820.00|            26.00       1820.00|            25.00       1750.00|            10.00        700.00
  25 |            33.00       2244.00|            33.00       2244.00|            33.00       2244.00|            30.00       2040.00
  26 |            23.00       1242.00|            23.00       1242.00|            23.00       1242.00|            50.00       2700.00
  27 |            27.00      18090.00|            27.00      18090.00|            27.00      18090.00|            60.00      40200.00
  28 |             2.00       8580.00|             3.00      12870.00|             3.00      12870.00|             3.00      12870.00
  29 |             5.00      25100.00|             5.00      25100.00|             5.00      25100.00|             5.00      25100.00
  30 |            40.00        400.00|            35.00        350.00|            35.00        350.00|            40.00        400.00
  31 |             1.00       4460.00|             2.00       8920.00|             2.00       8920.00|             1.00       4460.00
  32 |           100.00        900.00|           100.00        900.00|           100.00        900.00|           200.00       1800.00
  33 |           100.00        100.00|           100.00        100.00|           100.00        100.00|         2,000.00       2000.00
  34 |           155.00       6975.00|           280.00      12600.00|            70.00       3150.00|           100.00       4500.00
  35 |           120.00      34800.00|           240.00      69600.00|            25.00       7250.00|            50.00      14500.00
  36 |         1,500.00       3000.00|           725.00       1450.00|         1,000.00       2000.00|           500.00       1000.00
  37 |           120.00       8040.00|            58.00       3886.00|            50.00       3350.00|            30.00       2010.00
  38 |         3,200.00       3200.00|         3,200.00       3200.00|           300.00        300.00|        10,000.00      10000.00
  39 |             5.00      12500.00|            12.00      30000.00|             4.00      10000.00|             2.00       5000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           160.00       3360.00|           120.00       2520.00|           200.00       4200.00|           150.00       3150.00
  41 |            30.00       3600.00|            25.00       3000.00|            40.00       4800.00|            10.00       1200.00
  42 |            40.00       6400.00|            55.00       8800.00|           140.00      22400.00|           200.00      32000.00
  43 |            75.00      10500.00|            65.00       9100.00|           150.00      21000.00|           200.00      28000.00
  44 |           750.00       2250.00|           500.00       1500.00|         1,500.00       4500.00|            50.00        150.00
  45 |        90,000.00*     90000.00|        90,000.00*     90000.00|        90,000.00*     90000.00|        90,000.00*     90000.00
  46 |        32,000.00*     32000.00|        32,000.00*     32000.00|        32,000.00*     32000.00|        32,000.00*     32000.00
  47 |         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00
  48 |        18,000.00*     18000.00|        18,000.00*     18000.00|        18,000.00*     18000.00|        18,000.00*     18000.00
  49 |            70.00      35700.00|           142.00      72420.00|            75.00      38250.00|            40.00      20400.00
  50 |         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|         3,000.00*      3000.00
  51 |           225.00       9225.00|           200.00       8200.00|           100.00       4100.00|           500.00      20500.00
  52 |         2,000.00     612000.00|         1,200.00     367200.00|         1,000.00     306000.00|           200.00      61200.00
  53 |           250.00       2750.00|            60.00        660.00|           300.00       3300.00|           100.00       1100.00
  54 |             5.75       3220.00|             5.00       2800.00|             8.00       4480.00|             5.00       2800.00
  55 |           310.00        713.00|           310.00        713.00|         1,100.00       2530.00|           600.00       1380.00
  56 |             1.20        384.00|             1.00        320.00|             1.00        320.00|             2.00        640.00
  57 |            11.00       2860.00|            11.00       2860.00|            20.00       5200.00|            10.00       2600.00
  58 |             1.00        940.00|             1.00        940.00|             1.00        940.00|             2.00       1880.00
  59 |           750.00       3750.00|           750.00       3750.00|         1,000.00       5000.00|           600.00       3000.00
  60 |            45.00       2250.00|            45.00       2250.00|            70.00       3500.00|            20.00       1000.00
  61 |             2.50        175.00|             2.00        140.00|             2.00        140.00|             8.00        560.00
  62 |        20,000.00      20000.00|         2,500.00       2500.00|        20,000.00      20000.00|        30,000.00      30000.00
  63 |           225.00      20025.00|           250.00      22250.00|           150.00      13350.00|           150.00      13350.00
  64 |        10,000.00      10000.00|        12,000.00      12000.00|         5,000.00       5000.00|        10,000.00      10000.00
  65 |           300.00     114000.00|           255.00      96900.00|           250.00      95000.00|           200.00      76000.00
  66 |            90.00      58590.00|           100.00      65100.00|            85.00      55335.00|            80.00      52080.00
  67 |           110.00     112200.00|           100.00     102000.00|            90.00      91800.00|            80.00      81600.00
  68 |            28.00       2408.00|            16.00       1376.00|            25.00       2150.00|            15.00       1290.00
  69 |            28.00       3360.00|            16.00       1920.00|            25.00       3000.00|            15.00       1800.00
  70 |         1,100.00        770.00|         1,500.00       1050.00|         2,500.00       1750.00|           600.00        420.00
  71 |         6,000.00      60000.00|         7,200.00      72000.00|        12,000.00     120000.00|        15,000.00     150000.00
  72 |        19,140.00     172260.00|         7,800.00      70200.00|        13,000.00     117000.00|        15,000.00     135000.00
  73 |         3,110.00      27990.00|         3,000.00      27000.00|         3,000.00      27000.00|         1,000.00       9000.00
  74 |           140.00     255640.00|            50.00      91300.00|           130.00     237380.00|           150.00     273900.00
  75 |         5,000.00     420000.00|         5,000.00     420000.00|         5,000.00     420000.00|        10,000.00     840000.00
  76 |         1,100.00       7700.00|           750.00       5250.00|         1,100.00       7700.00|         1,000.00       7000.00
  77 |         1,100.00    1103300.00|         1,100.00    1103300.00|         1,400.00    1404200.00|         1,500.00    1504500.00
  78 |         1,100.00      18700.00|         1,500.00      25500.00|         1,200.00      20400.00|         1,200.00      20400.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  79 |           300.00       1200.00|           300.00       1200.00|           200.00        800.00|           300.00       1200.00
  80 |            90.00      11700.00|            40.00       5200.00|            90.00      11700.00|            30.00       3900.00
  81 |            60.00       8520.00|            75.00      10650.00|           140.00      19880.00|           100.00      14200.00
  82 |         3,500.00       3500.00|         3,110.00       3110.00|         3,000.00       3000.00|        31,000.00      31000.00
  83 |         5,000.00      30000.00|         4,650.00      27900.00|         5,000.00      30000.00|         4,700.00      28200.00
  84 |         6,500.00      84500.00|         6,200.00      80600.00|         6,000.00      78000.00|         6,200.00      80600.00
  85 |         8,500.00     246500.00|         7,750.00     224750.00|         8,000.00     232000.00|         7,800.00     226200.00
  86 |        10,000.00     120000.00|         9,105.00     109260.00|         9,000.00     108000.00|         9,100.00     109200.00
  87 |         1,500.00      91500.00|         1,800.00     109800.00|         2,000.00     122000.00|         2,000.00     122000.00
  88 |           100.00      69700.00|           200.00     139400.00|            30.00      20910.00|           120.00      83640.00
  89 |           725.00       1087.50|           500.00        750.00|         3,000.00       4500.00|         1,000.00       1500.00
  90 |           370.00     457320.00|           360.00     444960.00|           330.00     407880.00|           250.00     309000.00
  91 |           100.00      27500.00|            31.00       8525.00|            31.00       8525.00|           800.00     220000.00
  92 |           150.00       7050.00|           166.00       7802.00|           166.00       7802.00|           500.00      23500.00
  93 |             2.00     361960.00|             2.50     452450.00|             2.00     361960.00|             2.00     361960.00
  94 |         1,175.00       6462.50|         1,175.00       6462.50|         1,000.00       5500.00|         8,000.00      44000.00
  95 |           830.00        830.00|           830.00        830.00|           800.00        800.00|         2,000.00       2000.00
  96 |            14.00       4200.00|            14.00       4200.00|            14.00       4200.00|            10.00       3000.00
  97 |           295.00       1770.00|           295.00       1770.00|           300.00       1800.00|           300.00       1800.00
  98 |           750.00       1500.00|           750.00       1500.00|           800.00       1600.00|           600.00       1200.00
  99 |           120.00       2640.00|           120.00       2640.00|           120.00       2640.00|            20.00        440.00
 100 |           250.00      22500.00|           500.00      45000.00|           200.00      18000.00|           300.00      27000.00
 101 |           250.00      27500.00|           400.00      44000.00|           200.00      22000.00|           320.00      35200.00
 102 |           400.00        800.00|         1,200.00       2400.00|         1,000.00       2000.00|           320.00        640.00
 103 |           275.00      93500.00|           310.00     105400.00|           270.00      91800.00|           300.00     102000.00
 104 |           225.00      15075.00|           130.00       8710.00|           220.00      14740.00|           280.00      18760.00
 105 |            80.00        400.00|           200.00       1000.00|           100.00        500.00|           500.00       2500.00
 106 |           650.00      36400.00|           380.00      21280.00|           400.00      22400.00|           300.00      16800.00
 107 |           850.00        850.00|           200.00        200.00|           100.00        100.00|           500.00        500.00
 108 |           360.00      25200.00|           750.00      52500.00|         1,200.00      84000.00|           700.00      49000.00
 109 |         1,000.00        600.00|         2,800.00       1680.00|         3,000.00       1800.00|         1,500.00        900.00
 110 |             3.00       4524.00|             1.50       2262.00|             2.00       3016.00|            10.00      15080.00
 111 |           165.00        495.00|           700.00       2100.00|           200.00        600.00|         1,000.00       3000.00
 112 |            59.00       4130.00|            59.00       4130.00|            60.00       4200.00|            40.00       2800.00
 113 |            68.00       7480.00|            68.00       7480.00|            68.00       7480.00|           100.00      11000.00
 114 |           115.00      10695.00|           115.00      10695.00|           115.00      10695.00|            60.00       5580.00
 115 |            73.00       6862.00|            73.00       6862.00|            75.00       7050.00|           200.00      18800.00
 116 |           260.00      25220.00|           270.00      26190.00|           375.00      36375.00|           140.00      13580.00
 117 |            68.00       3672.00|            68.00       3672.00|            70.00       3780.00|            50.00       2700.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 118 |            75.00      50250.00|            75.00      50250.00|            75.00      50250.00|            70.00      46900.00
 119 |         1,250.00       2500.00|         1,250.00       2500.00|         1,250.00       2500.00|           500.00       1000.00
 120 |         2,100.00       4200.00|         2,100.00       4200.00|         2,000.00       4000.00|         3,000.00       6000.00
 121 |         1,000.00       1000.00|         1,000.00       1000.00|         1,000.00       1000.00|         3,000.00       3000.00
 122 |         3,000.00       6000.00|         2,915.00       5830.00|         3,000.00       6000.00|         2,500.00       5000.00
 123 |           157.00      47100.00|           152.00      45600.00|           210.00      63000.00|           170.00      51000.00
 124 |           161.00      56189.00|           156.00      54444.00|           250.00      87250.00|           280.00      97720.00
 125 |           144.00      18720.00|           119.00      15470.00|           160.00      20800.00|           280.00      36400.00
 126 |           197.00       8471.00|           172.00       7396.00|           300.00      12900.00|           280.00      12040.00
 127 |           500.00     174000.00|           350.00     121800.00|           450.00     156600.00|           300.00     104400.00
 128 |           300.00      27900.00|           250.00      23250.00|           220.00      20460.00|           200.00      18600.00
 129 |            40.00       7200.00|            55.00       9900.00|            55.00       9900.00|            40.00       7200.00
 130 |            40.00        160.00|           130.00        520.00|           130.00        520.00|            40.00        160.00
 131 |             2.00        196.00|             7.00        686.00|             7.00        686.00|             2.00        196.00
 132 |             2.00       2660.00|            13.00      17290.00|            14.00      18620.00|             2.00       2660.00
 133 |             2.00        300.00|            11.00       1650.00|            11.00       1650.00|             2.00        300.00
 134 |             2.00        440.00|             6.00       1320.00|             6.00       1320.00|             2.00        440.00
 135 |              .50       5050.00|             6.00      60600.00|             6.00      60600.00|             1.00      10100.00
 136 |             2.00       7260.00|             2.00       7260.00|             3.00      10890.00|             3.00      10890.00
 137 |             4.00       7120.00|             4.00       7120.00|             4.00       7120.00|             4.00       7120.00
 138 |        47,000.00*     47000.00|        60,000.00*     60000.00|        60,000.00*     60000.00|        50,000.00*     50000.00
 139 |         1,400.00*      1400.00|         2,700.00*      2700.00|         1,000.00*      1000.00|         2,000.00*      2000.00
 140 |        27,000.00*     27000.00|        31,500.00*     31500.00|        60,000.00*     60000.00|        60,000.00*     60000.00
 141 |       162,000.00*    162000.00|       117,736.00*    117736.00|       140,000.00*    140000.00|       120,000.00*    120000.00
 142 |        36,000.00*     36000.00|         9,000.00*      9000.00|         8,000.00*      8000.00|         8,000.00*      8000.00
 143 |         4,600.00       9200.00|         6,000.00      12000.00|         1,000.00       2000.00|         1,500.00       3000.00
 144 |       700,000.00*    700000.00|       734,000.00*    734000.00|       775,000.00*    775000.00|       800,000.00*    800000.00

 TOT            A)      7,636,280.00           A)      7,346,453.50           A)      7,911,120.00           A)      8,531,836.00
                B)   197 DAYS X   3300         B)   330 DAYS X   3300         B)   250 DAYS X   3300         B)   264 DAYS X   3300
                   --------------------           --------------------           --------------------           --------------------
              A+B)      8,286,380.00         A+B)      8,435,453.50         A+B)      8,736,120.00         A+B)      9,403,036.00


