STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 25/ 04 I N SAN BERNARDI NO COUNTY I N RR | NVOLVEMENT 03/ 26/ 04
CONTRACT NUMBER 08-474204 REDLANDS FROM 10 AND 38 SEPARATI ON CONTRACT CCDE 'A '
LOCATI ON 08- SBD-10-30.9/31.9 TO UNI VERSI TY STREET UNDERCROSSI NG 47 CONTRACT | TEMS
HI GHWAY PLANTI NG AND | RRI GATI ON FEDERAL AID ACI M 010-2(251)78E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPCSALS | SSUED 12 FUND TOTAL HA25 1, 228, 000 TOTAL NUMBER OF WORKI NG DAYS 940
NUMBER OF BI DDERS 3 ENG NEERS EST 1,077, 000. 00 AMOUNT UNDER 92, 111. 95 PERCENT UNDER EST 8. 55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 984, 888. 05 2 DI VERSI FI ED LANDSCAPE CO 909 926- 7444
00576183
33801 WASHI NGTON STREET FAX 909 926- 7440
W NCHESTER CA 92596
2 1, 050, 290. 00 3 P AND D LANDSCAPE MANAGEMENT 714 835-4447
SERVI CES 00810514

999 TOWN AND COUNTRY RD 4TH FL FAX 714 953-6989
ORANGE CA 92868

3 8,476, 857. 15 1 AVERI CA VEST LANDSCAPE | NC 562 803- 6800
00812932
P O BOX 1698 FAX 562 803-6890

BELLFLOWER CA 90707



08-474204 Bl D245

08- SBD- 10- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 25/ 04 03/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BAYWOOD ENVI RONMVENTAL | TEM 6 ( PARTI AL)
SAN RAFAEL CA

CROWN FENCE | TEM 43 ( PARTI AL)
SANTA FE SPRI NGS CA

PACI FI C ELECTRI C | TEMS 45 AND 46 ( PARTI AL)
BELL GARDENS CA



08-474204 Bl D245

08- SBD- 10- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 25/ 04 03/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALCORN FENCE | TEM 43 ( PARTI AL)
6445 PEDLEY ROAD
RI VERSI DE CA 92519

CALI FORNI A TREE SERVI CE PRUNI NG AND REMOVI NG TREES ( PARTI AL)
334 MULBERRY DRI VE
SAN MARCCS CA 92069

DI LLARD ENVI RONVENTAL SERVI CES HAULI NG DEPOSTED LEAD MATERI AL ( PARTI AL)
P O BOX 579
BYRON CA 94514

GLOBAL ENVI RONMENTAL NETWORK | NC | TEMS 2 AND 6 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728

H GH LI GHT ELECTRI C | TEMS 45 AND 46 ( PARTI AL)
P O BOX 7339
RI VERSI DE CA 92513

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A M B FENCE CHAI'N LI NK GATES
POVONA CA
CLADDAGH PAVI NG PAVERS ( PORTI ON)

FALLBROOK CA

H GH LI GHT ELECTRI C | TEM5S 45 AND 46
RI VERSI DE CA
CONTI NUED ON NEXT PAGE



08-474204 Bl D245

08- SBD- 10- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 25/ 04 03/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA



08-474204 Bl D245

08- SBD- 10- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 25/ 04 03/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 850. 00* 3, 850. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 39, 333. 00* 39, 333. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 12, 100. 00* 12, 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 000. 00* 48, 000. 00
5 190103 ROADWAY EXCAVATI ON ( TYPE Y) MB 44 265. 00 11, 660. 00
(AERI ALLY DEPCSI TED LEAD)
6 190110 LEAD COMPLI ANCE PLAN LS LUVP SUM 3, 600. 00* 3, 600. 00
7 200002 ROADSI DE CLEARI NG LS LUVP SUM 46, 800. 00* 46, 800. 00
8 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 42, 000. 00* 42, 000. 00
9 032330 | NTERLOCKI NG CONCRETE PAVERS MR 1, 060 129. 00 136, 740. 00
10 202011 MULCH VB 32 20. 00 640. 00
11 032331 GRAVEL MULCH MR 260 32.00 8, 320. 00
12 204001 PLANT (GROUP A) EA 1, 190 5.75 6, 842. 50
13 204002 PLANT ( GROUP B) EA 400 16. 00 6, 400. 00
14 204008 PLANT ( GROUP H) EA 164, 000 .23 37, 720. 00
15 204021 PLANT ( GROUP U) EA 360 69. 00 24, 840. 00
16 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 138, 000. 00* 138, 000. 00
17 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 55, 091. 00* 55, 091. 00
18 206611 25 MV ELECTRI C REMOTE CONTROL VALVE EA 3 210. 00 630. 00
19 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 41 215. 00 8, 815. 00
20 206614 50 MV ELECTRI C REMOTE CONTROL VALVE EA 25 220. 00 5, 500. 00
21 032329 50 MV FLOW SENSOR ( MASTER) EA 3 765. 00 2, 295. 00
22 032332 36 STATION FIELD UNIT EA 3 19, 260. 00 57, 780. 00
23 (F) 208020 40 MM GALVANI ZED STEEL PI PE M 35 66. 00 2, 310. 00
(SUPPLY LI NE)
24 (F) 208024 100 MM GALVANI ZED STEEL Pl PE M 45 71.00 3, 195. 00
(SUPPLY LI NE)
25 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 4,312 5.90 25, 440. 80
(SUPPLY LI NE)
26 (F) 208250 25 MV PLASTI C PI PE (PR 200) M 2,224 6. 25 13, 900. 00
(SUPPLY LI NE)
27 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 1, 058 7.00 7, 406. 00
(SUPPLY LI NE)
28 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 637 7.25 4,618. 25
(SUPPLY LI NE)
29 (F) 208253 50 MV PLASTI C PI PE (PR 200) M 3, 207 7.50 24, 052. 50

(SUPPLY LI NE)



08-474204 Bl D245

08- SBD- 10- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 25/ 04 03/ 26/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

30 (F) 208289 65 MV PLASTI C Pl PE (PR 315) M 780 8.25 6, 435. 00

(SUPPLY LI NE)
31 (F) 208291 75 MV PLASTI C Pl PE (PR 315) M 345 11. 00 3, 795. 00
(SUPPLY LI NE)

32 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 3 1, 950. 00 5, 850. 00
33 208437 75 MV BACKFLOW PREVENTER ASSEMBLY EA 3 2, 365. 00 7, 095. 00
34 208465 SPRI NKLER ( TYPE A-5) EA 180 20. 00 3, 600. 00
35 208466 SPRI NKLER ( TYPE A-6) EA 530 41.00 21, 730. 00
36 208472 SPRI NKLER ( TYPE B- 2) EA 27 34.00 918. 00
37 208482 SPRI NKLER ( TYPE C- 2) EA 36 20. 00 720. 00
38 208491 50 MVl GATE VALVE EA 15 165. 00 2, 475. 00
39 208493 75 MV GATE VALVE EA 9 170. 00 1, 530. 00
40 208509 25 MM WYE STRAI NER EA 1 425.00 425.00
41 (S) 209503 BOOSTER PUMP SYSTEM EA 1 28, 000. 00 28, 000. 00
42 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 17 226. 00 3, 842. 00
43 802590 1.8 M CHAI N LI NK GATE ( TYPE CL-1.8) EA 10 850. 00 8, 500. 00
44 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 3 3, 858. 00 11, 574. 00
45 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 6, 960. 00* 6, 960. 00
46 (S) 860798 BOOSTER PUMP ELECTRI CAL SYSTEM LS LUMP SUM 15, 560. 00* 15, 560. 00
47 999990 MOBI LI ZATI ON LS LUMP SUM 78, 000. 00* 78, 000. 00

TOTAL 984, 888. 05
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08-474204 Bl D245

08- SBD- 10- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 25/ 04 03/ 26/ 04
| TEM SECOND THI RD
BI D AMOUNT Bl D AMOUNT
40 200. 00 200. 00 345. 46 345. 46
41 18, 700. 00 18700. 00 23,736. 14 23736. 14
42 300. 00 5100. 00 196. 50 3340. 50
43 1, 400. 00 14000. 00 1, 083. 50 10835. 00
44 1, 500. 00 4500. 00 5, 682. 87 17048. 61
45 29, 000. 00* 29000. 00 29, 700. 00* 29700. 00
46 2, 600. 00* 2600. 00 3, 000. 00~ 3000. 00
47 50, 000. 00* 50000. 00 7, 328, 250. 00* 7328250. 00

TOT 1, 050, 290. 00 8,476, 857.15



