STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 8

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

03/ 30/ 04
09- 287904

09- I NY-395-99. 0/ 100. 8

BI D

SUMMARY

I N I NYO COUNTY AT BI G PI NE FROM
0.5 KM SQUTH OF BUTCHER LANE TO

SOUTH JUNCTI ON OF ROUTE 168 EAST

ROADWAY REHABI LI TATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 02/ 04
CONTRACT CCDE ' C
83 CONTRACT | TEMS

FEDERAL Al D ACNH-P395-(202)E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL HA22 4,300, 000 TOTAL NUMBER OF WORKI NG DAYS 90
ENG NEERS EST 3,855, 000. 00 AMOUNT UNDER 71, 993. 00 PERCENT UNDER EST 1.87
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
3,783, 007. 00 3 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
3, 795, 018. 00 4 B E C CONSTRUCTI ON CO 775 782-2006
00684075
1645 ESMERALDA AVE FAX 775 782-3226
M NDEN NV 89423
4,064, 921. 50 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4,531, 312. 00 2 EAGLE PEAK ROCK AND PAVI NG | NC 530 233-4568
00735761
P O BOX 879 FAX 530 233-4918
ALTURAS CA 96101
4,947, 391. 00 5 KIEWT PACI FI C CO 360 693-1478

P O BOX 1769
VANCOUVER WA 98668

00433176

FAX 360 693-5582



09- 287904

09- 1 NY- 395 SUMMARY

03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

04/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPORATI ON
5820 MAYHEW RD
SACRAMENTO CA 95827

AUSTI N ENTERPRI SES
1536 CALLOWAY DR
BAKERSFI ELD CA 93312

CONTRACTORS CONSTRUCTI ON PRODUCTS
17570 AUCTI ON YARD ROAD
COTTONWOCD CA 96022

K R C SAFETY COVPANY | NC
6084 WEST HURLEY AVE
VI SALI A CA 93291

OUR VALLEY FENCE COVPANY
2203 | NYOKERN RD
RI DGECREST CA 93555

PAR ELECTRI CAL CONTRACTORS | NC
1465 WA4TH ST
RENO NV 89503

PRO LI NE STRI PI NG I NC
1662 LI RI O AVE
SATI COY CA 93004

SAMROD CORPORATI ON
151 EAST AVENUE STE H8
LANCASTER CA 93535

COLD M LLI NG

ROADSI DE SI GNS AND RUMBLE STRI P

Pl PE SUPPLI ER

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

FENCI NG AND METAL BEAM GUARD RAI L

FLASH NG BEACONS

STRI PI NG

M NOR CONCRETE, FLAG POLE SLEVES AND MOBI LI ZATI ON ( PARTI AL)



09- 287904 Bl D245

09- 1 NY- 395 SUMMARY NI NG BI DDERS PAGE 3

03/ 30/ 04 04/ 02/ 04

SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANRAK CORPORATI ON GRI NDI NG
SACRAMENTO CA
AUSTI N ENTERPRI SES | TEM5S 43 AND 47
BAKERSFI ELD CA
K R C SAFETY ITEMS 5 THRU 8, 11, 12, 18, 22, 52 THRU 58 AND 77 ( PORTI ON)
VI SALI A CA
CUR VALLEY FENCE | TEMS 14, 15, 21, 75, 78 AND 79
RI DGECREST CA
PAR ELECTRI C | TEM 82
RENO NV
SAVRCD CORPCRATI ON I TEMS 72, 73 AND 83 ( PORTI ON)
LANCASTER CA
VH TE ROCK CONSTRUCTI ON Pl PE, EXCAVATI ON AND REMOVE CONCRETE ( PORTI ON)
GARDNERVI LLE NV
WORKS STRI PI NG AND NMARKI NG I TEMS 9, 10, 16, 59, 80 AND 81
VEEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY CONSTRUCTI ON AREA SI GNS, FLASHI NG BEACONS AND ARROWS

VI SALI A CA

CONTI NUED

LOOP ELECTRI C
BAKERSFI ELD CA
ON NEXT PAGE

ELECTRI CAL



09- 287904 Bl D245
09- 1 NY- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 30/ 04 04/ 02/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 OUR VALLEY FENCE FENCE AND METAL BEAM GUARD RAI L
RI DGECREST CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE, EXCAVATI ON AND ASPHALT CONCRETE ( PORTI ON)
Rl VERSI DE CA
REYCO SM TH AND REYNOLDS ERCSI ON CONTRCL AND LANDSCAPI NG
CORONA CA
SAVRCD CORPORTAI ON CONCRETE AND FLAG PCLES
LANCASTER CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AUSTI N ENTERPRI SES | TEMS 55 THRU 58 AND 77 ( PORTI ON)

CONTI NUED

1536 CALLOMAY DRI VE
BAKERSFI ELD CA 93312

AUSTI N ENTERPRI SES
1536 CALLOMAY DRI VE
BAKERSFI ELD CA 93312

I TEMS 8, 17, 18, 22, 31, 32, 43, 52, 53 (PORTION)

BAYWOOD ENVI RONMENTAL SERVI CE | TEM 1 ( PORTI ON)

7 MOUNT LASSEN DR STE A257
SAN RAFAEL CA 94903

DI VERSI FI ED CONCRETE CUTTI
59 CONEY | SLAND DRI VE
SPARKS NV 89431

ON NEXT PAGE

NG | TEM 47 (PORTI ON)



09- 287904

09- 1 NY- 395 SUMMARY

03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

04/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GOLDEN HI LLS CONTRACTOR | NC
2539 LENA COURT
M NDEN NV 89423

J AND M LAND RESTORATI ON
1640 JAMES RD
BAKERSFI ELD CA 93308

MODER SPEC
239 KNOLL RD STE 8
SAN MARCCS CA 92069

OUR VALLEY FENCE
2203 I NYO KERN RD
RI DGECREST CA 93555

PRO LI NE STRI PI NG I NC
1662 LIRI O
SATI COY CA 93004

S| ERRA CASCADE CONSTRUSTI ON | NC
P O BOX 5300
LANCASTER CA 93539-5300

STANDARD ENG NEERI NG
373 BRED HI LLS AVE
BREA CA 92823

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

| TEMS 29, 30, 36, 37, 41 AND 82 (PORTION)

| TEM 40 ( PORTI ON)

| TEM 51 ( PORTI ON)

| TEMS 14, 15, 21, 75, 78 AND 79 (PORTI ON)

I TEMS 9, 10, 16, 59, 80 AND 81 (PORTI ON)

| TEMS 13, 20, 49, 50 AND 60 THRU 69 ( PORTI ON)

| TEMS 38, 48, 49, 72 AND 74 (PORTI ON)

I TEMS 5 AND 7 (PORTI ON)



09- 287904
09- 1 NY- 395
03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 02/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

K R C SAFETY
VI SALI A CA

LOOP ELECTRI C
BAKERSFI ELD CA

OUR VALLEY COVPANY
RI DGECREST CA

PRO LI NE STRI PI NG
SATI COY CA

REYCO SM TH REYNOLDS
CORONA CA

SAVRCD CORPCRATI ON
LANCASTER CA

STANDARD ENG NEERI NG
BREA CA

SEAL RANDOM CRACKS

COLD PLANE AND ROADWAY EXCAVATI ON ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, METAL BEAM GUARD RAI L AND MARKERS

FLASH NG BEACON SYSTEMS

METAL BEAM GUARD RAI L

STRI PI NG AND PAI NT CURB

ERCSI ON CONTRCL, LANDSCAPI NG AND | RRI GATI ON SYSTEMS

M NOR CONCRETE AND FLAG POLE SLEEVES

CONCRETE AND ARCHI TECTURAL FI NI SH



09- 287904 Bl D245

09- I NY- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
3 032389 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 22 100. 00 2. 200. 00
4 074029 TEMPORARY SI LT FENCE M 240 15. 00 3, 600. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 88 50. 00 4. 400. 00
8 (S) 032390 FLASHI NG ARROW SI GN EA 4 1, 500. 00 6, 000. 00
9 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 75 7.50 562. 50
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 370 . 85 7, 964. 50
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 300 50. 00 15, 000. 00
12 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 4 500. 00 2, 000. 00
13 150206 ABANDON CULVERT EA 5 3, 000. 00 15, 000. 00
14 150605 REMOVE FENCE M 47 47.00 2. 209. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 55 36. 00 1, 980. 00
16 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,320 4.00 9. 280. 00
17 150742 REMOVE ROADSI DE S| GN EA 70 45. 00 3. 150. 00
18 032391 REMOVE ROADSI DE S| GN EA 2 185. 00 370. 00
( TURNABLE METAL POST)
19 150769 REMOVE ASPHALT CONCRETE MR 1, 750 15. 00 26, 250. 00
20 150820 REMOVE | NLET EA 4 1, 200. 00 4. 800. 00
21 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 35 75. 00 2. 625. 00
(WOOD POST)
22 152320 RESET ROADSI DE SI GN EA 17 160. 00 2, 720. 00
23 152402 ADJUST WATER VALVE COVER TO GRADE EA 21 400. 00 8. 400. 00
24 152403 ADJUST WATER METER BOX TO GRADE EA 29 200. 00 5. 800. 00
25 152440 ADJUST MANHOLE TO GRADE EA 19 750. 00 14, 250. 00
26 152469 ADJUST UTI LI TY COVER TO GRADE EA 2 1, 000. 00 2, 000. 00
27 032392 ADJUST PULL BOX TO GRADE EA 1 1, 000. 00 1, 000. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 13, 900 1.50 20, 850. 00
29 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 530 20. 00 10, 600. 00
30 153246 REMOVE CONCRETE (M SCELLANEQOUS) MR 1, 530 15. 00 22, 950. 00
31 160120 REMOVE TREE EA 9 1, 300. 00 11, 700. 00
32 160121 REMOVE TREE STUWP EA 2 300. 00 600. 00
33 190101 ROADWAY EXCAVATI ON VB 11, 400 30. 00 342, 000. 00
34 190185 SHOULDER BACKI NG VB 4 500. 00 2, 000. 00
35 193114 SAND BACKFI LL VB 50 90. 00 4. 500. 00



09- 287904 Bl D245

09- I NY- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 194001 DI TCH EXCAVATI ON VB 8 50. 00 400. 00
37 (S) 200001 HI GHVWAY PLANTI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
38 (S) 200114 ROCK BLANKET MR 800 30. 00 24, 000. 00
39 (S) 032393 GRANI TE LANDSCAPE BOULDERS EA 30 350. 00 10, 500. 00
40 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 2, 140 6. 00 12, 840. 00
41 (S) 208000 | RRI GATI ON SYSTEM LS LUVMP SUM 3, 500. 00* 3. 500. 00
42 260201 CLASS 2 AGGREGATE BASE VB 1, 940 100. 00 194, 000. 00
43 374206 SEAL RANDOM CRACKS LNKM 7 1, 500. 00 10, 500. 00
44 390095 REPLACE ASPHALT CONCRETE SURFAC! NG VB 960 200. 00 192, 000. 00
45 390153 ASPHALT CONCRETE ( TYPE A) TONN 25, 100 62. 00 1, 556, 200. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 660 30. 00 19, 800. 00
AREA)
47 394054 SHOULDER RUMBLE STRI P STA 27 370. 00 9, 990. 00
(AC, GROUND- | N | NDENTATI ONS)
48 (F) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 17 3, 000. 00 51, 000. 00
49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 56 2. 000. 00 112, 000. 00
50 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 320 125. 00 40, 000. 00
51 (F) 511035 ARCHI TECTURAL TREATNMENT MR 48 1, 000. 00 48, 000. 00
52 566011 ROADSI DE SI GN - ONE POST EA 18 185. 00 3,330. 00
53 032394 ROADSI DE SI GN - ONE SQUARE METAL POST EA 36 205. 00 7.380. 00
54 032395 ROADSI DE SI GN - TURNABLE METAL POST EA 2 3, 000. 00 6, 000. 00
55 566012 ROADSI DE SI GN - TWO POST EA 3 240. 00 720. 00
56 032396 ROADSI DE SI GN - TWO SQUARE METAL POST EA 3 260. 00 780. 00
57 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 85. 00 340. 00
METHOD)
58 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 6 120. 00 720. 00
59 597401 PAINT CURB (2- COAT) M 900 2. 40 2, 160. 00
60 620909 450 MM ALTERNATI VE Pl PE CULVERT M 700 190. 00 133, 000. 00
61 620913 600 MM ALTERNATI VE Pl PE CULVERT M 430 215. 00 92, 450. 00
62 664009 300 MM CORRUGATED STEEL Pl PE M 47 185. 00 8. 695. 00
(1.63 MV THI CK)
63 664028 750 MM CORRUGATED STEEL Pl PE M 35 250. 00 8, 750. 00
(2.01 MV THI CK)
64 667054 700 MM X 500 MVl CORRUGATED STEEL PI PE M 50 230. 00 11, 500. 00
ARCH (2.01 MM THI CK)
65 (F) 681066 150 MM PLASTI C PI PE M 33 160. 00 5, 280. 00
66 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 5 2, 700. 00 13, 500. 00

(3.51 MM THI CK)



09- 287904 Bl D245

09- I NY- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 30/ 04 04/ 02/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

67 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 650. 00 1, 300. 00

68 705337 600 MVl ALTERNATI VE FLARED END SECTI ON EA 7 700. 00 4, 900. 00

69 032397 75 MV CAST | RON Pl PE M 9 290. 00 2, 610. 00

70 721009 ROCK SLOPE PROTECTI ON VB 18 160. 00 2, 880. 00
(FACI NG, METHOD B)

71 729010 ROCK SLOPE PROTECTI ON FABRI C MR 60 10. 00 600. 00

72 731502 M NOR CONCRETE (M SCELLANEOUS VB 1, 010 300. 00 303, 000. 00
CONSTRUCTI ON)

73 032398 FLAG POLE SLEEVES EA 55 75. 00 4,125. 00

74 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 644 1. 90 12, 623. 60

75 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 14 375. 00 5, 250. 00

76 810116 SURVEY MONUMENT ( TYPE D) EA 8 600. 00 4, 800. 00

77 032399 MARKERS AND DELI NEATORS EA 62 50. 00 3, 100. 00

78 (S) 832061 METAL BEAM GUARD RAI LI NG M 46 130. 00 5, 980. 00
(2.1 M WOOD POST)

79 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 830. 00 1, 660. 00

80 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 330 25. 00 8, 250. 00

81 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 17, 500 .45 7, 875. 00

82 (S) 860601 FLASH NG BEACON LS LUVP SUM 37, 000. 00* 37, 000. 00

83 999990 MOBI LI ZATI ON LS LUMP SUM 148, 957. 40* 148, 957. 40

TOTAL 3,783, 007. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

09- 287904

09- 1 NY- 395
03/ 30/ 04
SECOND

BI D AMOUNT
2, 000. 00* 2000
10, 000. 00* 10000
100. 00 2200
25. 00 6000
12, 000. 00* 12000
30, 000. 00* 30000
80. 00 7040
1, 200. 00 4800
50. 00 3750
.80 7496
50. 00 15000
350. 00 1400
3, 500. 00 17500
60. 00 2820
50. 00 2750
3.00 6960
50. 00 3500
650. 00 1300
10. 00 17500
800. 00 3200
100. 00 3500
150. 00 2550
400. 00 8400
400. 00 11600
800. 00 15200
1, 000. 00 2000
1, 000. 00 1000
2.20 30580
62. 00 32860
32.00 48960
600. 00 5400
500. 00 1000.
16. 00 182400.
200. 00 800.
60. 00 3000.
60. 00 480.
12, 000. 00* 12000.
32.00 25600.
180. 00 5400

SUMMARY

400.

OF

REMA

NI NG BI DDERS
FOURTH

Bl D AMOUNT
4,320. 00* 4320. 00
12, 000. 00* 12000. 00
240. 00 5280. 00
17.00 4080. 00
21, 500. 00* 21500. 00
90, 000. 00* 90000. 00
90. 00 7920. 00
2,405. 00 9620. 00
8. 00 600. 00
1.30 12181. 00
25.00 7500. 00
1, 500. 00 6000. 00
10, 000. 00 50000. 00
50. 00 2350. 00
40. 00 2200. 00
4.00 9280. 00
50. 00 3500. 00
200. 00 400. 00
10. 00 17500. 00
1, 500. 00 6000. 00
80. 00 2800. 00
180. 00 3060. 00
200. 00 4200. 00
100. 00 2900. 00
400. 00 7600. 00
500. 00 1000. 00
500. 00 500. 00
1.30 18070. 00
40. 00 21200. 00
20. 00 30600. 00
1, 600. 00 14400. 00
500. 00 1000. 00
22.50 256500. 00
300. 00 1200. 00
30. 00 1500. 00
150. 00 1200. 00
40, 000. 00* 40000. 00
200. 00 160000. 00
500. 00 15000. 00

Bl D245
PAGE 10
04/ 02/ 04
FI FTH
Bl D AMOUNT
5, 000. 00~ 5000
16, 000. 00* 16000
175. 00 3850
10. 00 2400
20, 000. 00* 20000
345, 000. 00* 345000
150. 00 13200.
6, 500. 00 26000
7.00 525.
1.00 9370.
38. 00 11400
750. 00 3000
650. 00 3250.
46. 00 2162.
36. 00 1980.
3. 60 8352.
125. 00 8750.
750. 00 1500
18. 00 31500.
1, 000. 00 4000
75. 00 2625.
150. 00 2550.
700. 00 14700
700. 00 20300
1, 250. 00 23750
700. 00 1400
700. 00 700.
3.00 41700.
25.00 13250
25.00 38250.
1, 510. 00 13590
500. 00 1000
30. 00 342000.
400. 00 1600
95. 00 4750.
95. 00 760.
10, 000. 00* 10000.
105. 00 84000.
500. 00 15000



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

09- 287904

09- 1 NY- 395
03/ 30/ 04
SECOND
BI D AMOUNT

5.50 11770. 00
8, 000. 00* 8000. 00
45. 00 87300. 00
2, 000. 00 14000. 00
160. 00 153600. 00
66. 00 1656600. 00
22.00 14520. 00
500. 00 13500. 00
1, 400. 00 23800. 00
3, 000. 00 168000. 00
170. 00 54400. 00
700. 00 33600. 00
250. 00 4500. 00
250. 00 9000. 00
2,000. 00 4000. 00
300. 00 900. 00
300. 00 900. 00
150. 00 600. 00
180. 00 1080. 00
5. 00 4500. 00
200. 00 140000. 00
260. 00 111800. 00
200. 00 9400. 00
280. 00 9800. 00
260. 00 13000. 00
220.00 7260. 00
1, 600. 00 8000. 00
200. 00 400. 00
300. 00 2100. 00
250. 00 2250. 00
130. 00 2340. 00
35.00 2100. 00
470. 00 474700. 00
76. 00 4180. 00
3.00 19932. 00
400. 00 5600. 00
500. 00 4000. 00
45. 00 2790. 00
150. 00 6900. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
2.50 5350. 00
2,500. 00* 2500. 00
49. 00 95060. 00
1, 400. 00 9800. 00
175. 00 168000. 00
75. 00 1882500. 00
18. 00 11880. 00
500. 00 13500. 00
1, 400. 00 23800. 00
3, 750. 00 210000. 00
121. 00 38720. 00
175. 00 8400. 00
225. 00 4050. 00
225.00 8100. 00
2,000. 00 4000. 00
300. 00 900. 00
300. 00 900. 00
125. 00 500. 00
150. 00 900. 00
4.10 3690. 00
149. 00 104300. 00
168. 00 72240. 00
136. 00 6392. 00
179. 00 6265. 00
163. 00 8150. 00
127. 00 4191. 00
1, 450. 00 7250. 00
93. 00 186. 00
125. 00 875. 00
133. 00 1197. 00
181. 00 3258. 00
3.00 180. 00
330. 00 333300. 00
70. 00 3850. 00
2.00 13288. 00
360. 00 5040. 00
450. 00 3600. 00
45. 00 2790. 00
125. 00 5750. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

4.00 8560. 00
30, 000. 00* 30000. 00
43. 30 84002. 00
2, 000. 00 14000. 00
166. 00 159360. 00
76.71 1925421. 00
43. 20 28512. 00
300. 00 8100. 00
2,770.00 47090. 00
2,707.00 151592. 00
247. 00 79040. 00
153. 00 7344. 00
222.00 3996. 00
244,00 8784. 00
3,528. 00 7056. 00
281.00 843. 00
308. 00 924. 00
102. 00 408. 00
144. 00 864. 00
2.52 2268. 00
217. 80 152460. 00
270. 00 116100. 00
197. 00 9259. 00
287.00 10045. 00
268. 00 13400. 00
167. 00 5511. 00
3,294. 00 16470. 00
428. 00 856. 00
506. 00 3542. 00
160. 00 1440. 00
240. 00 4320. 00
12. 00 720. 00
560. 00 565600. 00
60. 00 3300. 00
4.50 29898. 00
432. 00 6048. 00
600. 00 4800. 00
59. 00 3658. 00
150. 00 6900. 00

Bl D245
PAGE 11
04/ 02/ 04
FI FTH
Bl D AMOUNT
5.00 10700. 00
10, 000. 00* 10000. 00
45. 00 87300. 00
1, 765. 00 12355. 00
220. 00 211200. 00
70. 00 1757000. 00
36. 00 23760. 00
250. 00 6750. 00
2, 300. 00 39100. 00
4, 000. 00 224000. 00
115. 00 36800. 00
536. 00 25728. 00
225.00 4050. 00
225.00 8100. 00
2,000. 00 4000. 00
300. 00 900. 00
300. 00 900. 00
125. 00 500. 00
150. 00 900. 00
2.10 1890. 00
240. 00 168000. 00
300. 00 129000. 00
200. 00 9400. 00
360. 00 12600. 00
300. 00 15000. 00
150. 00 4950. 00
2,000. 00 10000. 00
400. 00 800. 00
450. 00 3150. 00
55. 00 495. 00
360. 00 6480. 00
10. 00 600. 00
400. 00 404000. 00
72.00 3960. 00
3.50 23254. 00
360. 00 5040. 00
750. 00 6000. 00
45. 00 2790. 00
125. 00 5750. 00



| TEM

79
80
81
82
83

TOT

09- 287904
09- 1 NY- 395
03/ 30/ 04
SECOND
BI D AMOUNT
1, 000. 00 2000. 00
40. 00 13200. 00
.50 8750. 00
30, 000. 00* 30000. 00
100, 000. 00* 100000. 00
3, 795, 018. 00

SUMMARY OF

RE MA I
THI RD
Bl D AMOUNT
800. 00 1600. 00
37.00 12210. 00
.50 8750. 00
30, 000. 00* 30000. 00
292, 320. 00* 292320. 00
4,064, 921. 50

NI NG BI DDERS
FOURTH

Bl D AMOUNT
960. 00 1920
27.00 8910
.48 8400
34, 630. 00* 34630
100, 000. 00* 100000
4,531, 312. 00

Bl D245

PAGE 12
04/ 02/ 04
FI FTH
Bl D AMOUNT
800. 00 1600. 00
22.50 7425. 00
.40 7000. 00
20, 000. 00* 20000. 00
485, 000. 00~ 485000. 00

4,947, 391. 00



