
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    04/15/04                    IN SAN DIEGO COUNTY IN SAN DIEGO                                   04/20/04
     CONTRACT NUMBER     11-2326U4                   FROM MERCY ROAD UNDERCROSSING TO                         CONTRACT CODE 'A '
     LOCATION            11-SD-15-M17.3/M19.1        0.6 KM SOUTH OF THE ROUTE 56 AND 15                      147 CONTRACT ITEMS
                                                     SEPARATION

                                                     WIDENING RAMP AND BRIDGE                  FEDERAL AID  ACNH-015-4(194)17N
                                                                                                            I-015-4(194)17N

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%
 PROPOSALS ISSUED    27   FUND TOTAL   HB4N  ,HB4C     15,000,000                  TOTAL NUMBER OF WORKING DAYS    570

 NUMBER OF BIDDERS  4    ENGINEERS EST     13,344,000.00   AMOUNT OVER   2,000,700.00         PERCENT OVER EST 14.99
 PROGRAM ELEMENTS      OHC   IIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        15,344,700.00    4              F C I CONSTRUCTORS INC                760 727-9767
                                                                                                  00772589
                                                            2585 BUSINESS PARK DRIVE          FAX 760 727-9803
                                                            VISTA CA  92081-8831

                   2        15,424,796.00    1              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                                                            7 CROW CANYON COURT STE 100       FAX 925 552-8254
                                                            SAN RAMON CA  94583

                   3        16,644,999.50    3              COFFMAN SPECIALTIES INC               858 272-9080
                                                                                                  00632358
                                                            4375 JUTLAND DRIVE STE 260        FAX 858 272-3655
                                                            SAN DIEGO CA  92117

                   4        15,350,974.00    2              BALFOUR BEATTY CONSTRUCTION           707 427-8900
                                         (IRREGULAR)        INC                                   00664318
                                                            ONE HARBOR CENTER STE 350         FAX 707 427-8901
                                                            SUISUN CITY CA  94585
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          04/15/04                                                                                                 04/20/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND RELATED (PARTIAL)
           LINCOLN CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILES AND RELATED (PARTIAL)
           LAKESIDE CA

           ATLAS FENCE                                                  METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           SAN DIEGO CA

           CONDON JOHNSON                                               TIEBACKS AND RELATED (PARTIAL)
           SAN DIEGO CA

           DALEY                                                        COLD PLANE ASPHALT CONCRETE AND RELATED (PARTIAL)
           SAN DIEGO CA

           GEO CON                                                      TEST BORING AND RELATED (PARTIAL)
           SAN DIEGO CA

           MODERN ALLOYS                                                SIGN STRUCTURES AND RELATED (PARTIAL)
           STANTON CA

           MOORE ELECTRIC                                               ELECTRICAL AND RELATED (PARTIAL)
           CORONA CA

           PACIFIC COAST STEEL                                          REINFORCING STEEL AND RELATED (PARTIAL)
           SAN DIEGO CA

           PAYCO SPECIALTIES                                            PAVEMENT MARKINGS, STRIPING AND RELATED (PARTIAL)
           SAN DIEGO CA

           PENHALL COMPANY                                              BRIDGE REMOVAL, JOINT SEALS AND RELATED (PARTIAL)
           SAN DIEGO CA
 CONTINUED ON NEXT PAGE
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          04/15/04                                                                                                 04/20/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     PENHALL COMPANY                                              SAW AND SEAL JOINTS AND RELATED (PARTIAL)
           SAN DIEGO CA

           POMEROY                                                      PRECAST GIRDERS AND RELATED (PARTIAL)
           TERRACE CA

           REYCO SMITH AND REYNOLDS                                     EROSION CONTROL, LANDSCAPE AND RELATED (PARTIAL)
           CORONA CA

           REYCON SMITH AND REYNOLDS                                    IRRIGATION AND RELATED (PARTIAL)
           CORONA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)
           SAN DIEGO CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS AND RELATED (PARTIAL)
           SAN DIEGO CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           C T M                                                        CONCRETE BARRIER
           RANCHO CORDOVA CA

           CALMEX ENGINEERING                                           ASPHALT CONCRETE PAVING
           RIVERSIDE CA

           CONDON JOHNSON                                               CAST IN DRILLED HOLE
           SAN DIEGO CA

           CORE SLAB STRUCTURES                                         GIRDERS
           PERRIS CA

           MOORE ELECTRICAL                                             ELECTRICAL
           CORONA CA

           PAYCO SPECIALTIES                                            STRIPING
           CHULA VISTA CA

           UNITED STEEL PLACERS                                         REBAR
           RANCHO CUCAMONGA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     .                                                            CAST IN DRILLED HOLE SIGN STRUCTURES

           .                                                            CLEARING AND GRUBING

 CONTINUED ON NEXT PAGE
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          04/15/04                                                                                                 04/20/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     .                                                            DEMOLITION AND MILLING

           .                                                            MINOR CONCRETE AND STAMP

           .                                                            STRESSING

           .                                                            UNDERGROUND MINOR STRUCTURE

           A C L                                                        CONCRETE BARRIER (PARTIAL)
           ONTARIO CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILING AND BRIDGES
           LAKESIDE CA

           CALMEX ENGINEERING                                           ASPHALT CONCRETE PAVEMENT
           RIVERSIDE CA

           CORE SLAB                                                    PRECAST GIRDERS
           PERRIS CA

           HYDROSPROUT                                                  EROSION CONTROL (PARTIAL)
           ESCONDIDO CA

           MODERN ALLOYS                                                SIGN STRUCTURE AND METAL BEAM GUARD RAIL
           STANTON CA

           MOORE ELECTRIC                                               ELECTRICAL
           CORONA CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     P R G                                                        LANDSCAPING AND IRRIGATION
           CORONA CA

           PAYCO SPECIALTIES                                            PAVEMENT MARKING
           EL CAJON CA

           PENHALL COMPANY                                              BRIDGE DEMOLITION
           SAN DIEGO CA

           S C S C INC                                                  CONCRETE JOINTS
           ORANGE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS (PARTIAL)
           POWAY CA

           UNITED STEEL PLACERS                                         REBAR
           RANCHO CUCAMONGA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ANDERSON DRILLING                                            CAST IN DRILLED HOLE
           LAKESIDE CA

           C G O                                                        CLEARING AND GRUBING
           RANCHO CUCAMONGA CA

           C T M                                                        CONCRETE BARRIER
           RANCHO CORDOVA CA

           CALMEX ENGINEERING                                           ASPHALT PAVING
           RIVERSIDE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CONDON JOHNSON                                               TIEBACKS AND SHOTCRETE
           SAN DIEGO CA

           MOORE ELECTRIC                                               ELECTRICAL
           CORONA CA

           PACIFIC COAST                                                REINFORCING STEEL
           SAN DIEGO CA

           PAYCO SPECIALTIES                                            STRIPING
           CHULA VISTA CA

           PENHALL COMPANY                                              BRIDGE REMOVAL, CORE AND SEALS
           SAN DIEGO CA

           REYCO SMITH AND REYNOLDS                                     LANDSCAPING
           CORONA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           18,000.00*         18,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        320            2,900.00         928,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           980               12.00          11,760.00
       4 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,000.00*          2,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          100,000.00*        100,000.00
       6     032239      TEMPORARY FIBER ROLL (TYPE 2)                  M           300               54.00          16,200.00
       7 (S) 074023      TEMPORARY EROSION CONTROL                      M2        8,190                 .50           4,095.00
       8     032240      TEMPORARY FIBER ROLL (TYPE 1)                  M         3,330               12.00          39,960.00
       9     032241      TEMPORARY GRAVEL BAG                           EA          760               10.00           7,600.00
      10     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            3            6,000.00          18,000.00
      11     032242      TEMPORARY CONSTRUCTION ENTRANCE (TYPE 2)       EA            4            8,500.00          34,000.00
      12 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00*         10,000.00
      13 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00*        200,000.00
      14 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         4,310                5.00          21,550.00
      15 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          960                3.50           3,360.00
      16 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            3           12,000.00          36,000.00
      17 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         4,510               45.00         202,950.00
      18 (S) 032243      TRAFFIC PLASTIC DRUM                           EA           64               50.00           3,200.00
      19 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           77              200.00          15,400.00
      20 (S) 032244      TEMPORARY CRASH CUSHION (ADIEM)                EA            5            7,500.00          37,500.00
      21     032245      ABANDON IRRIGATION CROSSOVER                   EA           10              140.00           1,400.00
      22     150662      REMOVE METAL BEAM GUARD RAILING                M         1,180               20.00          23,600.00
      23     150710      REMOVE TRAFFIC STRIPE                          M        12,300                2.00          24,600.00
      24     150742      REMOVE ROADSIDE SIGN                           EA            9              150.00           1,350.00
      25     150760      REMOVE SIGN STRUCTURE                          EA            4            3,200.00          12,800.00
      26     150771      REMOVE ASPHALT CONCRETE DIKE                   M           250               10.00           2,500.00
      27     150805      REMOVE CULVERT                                 M            30              200.00           6,000.00
      28 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           160               40.00           6,400.00
      29     152320      RESET ROADSIDE SIGN                            EA            2              300.00             600.00
      30     152390      RELOCATE ROADSIDE SIGN                         EA            1              300.00             300.00
      31     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      32 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,270                3.00          12,810.00
      33     153210      REMOVE CONCRETE                                M3            6              300.00           1,800.00
      34     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           50,000.00*         50,000.00
      35     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           70,000.00*         70,000.00
      36     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM           30,000.00*         30,000.00
      37     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM            5,000.00*          5,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           18,000.00*         18,000.00
      39     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           22,500.00*         22,500.00
      40     190101      ROADWAY EXCAVATION                             M3       10,600               40.00         424,000.00
      41 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          332            1,500.00         498,000.00
      42 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        6,881               35.00         240,835.00
      43 (F) 192050      STRUCTURE EXCAVATION (TIEBACK WALL)            M3           92               90.00           8,280.00
      44 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           94              360.00          33,840.00
      45 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        2,401               90.00         216,090.00
      46     032246      FOUNDATION TREATMENT                           M3        3,090               40.00         123,600.00
      47 (F) 193026      STRUCTURE BACKFILL (TIEBACK WALL)              M3           10              480.00           4,800.00
      48 (F) 193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3          291              110.00          32,010.00
                         WALL)
      49     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      50 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           90,000.00*         90,000.00
      51 (S) 203001      EROSION CONTROL (BLANKET)                      M2          850               15.00          12,750.00
      52 (S) 032247      BONDED FIBER MATRIX (EROSION CONTROL)          KG       10,700                3.00          32,100.00
      53 (S) 203024      COMPOST (EROSION CONTROL)                      KG          950                1.00             950.00
      54 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           81               80.00           6,480.00
      55 (S) 032656      PLANT (GROUP W) (WILLOW CUTTING)               EA          244                9.00           2,196.00
      56 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG           59                5.00             295.00
      57 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           36,000.00*         36,000.00
      58 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM          180,000.00*        180,000.00
      59     208038      NPS 3 SUPPLY LINE (BRIDGE)                     M           386               90.00          34,740.00
      60 (S) 208910      EXTEND 250 MM CONDUIT                          M            14              640.00           8,960.00
      61     250401      CLASS 4 AGGREGATE SUBBASE                      M3        3,130               35.00         109,550.00
      62     260201      CLASS 2 AGGREGATE BASE                         M3        2,570               55.00         141,350.00
      63     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          2.7          1,000.00           2,700.00
      64     390155      ASPHALT CONCRETE (TYPE A)                      TONN      3,530               75.00         264,750.00
      65     390171      ASPHALT CONCRETE BASE (TYPE A)                 TONN      2,170               75.00         162,750.00
      66     394001      PLACE ASPHALT CONCRETE DIKE                    M           790                6.00           4,740.00
      67     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          1.3          1,000.00           1,300.00
      68     401000      CONCRETE PAVEMENT                              M3        1,570              230.00         361,100.00
      69     404092      SEAL PAVEMENT JOINT                            M         1,500                6.00           9,000.00
      70     404094      SEAL LONGITUDINAL ISOLATION JOINT              M         1,720               29.00          49,880.00
      71 (S) 490671      2.4 M CAST-IN-DRILLED-HOLE CONCRETE            M            60            7,100.00         426,000.00
                         PILING
      72 (S) 490681      2.4 M CAST-IN-DRILLED-HOLE CONCRETE            M            95           14,100.00       1,339,500.00
                         PILING (ROCK SOCKET)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      73 (S) 049591      TEST BORINGS                                   M           114              200.00          22,800.00
      74 (S) 049592      TEST BORINGS (ROCK)                            M           139              400.00          55,600.00
      75 (S) 500050      TIEBACK ANCHOR                                 EA           33            1,800.00          59,400.00
      76 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3           62              500.00          31,000.00
      77 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        2,550              700.00       1,785,000.00
      78 (F) 049593      STRUCTURAL CONCRETE, BRIDGE (RETROFIT)         M3          100            4,800.00         480,000.00
      79 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3          120              530.00          63,600.00
      80 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3           31              700.00          21,700.00
                         (TYPE N)
      81 (F) 510408      CLASS 1 CONCRETE (RETAINING WALL)              M3        1,571              500.00         785,500.00
      82 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           32            1,350.00          43,200.00
      83 (F) 032248      SWIRLED PLASTER TEXTURE                        M2        1,800               42.00          75,600.00
      84 (F) 511064      FRACTURED RIB TEXTURE                          M2          135              170.00          22,950.00
      85     511106      DRILL AND BOND DOWEL                           M           115              100.00          11,500.00
      86 (S) 512234      FURNISH PRECAST PRESTRESSED CONCRETE           EA           39           18,500.00         721,500.00
                         GIRDER (30 M - 35 M)
      87 (S) 512500      ERECT PRECAST PRESTRESSED CONCRETE             EA           39            3,500.00         136,500.00
                         GIRDER
      88 (S) 515072      CORE CONCRETE (0 - 50 MM)                      M            50              400.00          20,000.00
      89 (S) 515075      CORE CONCRETE (151 MM - 200 MM)                M            11              500.00           5,500.00
      90 (S) 519142      JOINT SEAL (MR 40 MM)                          M            33              200.00           6,600.00
      91 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      608,000                2.10       1,276,800.00
      92 (SF)049594      BAR REINFORCING STEEL (BRIDGE)                 KG       23,000                2.10          48,300.00
                         (RETROFIT)
      93 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       58,140                4.00         232,560.00
      94     520120      HEADED BAR REINFORCEMENT                       EA          116               90.00          10,440.00
      95 (F) 530100      SHOTCRETE                                      M3           45              600.00          27,000.00
      96 (F) 560203      FURNISH SIGN STRUCTURE (BRIDGE MOUNTED         KG        5,111                7.00          35,777.00
                         WITH WALKWAY)
      97 (F) 560208      FURNISH SIGN STRUCTURE (TUBULAR)               KG       29,184                7.00         204,288.00
      98 (SF)560209      INSTALL SIGN STRUCTURE (TUBULAR)               KG       29,184                1.00          29,184.00
      99 (S) 561010      1070 MM CAST-IN-DRILLED-HOLE                   M            24            1,800.00          43,200.00
                         CONCRETE PILE (SIGN FOUNDATION)
     100     562004      METAL (RAIL MOUNTED SIGN)                      KG          290               21.00           6,090.00
     101     566011      ROADSIDE SIGN - ONE POST                       EA            8              350.00           2,800.00
     102     566012      ROADSIDE SIGN - TWO POST                       EA            1              700.00             700.00
     103     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA            1              200.00             200.00
                         EXISTING POST
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     104     620901      150 MM ALTERNATIVE PIPE CULVERT                M            66              110.00           7,260.00
     105     620909      450 MM ALTERNATIVE PIPE CULVERT                M            13              330.00           4,290.00
     106     620913      600 MM ALTERNATIVE PIPE CULVERT                M            40              340.00          13,600.00
     107     032249      80 MM ALTERNATIVE PIPE CULVERT                 M            42               50.00           2,100.00
     108     032657      300MM BITUMINOUS COATED CORRUGATED             M             6              530.00           3,180.00
                         STEEL PIPE DOWNDRAIN
     109     032658      600MM BITUMINOUS COATED CORRUGATED             M             4              900.00           3,600.00
                         STEEL PIPE DOWNDRAIN
     110     703233      GRATED LINE DRAIN                              M            38              440.00          16,720.00
     111     703450      WELDED STEEL PIPE CASING (BRIDGE)              M            27              310.00           8,370.00
     112 (F) 731517      MINOR CONCRETE (GUTTER)                        M            73              110.00           8,030.00
     113     731530      MINOR CONCRETE (TEXTURED PAVING)               M2          970               90.00          87,300.00
     114 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,776                3.00           5,328.00
     115 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG        2,500               17.00          42,500.00
     116 (SF)049595      MISCELLANEOUS METAL (BRIDGE)                   KG        7,500               12.00          90,000.00
                         (RETROFIT)
     117     820107      DELINEATOR (CLASS 1)                           EA           17               40.00             680.00
     118     833080      CONCRETE BARRIER (TYPE K)                      M           190               75.00          14,250.00
     119     833126      CONCRETE BARRIER (TYPE 25A)                    M           970              130.00         126,100.00
     120     833127      CONCRETE BARRIER (TYPE 25B)                    M           230              280.00          64,400.00
     121 (F) 839483      CONCRETE BARRIER (TYPE 50A)                    M            10              460.00           4,600.00
     122 (SF)839521      CABLE RAILING                                  M           283               45.00          12,735.00
     123 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA            2            2,800.00           5,600.00
     124     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     125     839704      CONCRETE BARRIER (TYPE 60D)                    M           210              130.00          27,300.00
     126 (F) 839714      CONCRETE BARRIER (TYPE 80)                     M           402              250.00         100,500.00
     127 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           18               40.00             720.00
     128 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,090                3.00           6,270.00
     129 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,960                2.00           3,920.00
                         (BROKEN 3.66 M - 0.92 M)
     130 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           150                2.00             300.00
                         (BROKEN 5.18 M - 2.14 M)
     131 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        20,100                 .50          10,050.00
     132 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,930                1.50           8,895.00
     133 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,490                3.00           7,470.00
     134 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          186,000.00*        186,000.00
     135 (S) 032250      MODIFY IRRIGATION CONTROLLER ENCLOSURE         EA            2            5,000.00          10,000.00
                         CABINET
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     136 (S) 860761      LIGHTING CONDUIT (BRIDGE)                      M           180               60.00          10,800.00
     137 (S) 860792      COMMUNICATION CONDUIT (BRIDGE)                 M           360              160.00          57,600.00
     138 (S) 860796      SPRINKLER CONTROL CONDUIT (BRIDGE)             M           400               50.00          20,000.00
     139 (S) 860810      INDUCTIVE LOOP DETECTOR                        EA           15              300.00           4,500.00
     140 (S) 032251      FIBER OPTIC COMMUNICATION SYSTEM               LS     LUMP SUM           60,000.00*         60,000.00
     141     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM           15,000.00*         15,000.00
     142     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     143     150763      REMOVE SIGN PANEL                              EA            2            1,300.00           2,600.00
     144     049689      REMOVE BRIDGE MOUNTED SIGN STRUCTURE           EA            2            2,900.00           5,800.00
                         (WITH WALKWAY)
     145     560204      INSTALL SIGN STRUCTURE (BRIDGE MOUNTED         KG        5,111                2.00          10,222.00
                         WITH WALKWAY)
     146     032818      INSTALL SIGN PANEL ON EXISTING STRUCTURE       M2           38               80.00           3,040.00
     147     999990      MOBILIZATION                                   LS     LUMP SUM        1,150,000.00*      1,150,000.00

                                                                                                  TOTAL          15,344,700.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |        10,000.00*     10000.00|        18,000.00*     18000.00|         2,000.00*      2000.00
   2 |         3,000.00     960000.00|         1,600.00     512000.00|         3,750.00    1200000.00
   3 |             8.00       7840.00|            30.00      29400.00|            22.00      21560.00
   4 |         5,000.00*      5000.00|        25,000.00*     25000.00|         1,500.00*      1500.00
   5 |        20,000.00*     20000.00|        75,000.00*     75000.00|        60,000.00*     60000.00
   6 |            14.00       4200.00|             9.00       2700.00|            16.00       4800.00
   7 |             1.00       8190.00|              .40       3276.00|              .30       2457.00
   8 |            10.00      33300.00|             9.00      29970.00|            20.00      66600.00
   9 |             4.00       3040.00|             5.00       3800.00|             5.00       3800.00
  10 |         2,000.00       6000.00|         3,500.00      10500.00|         7,500.00      22500.00
  11 |         2,000.00       8000.00|         2,500.00      10000.00|        10,000.00      40000.00
  12 |        10,000.00*     10000.00|        10,000.00*     10000.00|        10,000.00*     10000.00
  13 |       100,000.00*    100000.00|       100,000.00*    100000.00|       185,000.00*    185000.00
  14 |             4.00      17240.00|             4.00      17240.00|             3.00      12930.00
  15 |             4.00       3840.00|             4.00       3840.00|             2.50       2400.00
  16 |         5,000.00      15000.00|        10,000.00      30000.00|         9,500.00      28500.00
  17 |            60.00     270600.00|           150.00     676500.00|            26.50     119515.00
  18 |            30.00       1920.00|            30.00       1920.00|           100.00       6400.00
  19 |           240.00      18480.00|           250.00      19250.00|           390.00      30030.00
  20 |         5,000.00      25000.00|         7,500.00      37500.00|        12,000.00      60000.00
  21 |           400.00       4000.00|           500.00       5000.00|            36.00        360.00
  22 |            50.00      59000.00|            40.00      47200.00|            25.00      29500.00
  23 |             2.00      24600.00|             2.00      24600.00|             2.25      27675.00
  24 |           200.00       1800.00|           200.00       1800.00|           100.00        900.00
  25 |         2,000.00       8000.00|        10,000.00      40000.00|         4,800.00      19200.00
  26 |             4.00       1000.00|            10.00       2500.00|             5.00       1250.00
  27 |           400.00      12000.00|            50.00       1500.00|           152.00       4560.00
  28 |            80.00      12800.00|            80.00      12800.00|            85.00      13600.00
  29 |           200.00        400.00|           200.00        400.00|           300.00        600.00
  30 |           200.00        200.00|           200.00        200.00|           300.00        300.00
  31 |              .00*         0.00|              .00*         0.00|              .00*         0.00
  32 |             4.00      17080.00|             4.00      17080.00|             5.00      21350.00
  33 |           500.00       3000.00|           500.00       3000.00|           170.00       1020.00
  34 |        40,000.00*     40000.00|        25,000.00*     25000.00|        25,000.00*     25000.00
  35 |        40,000.00*     40000.00|        40,000.00*     40000.00|        45,000.00*     45000.00
  36 |       200,000.00*    200000.00|        10,000.00*     10000.00|        11,000.00*     11000.00
  37 |        30,000.00*     30000.00|         5,000.00*      5000.00|         8,200.00*      8200.00
  38 |        18,000.00*     18000.00|        22,500.00*     22500.00|        18,000.00*     18000.00
  39 |        20,000.00*     20000.00|        18,000.00*     18000.00|        22,500.00*     22500.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  40 |            30.00     318000.00|            80.00     848000.00|            48.00     508800.00
  41 |           100.00      33200.00|            40.00      13280.00|            55.00      18260.00
  42 |            40.00     275240.00|            90.00     619290.00|            38.00     261478.00
  43 |           100.00       9200.00|            50.00       4600.00|           160.00      14720.00
  44 |            80.00       7520.00|            80.00       7520.00|            75.00       7050.00
  45 |            40.00      96040.00|           100.00     240100.00|            80.00     192080.00
  46 |            40.00     123600.00|            80.00     247200.00|            24.00      74160.00
  47 |           100.00       1000.00|           100.00       1000.00|           300.00       3000.00
  48 |            90.00      26190.00|            50.00      14550.00|            90.00      26190.00
  49 |              .00*         0.00|              .00*         0.00|              .00*         0.00
  50 |       100,000.00*    100000.00|        70,000.00*     70000.00|        95,000.00*     95000.00
  51 |            10.00       8500.00|             4.00       3400.00|             3.50       2975.00
  52 |             1.00      10700.00|             3.00      32100.00|             1.60      17120.00
  53 |             1.00        950.00|             1.10       1045.00|             2.90       2755.00
  54 |           140.00      11340.00|            65.00       5265.00|           100.00       8100.00
  55 |            10.00       2440.00|            10.00       2440.00|            15.00       3660.00
  56 |            20.00       1180.00|             1.00         59.00|             4.00        236.00
  57 |        20,000.00*     20000.00|        20,000.00*     20000.00|        50,000.00*     50000.00
  58 |       150,000.00*    150000.00|       130,000.00*    130000.00|       130,000.00*    130000.00
  59 |            80.00      30880.00|           150.00      57900.00|            80.00      30880.00
  60 |           100.00       1400.00|           100.00       1400.00|           300.00       4200.00
  61 |            30.00      93900.00|            40.00     125200.00|            29.00      90770.00
  62 |            34.00      87380.00|            50.00     128500.00|            48.00     123360.00
  63 |         5,000.00      13500.00|           600.00       1620.00|         5,000.00      13500.00
  64 |            74.00     261220.00|            70.00     247100.00|            75.50     266515.00
  65 |            74.00     160580.00|            70.00     151900.00|            74.50     161665.00
  66 |            10.00       7900.00|             4.00       3160.00|             7.00       5530.00
  67 |         6,000.00       7800.00|           600.00        780.00|         6,500.00       8450.00
  68 |           200.00     314000.00|           280.00     439600.00|           220.00     345400.00
  69 |             6.00       9000.00|             3.00       4500.00|            13.50      20250.00
  70 |             7.00      12040.00|             3.00       5160.00|             5.00       8600.00
  71 |        10,000.00     600000.00|         8,000.00     480000.00|         5,000.00     300000.00
  72 |        14,000.00    1330000.00|        13,000.00    1235000.00|        13,000.00    1235000.00
  73 |           400.00      45600.00|           150.00      17100.00|           120.00      13680.00
  74 |         1,000.00     139000.00|           250.00      34750.00|           160.00      22240.00
  75 |         2,000.00      66000.00|         1,500.00      49500.00|         2,000.00      66000.00
  76 |           440.00      27280.00|           500.00      31000.00|           350.00      21700.00
  77 |           900.00    2295000.00|           800.00    2040000.00|           850.00    2167500.00
  78 |         1,400.00     140000.00|         2,500.00     250000.00|         5,000.00     500000.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
  79 |           500.00      60000.00|           600.00      72000.00|           650.00      78000.00
  80 |           400.00      12400.00|           400.00      12400.00|           370.00      11470.00
  81 |           600.00     942600.00|           800.00    1256800.00|           500.00     785500.00
  82 |         1,200.00      38400.00|         1,500.00      48000.00|         1,120.00      35840.00
  83 |            20.00      36000.00|            30.00      54000.00|            65.00     117000.00
  84 |            20.00       2700.00|            30.00       4050.00|            86.00      11610.00
  85 |           200.00      23000.00|           100.00      11500.00|            75.00       8625.00
  86 |        20,000.00     780000.00|        17,500.00     682500.00|        18,500.00     721500.00
  87 |         3,000.00     117000.00|         5,000.00     195000.00|         4,320.00     168480.00
  88 |           200.00      10000.00|           200.00      10000.00|           175.00       8750.00
  89 |           300.00       3300.00|           350.00       3850.00|           350.00       3850.00
  90 |           200.00       6600.00|           200.00       6600.00|           200.00       6600.00
  91 |             2.00    1216000.00|             3.00    1824000.00|             2.55    1550400.00
  92 |             2.00      46000.00|             2.60      59800.00|             2.00      46000.00
  93 |             2.00     116280.00|             2.60     151164.00|             3.00     174420.00
  94 |            20.00       2320.00|            20.00       2320.00|             5.00        580.00
  95 |           400.00      18000.00|           400.00      18000.00|           500.00      22500.00
  96 |            10.00      51110.00|             4.50      22999.50|             6.00      30666.00
  97 |             8.00     233472.00|             4.50     131328.00|             6.50     189696.00
  98 |             2.00      58368.00|             1.20      35020.80|             2.00      58368.00
  99 |         2,000.00      48000.00|         1,500.00      36000.00|         1,400.00      33600.00
 100 |           100.00      29000.00|            20.00       5800.00|            15.00       4350.00
 101 |           200.00       1600.00|           250.00       2000.00|           250.00       2000.00
 102 |           300.00        300.00|           650.00        650.00|           600.00        600.00
 103 |           300.00        300.00|           450.00        450.00|           200.00        200.00
 104 |           200.00      13200.00|           200.00      13200.00|            88.00       5808.00
 105 |           240.00       3120.00|           300.00       3900.00|           288.00       3744.00
 106 |           300.00      12000.00|           400.00      16000.00|           234.00       9360.00
 107 |           400.00      16800.00|            80.00       3360.00|           105.00       4410.00
 108 |           200.00       1200.00|           180.00       1080.00|           338.00       2028.00
 109 |           240.00        960.00|           180.00        720.00|           320.00       1280.00
 110 |           300.00      11400.00|           400.00      15200.00|           262.00       9956.00
 111 |           300.00       8100.00|           250.00       6750.00|           292.00       7884.00
 112 |            60.00       4380.00|           400.00      29200.00|           420.00      30660.00
 113 |            60.00      58200.00|            80.00      77600.00|            46.00      44620.00
 114 |            10.00      17760.00|             3.00       5328.00|             3.50       6216.00
 115 |            10.00      25000.00|            15.00      37500.00|            22.00      55000.00
 116 |             8.00      60000.00|             5.00      37500.00|            14.50     108750.00
 117 |            40.00        680.00|            35.00        595.00|            50.00        850.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
 118 |            60.00      11400.00|            60.00      11400.00|            43.00       8170.00
 119 |           220.00     213400.00|           150.00     145500.00|            80.00      77600.00
 120 |           210.00      48300.00|           150.00      34500.00|            85.00      19550.00
 121 |           400.00       4000.00|           500.00       5000.00|           240.00       2400.00
 122 |           200.00      56600.00|            30.00       8490.00|            45.00      12735.00
 123 |         2,000.00       4000.00|         2,200.00       4400.00|         2,600.00       5200.00
 124 |              .00*         0.00|              .00*         0.00|              .00*         0.00
 125 |           260.00      54600.00|           200.00      42000.00|           115.00      24150.00
 126 |           470.00     188940.00|           240.00      96480.00|           320.00     128640.00
 127 |            40.00        720.00|            30.00        540.00|            30.00        540.00
 128 |             3.00       6270.00|             2.50       5225.00|             2.30       4807.00
 129 |             2.00       3920.00|             1.30       2548.00|             1.30       2548.00
 130 |             2.00        300.00|             1.80        270.00|             2.00        300.00
 131 |             1.00      20100.00|              .40       8040.00|              .50      10050.00
 132 |             8.00      47440.00|             1.20       7116.00|             1.20       7116.00
 133 |            10.00      24900.00|             3.00       7470.00|             2.20       5478.00
 134 |       170,000.00*    170000.00|       180,000.00*    180000.00|       170,000.00*    170000.00
 135 |         3,000.00       6000.00|         2,000.00       4000.00|         1,750.00       3500.00
 136 |            60.00      10800.00|            50.00       9000.00|            48.00       8640.00
 137 |           100.00      36000.00|           100.00      36000.00|            96.00      34560.00
 138 |            40.00      16000.00|            35.00      14000.00|            35.00      14000.00
 139 |           500.00       7500.00|           450.00       6750.00|           450.00       6750.00
 140 |        80,000.00*     80000.00|        80,000.00*     80000.00|        70,500.00*     70500.00
 141 |        30,000.00*     30000.00|        22,500.00*     22500.00|        22,500.00*     22500.00
 142 |              .00*         0.00|              .00*         0.00|              .00*         0.00
 143 |         1,000.00       2000.00|           500.00       1000.00|           150.00        300.00
 144 |         3,000.00       6000.00|         5,000.00      10000.00|         3,500.00       7000.00
 145 |             6.00      30666.00|             1.20       6133.20|             1.00       5111.00
 146 |            60.00       2280.00|           500.00      19000.00|            50.00       1900.00
 147 |     1,400,000.00*   1400000.00|     1,526,977.00*   1526977.00|              .00          0.00

 TOT                   15,424,796.00                  16,644,999.50                  15,350,974.00


