STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

0
0
0
0

4/ 20/ 04

1- 440504

1- HUM 101- 89. 2
1-DN-199-24.8

BI D

I N HUMBOLDT AND DEL NORTE COUNTI ES

SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

AT VARI QUS LOCATI ONS

01-DN-101-R4.7/12.6

CLEAN AND TREAT BRI DGE DECKS

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S
FUND TOTAL HA21 305, 000

PROPGCSALS | SSUED 7
NUMBER OF BI DDERS 2

PROGRAM ELEMENTS
Bl D RANK
1
2

E
RAS

NG NEERS EST
Bl D TOTAL

277, 946. 00

320, 816. 00

241, 000. 00

Bl DDER | D

1

PAGE 1
04/ 22/ 04
CONTRACT CCODE 'E '
38 CONTRACT | TEMS

FEDERAL AID NONE

BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 25
AMOUNT OVER 36, 946. 00 PERCENT OVER EST 15. 33

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

AMVERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049

707 746-8028
00526319
FAX 707 746-0936

530 245-0132
00703199
FAX 530 245-1016

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



01- 440504 Bl D245

01- HUM 101 PAGE 2

04/ 20/ 04 04/ 22/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . TRAFFI C CONTROL ( PARTI AL)
GRANI TE CONSTRUCTI ON' COVPANY ASPHALT CONCRETE PAVI NG
ARCATA CA
MBI FENCI NG AND METAL BEAM GUARD RAI LI NG ( PARTI AL)
LI VERMORE CA
PRI CE STRI PI NG SERVI CE STRI PI NG

CRESCENT CI TY CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA



01- 440504
01- HUM 101
04/ 20/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 22/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)



01- 440504 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 20/ 04 04/ 22/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 25. 00 2, 750. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 590 12. 00 7, 080. 00
STRI PE
8 150711 REMOVE PAI NTED TRAFFI C STRI PE M 14 7.00 98. 00
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 470 5. 00 2, 350. 00
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 4 75. 00 300. 00
11 150722 REMOVE PAVEMENT MARKER EA 110 2.00 220. 00
12 (F) 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 438 15. 00 6,570. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 970 15. 00 14, 550. 00
14 153235 CLEAN BRI DGE DECK MR 3,276 5. 00 16, 380. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
16 203003 STRAW ( ERCS| ON CONTROL) TONN 0.1 1, 000. 00 100. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 23 250. 00 5, 750. 00
18 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 58 300. 00 17, 400. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 200 50. 00 10, 000. 00
AREA)
20 394052 SHOULDER RUMBLE STRI P STA 1 2,500. 00 2, 500. 00
(AC, ROLLED-IN | NDENTATI ONS)
21 394054 SHOULDER RUMBLE STRI P STA 1 1, 000. 00 1, 000. 00
(AC, GROUND- I N | NDENTATI ONS)
22 511118 CLEAN EXPANSI ON JOI NT M 20.4 150. 00 3, 060. 00
23 519142 JONT SEAL (MR 40 MV) M 20. 4 200. 00 4, 080. 00
24 (F) 540102 TREAT BRI DGE DECK M2 3,276 11.00 36, 036. 00
25 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 308 30. 00 39, 240. 00
( LOW ODOR)
26 (S) 832001 METAL BEAM GUARD RAI LI NG M 52 75. 00 3, 900. 00
27 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 1 1, 000. 00 1, 000. 00
28 (S) 839553 END SECTI ON EA 4 500. 00 2, 000. 00
29 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,500. 00 5, 000. 00
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 000. 00 6, 000. 00
31 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 350 50. 00 17, 500. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 4 100. 00 400. 00



01- 440504 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 20/ 04 04/ 22/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 920 10. 00 9, 200. 00
34 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 6. 00 1, 080. 00
(BROKEN 10.98 M- 3.66 M
35 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 180 6. 00 1, 080. 00
36 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 50 6. 00 300. 00
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 87 6. 00 522.00
38 999990 MOBI LI ZATI ON LS LUMP SUM 27,000. 00* 27,000. 00

TOTAL 277, 946. 00



01- 440504 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 20/ 04 04/ 22/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00* 1500. 00
2 2, 500. 00* 2500. 00
3 5, 000. 00* 5000. 00
4 23, 500. 00* 23500. 00
5 6, 000. 00* 6000. 00
6 75. 00 8250. 00
7 13.50 7965. 00
8 25.00 350. 00
9 18. 00 8460. 00
10 100. 00 400. 00
11 8. 00 880. 00
12 40. 50 17739. 00
13 8. 00 7760. 00
14 10. 00 32760. 00
15 2, 000. 00* 2000. 00
16 1, 500. 00 150. 00
17 110. 00 2530. 00
18 175. 00 10150. 00
19 20. 00 4000. 00
20 1, 400. 00 1400. 00
21 2, 000. 00 2000. 00
22 150. 00 3060. 00
23 200. 00 4080. 00
24 14. 00 45864. 00
25 21.00 27468. 00
26 250. 00 13000. 00
27 500. 00 500. 00
28 450. 00 1800. 00
29 3, 500. 00 7000. 00
30 3, 500. 00 10500. 00
31 50. 00 17500. 00
32 200. 00 800. 00
33 7.00 6440. 00
34 5. 00 900. 00
35 5. 00 900. 00
36 22.00 1100. 00
37 30. 00 2610. 00
38 32, 000. 00* 32000. 00
TOT 320, 816. 00



