
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    04/21/04                    IN PLACER COUNTY FROM MAGRA                                        04/22/04
     CONTRACT NUMBER     03-1A8014                   OVERHEAD TO 0.5 KM WEST OF                               CONTRACT CODE 'B '
     LOCATION            03-PLA-80-39.0/R55.7        CARPENTER FLAT UNDERCROSSING                             177 CONTRACT ITEMS

                                                     PAVEMENT REHABILITATION                   FEDERAL AID  ACIM-080-4(175)145
                                                                                                            ACIM-080-4(175)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%
 PROPOSALS ISSUED    22   FUND TOTAL   HA22     31,590,000                         TOTAL NUMBER OF WORKING DAYS    280

 NUMBER OF BIDDERS  3    ENGINEERS EST     28,181,000.00   AMOUNT OVER   4,911,725.25         PERCENT OVER EST 17.43
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        33,092,725.25    1              BROSAMER GRANITE A JOINT              925 837-5600
                                                            VENTURE                               00700218
                                                            P O BOX 238                       FAX 925 837-8387
                                                            ALAMO CA  94507

                   2        33,919,335.00    2              DIABLO CONTRACTORS INC                925 552-8250
                                                                                                  00732283
                                                            7 CROW CANYON COURT STE 100       FAX 925 552-8254
                                                            SAN RAMON CA  94583

                   3        35,548,777.00    3              F C I CONSTRUCTORS TEICHERT           707 742-6000
                                                            CONSTRUCTION A JOINT VENTURE          00772589
                                                            2100 GOODYEAR ROAD                FAX 707 746-1603
                                                            BENICIA CA  94510
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          04/21/04                                                                                                 04/22/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           APEX FENCE COMPANY                                           METAL BEAM GUARD RAIL
           ANDERSON CA

           CENRAL FENCE                                                 FENCING
           SACRAMENTO CA

           CONSTRUCTION AREA SIGNS                                      CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           NEWCASTLE CA

           CONTRACTORS CHEMICAL                                         REMOVE DECK, POLYESTER CONCRETE AND JOINT SEAL
           HAYWARD CA

           DIVERSIFIED CONCRETE                                         SAW, SEAL PORTLAND CEMENT CONCRETE PAVEMENT, RUMBLE STRIPE
           SPARKS NV

           GERCO CONTRACTING                                            SIGN STRUCTURES
           AUBURN CA

           HARRIS SALINAS REBAR                                         REBAR
           LIVERMORE CA

           HYDRO TECH INC                                               PIPE LINING AND CURED IN PLACE PIPE LINER (PARTIAL)
           FERNLEY NV

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M BUMGARNER INC                                              BARRIER (PARTIAL)
           LIVERMORE CA
 CONTINUED ON NEXT PAGE
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          04/21/04                                                                                                 04/22/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ROYAL ELECTRIC                                               ELECTRICAL AND FIBER OPTIC
           SACRAMENTO CA



          03-1A8014                                                                                                BID245
          03-PLA-80-3                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4
          04/21/04                                                                                                 04/22/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CONTRACTORS CHEMICAL                                         POLYESTER CONCRETE
           HAYWARD CA

           HYDRO TECH INC                                               UNDERGROUND (PARTIAL)
           FERNLEY NV

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAIL AND SIGNS
           LIVERMORE CA

           R E SERRANO                                                  BARRIER, CONCRETE PAVING (PARTIAL)
           SAN RAMON CA

           ROYAL ELECTRIC                                               ELECTRICAL
           SACRAMENTO CA

           SELBY SOIL                                                   EROSION CONTROL
           LOOMIS CA

           STATEWIDE SAFETY AND SIGNS                                   TRAFFIC CONTROL
           NIPOMO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     .                                                            DEMOLITION (PARTIAL)

           .                                                            EROSION CONTROL (PARTIAL)

 CONTINUED ON NEXT PAGE
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          04/21/04                                                                                                 04/22/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     .                                                            GREEN SAW (PARTIAL)

           .                                                            METAL TUBE RAILING (PARTIAL)

           .                                                            MINOR CONCRETE (PARTIAL)

           .                                                            MISCELLANEOUS METALS (PARTIAL)

           .                                                            ROADWAY SIGNS (PARTIAL)

           .                                                            SEAL PAVEMENT (PARTIAL)

           .                                                            SHOULDER RUMBLE STRIP (PARTIAL)

           .                                                            SLURRY SEAL (PARTIAL)

           .                                                            TRAFFIC CONTROL (PARTIAL)

           A B S L                                                      GRIND ASPHALT CONCRETE PAVEMENT (PARTIAL)
           HAYWOOD CA

           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND MISCELLANEOUS (PARTIAL)
           LINCOLN CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A M BENTERY TRUCKING                                         CONCRETE PAVING (PARTIAL)
           PALMDALE CA

           APEX FENCE                                                   METAL BEAM GUARD RAIL (PARTIAL)
           ANDERSON CA

           B AND B DIVERSIFIED                                          STORN WATER POLLUTION PLAN AND MATERIAL (PARTIAL)
           FAIRFIELD CA

           BARTHOLOMEW ENTERPRISE                                       CONCRETE PAVING (PARTIAL)
           WOODLAND CA

           CCP                                                          FURNISH PIPE AND MISCELLANEOUS (PARTIAL)
           COTTONWOOD CA

           CENTRAL FENCE                                                FENCING (PARTIAL)
           SACRAMENTO CA

           CONSTRUCTION AREA SIGNS                                      ROADSIDE SIGNS AND MARKERS (PARTIAL)
           NEWCASTLE CA

           CONTRACTORS CHEMICALS                                        POLYESTER CONCRETE AND JOINT SEAL (PARTIAL)
           HAYWARD CA

           GELCO                                                        PIPE LINER CURED IN PLACE (PARTIAL)
           SALEM OR

           HARRIS SALINAS REBAR                                         REINFORCED STEEL REBAR (PARTIAL)
           LIVERMORE CA

           J C SUPPLY                                                   CONCRETE PAVING (PARTIAL)
           POMONA CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     LINEAR OPTIONS                                               TRAFFIC STRIPING AND MARKING (PARTIAL)
           MENLO PARK CA

           M B I                                                        OVERHEAD SIGNS (PARTIAL)
           LIVERMORE CA

           PROJECT MANAGEMENT SYSTEMS                                   PROGRESS SCHEDULE CRITICAL PATH (PARTIAL)
           ROSEVILLE CA

           QUIMU CONSTRUCTION                                           STORM DRAIN (PARTIAL)
           DIXON CA

           ROYAL ELECTRIC                                               ELECTRICAL AND FIBER OPTIC (PARTIAL)
           SACRAMENTO CA

           STANDARD ENGINEERING                                         CONCRETE BARRIER (PARTIAL)
           BREA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           15,000.00*         15,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        280            5,000.00       1,400,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M         3,570               11.00          39,270.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           10,000.00*         10,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          300,000.00*        300,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           30,000.00*         30,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        1,350,000.00*      1,350,000.00
       8 (S) 032297      TRAFFIC CONTROL SURVEILLANCE                   LS     LUMP SUM          275,000.00*        275,000.00
       9     120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         9,940                5.00          49,700.00
      10     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M       127,000                 .50          63,500.00
      11 (S) 032298      TRAFFIC PLASTIC DRUM                           EA        2,850               45.00         128,250.00
      12     120300      TEMPORARY PAVEMENT MARKER                      EA        1,040                5.00           5,200.00
      13     032299      TEMPORARY OBJECT MARKER                        EA            6               30.00             180.00
      14 (S) 032300      TEMPORARY TERMINAL SYSTEM (TYPE SRT)           EA            7            1,500.00          10,500.00
      15     128202      TEMPORARY DELINEATOR (CLASS 2)                 EA           93               30.00           2,790.00
      16 (S) 032301      TEMPORARY LIGHTING SYSTEM                      LS     LUMP SUM          100,000.00*        100,000.00
      17 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           55,000.00*         55,000.00
      18 (S) 129000      TEMPORARY RAILING (TYPE K)                     M        19,800               17.00         336,600.00
      19 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           70              300.00          21,000.00
      20     150305      OBLITERATE SURFACING                           M2          580                4.00           2,320.00
      21     150608      REMOVE CHAIN LINK FENCE                        M         1,210               15.00          18,150.00
      22     150620      REMOVE GATE                                    EA           27              500.00          13,500.00
      23 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M         1,260               30.00          37,800.00
      24 (S) 150667      REMOVE DOUBLE METAL BEAM BARRIER               M         1,390               35.00          48,650.00
      25 (S) 150668      REMOVE FLARED END SECTION                      EA           40            1,150.00          46,000.00
      26 (S) 150701      REMOVE YELLOW PAINTED TRAFFIC STRIPE           M        13,100                2.50          32,750.00
      27 (S) 150710      REMOVE TRAFFIC STRIPE                          M        76,700                1.25          95,875.00
      28     150742      REMOVE ROADSIDE SIGN                           EA           49              125.00           6,125.00
      29     032303      REMOVE SIGN                                    EA           36               75.00           2,700.00
                         (STRAP AND SADDLE BRACKET METHOD)
      30     150760      REMOVE SIGN STRUCTURE                          EA            5            4,000.00          20,000.00
      31     150771      REMOVE ASPHALT CONCRETE DIKE                   M         3,760                5.00          18,800.00
      32     150805      REMOVE CULVERT                                 EA            2              750.00           1,500.00
      33     150820      REMOVE INLET                                   EA           64              325.00          20,800.00
      34     150823      REMOVE DOWNDRAIN                               EA           40              250.00          10,000.00
      35     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        6,700                8.00          53,600.00
      36     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA            2              350.00             700.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37     150870      REMOVE CONCRETE DECK SURFACE                   M2        3,260               45.00         146,700.00
      38     032304      MODIFY WRECKER ANCHOR                          EA            9              500.00           4,500.00
      39 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M         4,160               75.00         312,000.00
      40 (S) 032305      RECONSTRUCT TERMINAL SYSTEM                    EA           17            1,500.00          25,500.00
                         (TYPE SRT)
      41     152320      RESET ROADSIDE SIGN                            EA            1              250.00             250.00
      42     152394      RELOCATE SIGN STRUCTURE                        EA            3            4,000.00          12,000.00
      43     152430      ADJUST INLET                                   EA           23            1,100.00          25,300.00
      44     032306      SCREEN ARRESTOR BED AGGREGATE                  M3        1,550               11.00          17,050.00
      45     032307      200 MM PLASTIC PIPE LINER                      M            96              100.00           9,600.00
      46     152666      400 MM PLASTIC PIPE-LINER                      M           650              300.00         195,000.00
      47     152668      525 MM PLASTIC PIPE-LINER                      M         2,400              280.00         672,000.00
      48     152669      675 MM PLASTIC PIPE-LINER                      M           320              350.00         112,000.00
      49     032308      800 MM PLASTIC PIPE LINER                      M           380              300.00         114,000.00
      50     032309      900 MM PLASTIC PIPE LINER                      M           300              450.00         135,000.00
      51     032310      1200 MM PLASTIC PIPE LINER                     M            54              550.00          29,700.00
      52     032311      300 MM IMPREGNATED CURED-IN-PLACE-PIPE         M           330              275.00          90,750.00
                         LINER
      53     032312      450 MM IMPREGNATED CURED-IN-PLACE-PIPE         M           170              330.00          56,100.00
                         LINER
      54     032313      600 MM IMPREGNATED CURED-IN-PLACE-PIPE         M           440              445.00         195,800.00
                         LINER
      55     032314      900 MM IMPREGNATED CURED-IN-PLACE-PIPE         M            80              925.00          74,000.00
                         LINER
      56     032315      1050 MM IMPREGNATED CURED-IN-PLACE-PIPE        M           120            1,125.00         135,000.00
                         LINER
      57 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,540               12.00          30,480.00
      58     153215      REMOVE CONCRETE (CURB AND GUTTER)              M           250                7.00           1,750.00
      59     153221      REMOVE CONCRETE BARRIER                        M           270               45.00          12,150.00
      60     155003      CAP INLET                                      EA            2            1,800.00           3,600.00
      61     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           35,000.00*         35,000.00
      62     190101      ROADWAY EXCAVATION                             M3       13,900               43.00         597,700.00
      63     192036      STRUCTURE EXCAVATION (CRIB WALL)               M3          210               60.00          12,600.00
      64     193012      STRUCTURE BACKFILL (CRIB WALL)                 M3          270              110.00          29,700.00
      65     032316      ARRESTOR BED AGGREGATE                         M3          580               85.00          49,300.00
      66     194001      DITCH EXCAVATION                               M3        2,450               30.00          73,500.00
      67     198001      IMPORTED BORROW                                M3       10,800               48.00         518,400.00
      68     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          460               65.00          29,900.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      69 (S) 202007      DUFF                                           M2       20,000                2.75          55,000.00
      70 (S) 203003      STRAW (EROSION CONTROL)                        TONN         20              500.00          10,000.00
      71 (S) 203014      FIBER (EROSION CONTROL)                        KG        4,000                1.00           4,000.00
      72 (S) 203024      COMPOST (EROSION CONTROL)                      KG       10,000                1.00          10,000.00
      73 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            6              500.00           3,000.00
      74 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          225               75.00          16,875.00
      75 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG        6,000                1.00           6,000.00
      76 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        1,000                2.00           2,000.00
      77 (S) 204017      PLANT (GROUP W)                                EA        1,000                5.00           5,000.00
      78     260201      CLASS 2 AGGREGATE BASE                         M3       13,300               78.00       1,037,400.00
      79     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           85              300.00          25,500.00
      80     280000      LEAN CONCRETE BASE                             M3        2,430              140.00         340,200.00
      81     377501      SLURRY SEAL                                    TONN        320              255.00          81,600.00
      82     390095      REPLACE ASPHALT CONCRETE SURFACING             M3          850              230.00         195,500.00
      83     390155      ASPHALT CONCRETE (TYPE A)                      TONN     15,600               77.00       1,201,200.00
      84     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          620              100.00          62,000.00
                         AREA)
      85     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M         2,650                2.00           5,300.00
      86     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M         1,860                2.00           3,720.00
      87     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         1,750                2.00           3,500.00
      88     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,890                2.00           3,780.00
      89     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         14            1,000.00          14,000.00
      90     401000      CONCRETE PAVEMENT                              M3       74,800              155.00      11,594,000.00
      91     032317      INTERMEDIATE PAVEMENT ANCHOR                   EA           12            7,500.00          90,000.00
      92     401082      SHOULDER RUMBLE STRIP                          STA          18            1,000.00          18,000.00
                         (PCC, GROUND-IN INDENTATIONS)
      93     404092      SEAL PAVEMENT JOINT                            M       111,000                2.50         277,500.00
      94     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      95 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3            3            2,000.00           6,000.00
      96     049597      STRUCTURE CONCRETE APPROACH SLAB               M3          217              900.00         195,300.00
                         (TYPE R (GD)
      97     049598      STRUCTURE CONCRETE APPROACH SLAB               M3          153              750.00         114,750.00
                         (TYPE R (GS)
      98     032318      MINOR CONCRETE                                 M3          920              400.00         368,000.00
                         (SHOULDER BARRIER SLAB AND FOOTING)
      99 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          304            1,800.00         547,200.00
     100     510800      PAVING NOTCH EXTENSION                         M3            5.5          5,000.00          27,500.00
     101     511106      DRILL AND BOND DOWEL                           M            48               90.00           4,320.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     102     513601      REINFORCED CONCRETE CRIB WALL (TYPE A)         M2           90              135.00          12,150.00
     103     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3           66            2,000.00         132,000.00
     104 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        3,260               45.00         146,700.00
     105     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     106 (SF)520106      BAR REINFORCING STEEL (EPOXY COATED)           KG          520                5.00           2,600.00
     107 (SF)560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       19,600                6.00         117,600.00
     108 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       19,600                1.00          19,600.00
     109 (S) 561008      760 MM CAST-IN-DRILLED-HOLE                    M            14            1,000.00          14,000.00
                         CONCRETE PILE (SIGN FOUNDATION)
     110 (S) 561009      920 MM CAST-IN-DRILLED-HOLE                    M            22            1,200.00          26,400.00
                         CONCRETE PILE (SIGN FOUNDATION)
     111     566011      ROADSIDE SIGN - ONE POST                       EA           29              200.00           5,800.00
     112     566012      ROADSIDE SIGN - TWO POST                       EA           17              650.00          11,050.00
     113     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           80              100.00           8,000.00
                         METHOD)
     114     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2           61              100.00           6,100.00
     115     620909      450 MM ALTERNATIVE PIPE CULVERT                M             9              470.00           4,230.00
     116     620913      600 MM ALTERNATIVE PIPE CULVERT                M           220              470.00         103,400.00
     117     681990      FILTER FABRIC                                  M2          670                5.00           3,350.00
     118     682001      PERMEABLE MATERIAL                             M3           90              115.00          10,350.00
     119     690160      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M           280               85.00          23,800.00
                         (2.01 MM THICK)
     120     690166      450 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            71               70.00           4,970.00
                         (2.01 MM THICK)
     121     690170      600 MM CORRUGATED STEEL PIPE DOWNDRAIN         M           360              140.00          50,400.00
                         (2.01 MM THICK)
     122     690175      750 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            35              165.00           5,775.00
                         (2.01 MM THICK)
     123     692088      300 MM ENTRANCE TAPER                          EA           18              280.00           5,040.00
     124     692245      300 MM DOWNDRAIN SLIP JOINT                    EA           18              245.00           4,410.00
     125     692383      300 MM ANCHOR ASSEMBLY                         EA           68               85.00           5,780.00
     126     692385      450 MM ANCHOR ASSEMBLY                         EA           19               95.00           1,805.00
     127     692386      600 MM ANCHOR ASSEMBLY                         EA           98              115.00          11,270.00
     128     692387      750 MM ANCHOR ASSEMBLY                         EA            4              125.00             500.00
     129     705044      450 MM STEEL FLARED END SECTION                EA            8              350.00           2,800.00
     130     705045      600 MM STEEL FLARED END SECTION                EA           25              410.00          10,250.00
     131     705047      750 MM STEEL FLARED END SECTION                EA            4              520.00           2,080.00
     132     705048      900 MM STEEL FLARED END SECTION                EA            5              600.00           3,000.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     133     705049      1050 MM STEEL FLARED END SECTION               EA            4              900.00           3,600.00
     134     705051      1350 MM STEEL FLARED END SECTION               EA            1              350.00             350.00
     135     720119      ROCK SLOPE PROTECTION (1T, METHOD A)           M3          210              100.00          21,000.00
     136     720120      ROCK SLOPE PROTECTION (1/2T, METHOD A)         M3          460               80.00          36,800.00
     137     721009      ROCK SLOPE PROTECTION                          M3        9,510               45.00         427,950.00
                         (FACING, METHOD B)
     138     721012      ROCK SLOPE PROTECTION                          M3          170               45.00           7,650.00
                         (BACKING NO. 3, METHOD B)
     139     729010      ROCK SLOPE PROTECTION FABRIC                   M2       37,900                1.00          37,900.00
     140     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           90              325.00          29,250.00
                         CONSTRUCTION)
     141 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG       21,543                1.75          37,700.25
     142     049599      SNOW PLOW DEFLECTORS                           EA           92              250.00          23,000.00
     143 (S) 800391      CHAIN LINK FENCE (TYPE CL-1.8)                 M         1,270               35.00          44,450.00
     144 (S) 802592      2.4 M CHAIN LINK GATE (TYPE CL-1.8)            EA           23              900.00          20,700.00
     145 (S) 802596      3.7 M CHAIN LINK GATE (TYPE CL-1.8)            EA            7            1,200.00           8,400.00
     146     032319      CONCRETE BARRIER DELINEATOR (400 MM)           EA           10               30.00             300.00
     147     820108      DELINEATOR (CLASS 2)                           EA          590               30.00          17,700.00
     148     032320      HIGHWAY POST MARKER                            EA           19               30.00             570.00
     149     820151      OBJECT MARKER (TYPE L-1)                       EA           28               30.00             840.00
     150     032321      CONCRETE BARRIER MARKER (NON-IMPACTABLE)       EA          490                5.00           2,450.00
     151 (S) 832001      METAL BEAM GUARD RAILING                       M         1,950               60.00         117,000.00
     152 (S) 839201      DOUBLE METAL BEAM BARRIER                      M           150              115.00          17,250.00
     153 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            8              175.00           1,400.00
     154 (S) 839553      END SECTION                                    EA            4              200.00             800.00
     155 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           18            2,200.00          39,600.00
     156 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           28              750.00          21,000.00
     157     032322      CONCRETE BARRIER (TRANSITION)                  M            15              400.00           6,000.00
     158     032323      CONCRETE BARRIER (TYPE 60R)                    M           120              600.00          72,000.00
     159     839710      CONCRETE BARRIER (TYPE 60S)                    M           890              115.00         102,350.00
     160     839712      CONCRETE BARRIER (TYPE 60SC)                   M         6,040              155.00         936,200.00
     161     839720      CONCRETE BARRIER (TYPE 732)                    M           400              180.00          72,000.00
     162 (S) 840572      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         7,320               10.00          73,200.00
                         (RECESSED)
     163 (S) 032324      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,720               18.00          66,960.00
                         (RECESSED)
     164 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           970                2.00           1,940.00
                         (BROKEN 3.66 M - 0.92 M)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

     165 (S) 032325      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           440               10.00           4,400.00
                         (RECESSED BROKEN 5.18 M - 2.14 M)
     166 (S) 840573      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        40,800                6.00         244,800.00
                         (RECESSED, BROKEN 10.98 M - 3.66 M)
     167 (S) 840575      100 MM TWO-COMPONENT PAINT                     M        68,700                1.10          75,570.00
                         TRAFFIC STRIPE
     168 (S) 840661      TWO-COMPONENT PAINT PAVEMENT MARKING           M2          150               20.00           3,000.00
     169 (S) 860504      EXTINGUISHABLE MESSAGE SIGN SYSTEM             LS     LUMP SUM           75,000.00*         75,000.00
     170 (S) 860520      HIGHWAY ADVISORY RADIO SYSTEM                  LS     LUMP SUM           25,000.00*         25,000.00
     171     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     172     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     173 (S) 860990      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           35,000.00*         35,000.00
     174 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          500,000.00*        500,000.00
     175 (S) 032327      FIBER OPTIC SYSTEM                             LS     LUMP SUM        1,200,000.00*      1,200,000.00
     176 (S) 519121      JOINT SEAL (TYPE B - MR 30 MM)                 M           138              150.00          20,700.00
     177     999990      MOBILIZATION                                   LS     LUMP SUM        3,200,000.00*      3,200,000.00

                                                                                                  TOTAL          33,092,725.25
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |        20,000.00*     20000.00|        22,000.00*     22000.00
   2 |        13,000.00    3640000.00|         5,000.00    1400000.00
   3 |            10.00      35700.00|            12.00      42840.00
   4 |         5,000.00*      5000.00|         5,000.00*      5000.00
   5 |        50,000.00*     50000.00|       220,000.00*    220000.00
   6 |        40,000.00*     40000.00|        40,000.00*     40000.00
   7 |       400,000.00*    400000.00|       670,000.00*    670000.00
   8 |       100,000.00*    100000.00|       600,000.00*    600000.00
   9 |             2.00      19880.00|             4.40      43736.00
  10 |             1.00     127000.00|              .70      88900.00
  11 |            40.00     114000.00|            34.00      96900.00
  12 |             4.00       4160.00|             3.30       3432.00
  13 |            50.00        300.00|            40.00        240.00
  14 |         2,000.00      14000.00|         2,200.00      15400.00
  15 |            20.00       1860.00|            40.00       3720.00
  16 |       150,000.00*    150000.00|        90,000.00*     90000.00
  17 |        60,000.00*     60000.00|       155,000.00*    155000.00
  18 |            20.00     396000.00|            31.00     613800.00
  19 |           250.00      17500.00|           250.00      17500.00
  20 |             5.00       2900.00|            10.00       5800.00
  21 |            15.00      18150.00|            23.00      27830.00
  22 |           200.00       5400.00|           330.00       8910.00
  23 |            40.00      50400.00|            24.00      30240.00
  24 |            50.00      69500.00|            26.00      36140.00
  25 |            50.00       2000.00|           250.00      10000.00
  26 |             4.00      52400.00|             2.20      28820.00
  27 |             1.00      76700.00|             2.00     153400.00
  28 |           100.00       4900.00|           125.00       6125.00
  29 |           100.00       3600.00|            40.00       1440.00
  30 |         5,000.00      25000.00|         2,700.00      13500.00
  31 |             2.00       7520.00|             4.00      15040.00
  32 |           200.00        400.00|         1,900.00       3800.00
  33 |           300.00      19200.00|           600.00      38400.00
  34 |           200.00       8000.00|           325.00      13000.00
  35 |            10.00      67000.00|             6.00      40200.00
  36 |           200.00        400.00|            55.00        110.00
  37 |            10.00      32600.00|            14.00      45640.00
  38 |           400.00       3600.00|           800.00       7200.00
  39 |            70.00     291200.00|            82.00     341120.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |         1,000.00      17000.00|         1,450.00      24650.00
  41 |           200.00        200.00|           200.00        200.00
  42 |        10,000.00      30000.00|         5,300.00      15900.00
  43 |           400.00       9200.00|         1,600.00      36800.00
  44 |            60.00      93000.00|            26.50      41075.00
  45 |           500.00      48000.00|           400.00      38400.00
  46 |           300.00     195000.00|           205.00     133250.00
  47 |           310.00     744000.00|           245.00     588000.00
  48 |           320.00     102400.00|           390.00     124800.00
  49 |           370.00     140600.00|           275.00     104500.00
  50 |           500.00     150000.00|           640.00     192000.00
  51 |           460.00      24840.00|         1,000.00      54000.00
  52 |           280.00      92400.00|           255.00      84150.00
  53 |           330.00      56100.00|           520.00      88400.00
  54 |           450.00     198000.00|           600.00     264000.00
  55 |           930.00      74400.00|           800.00      64000.00
  56 |         1,200.00     144000.00|           880.00     105600.00
  57 |             6.00      15240.00|            14.00      35560.00
  58 |            10.00       2500.00|            21.00       5250.00
  59 |            20.00       5400.00|            31.00       8370.00
  60 |           100.00        200.00|           850.00       1700.00
  61 |        31,500.00*     31500.00|        35,000.00*     35000.00
  62 |            60.00     834000.00|            58.00     806200.00
  63 |           100.00      21000.00|            40.00       8400.00
  64 |            60.00      16200.00|            95.00      25650.00
  65 |            60.00      34800.00|            70.00      40600.00
  66 |            50.00     122500.00|            28.00      68600.00
  67 |            20.00     216000.00|            30.00     324000.00
  68 |            30.00      13800.00|            75.00      34500.00
  69 |             1.00      20000.00|             2.00      40000.00
  70 |           500.00      10000.00|           385.00       7700.00
  71 |             1.00       4000.00|             1.00       4000.00
  72 |             1.00      10000.00|             2.00      20000.00
  73 |         1,000.00       6000.00|         1,000.00       6000.00
  74 |           100.00      22500.00|            85.00      19125.00
  75 |             1.00       6000.00|             1.00       6000.00
  76 |             1.00       1000.00|             1.45       1450.00
  77 |           200.00     200000.00|            10.50      10500.00
  78 |            20.00     266000.00|            60.00     798000.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  79 |            40.00       3400.00|           205.00      17425.00
  80 |           130.00     315900.00|           180.00     437400.00
  81 |           200.00      64000.00|           300.00      96000.00
  82 |           220.00     187000.00|           175.00     148750.00
  83 |            80.00    1248000.00|            63.00     982800.00
  84 |            50.00      31000.00|            60.00      37200.00
  85 |             5.00      13250.00|             3.00       7950.00
  86 |             5.00       9300.00|             3.00       5580.00
  87 |             5.00       8750.00|             3.00       5250.00
  88 |             5.00       9450.00|             3.00       5670.00
  89 |           500.00       7000.00|           550.00       7700.00
  90 |           140.00   10472000.00|           170.00   12716000.00
  91 |         3,000.00      36000.00|        22,000.00     264000.00
  92 |         1,500.00      27000.00|           965.00      17370.00
  93 |             3.00     333000.00|             2.68     297480.00
  94 |              .00*         0.00|              .00*         0.00
  95 |         2,000.00       6000.00|         7,000.00      21000.00
  96 |           800.00     173600.00|         1,500.00     325500.00
  97 |           840.00     128520.00|         1,300.00     198900.00
  98 |           600.00     552000.00|           425.00     391000.00
  99 |         1,000.00     304000.00|         1,800.00     547200.00
 100 |           500.00       2750.00|        13,000.00      71500.00
 101 |           200.00       9600.00|           125.00       6000.00
 102 |           300.00      27000.00|           360.00      32400.00
 103 |         2,000.00     132000.00|         1,760.00     116160.00
 104 |            40.00     130400.00|            60.00     195600.00
 105 |              .00*         0.00|              .00*         0.00
 106 |            10.00       5200.00|            20.00      10400.00
 107 |             6.00     117600.00|             6.00     117600.00
 108 |             1.00      19600.00|             1.00      19600.00
 109 |         3,900.00      54600.00|         4,220.00      59080.00
 110 |         4,000.00      88000.00|         4,500.00      99000.00
 111 |           300.00       8700.00|           250.00       7250.00
 112 |           700.00      11900.00|           700.00      11900.00
 113 |            80.00       6400.00|           100.00       8000.00
 114 |            40.00       2440.00|            82.00       5002.00
 115 |           300.00       2700.00|           400.00       3600.00
 116 |           400.00      88000.00|           350.00      77000.00
 117 |             2.00       1340.00|             3.50       2345.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
 118 |            60.00       5400.00|            95.00       8550.00
 119 |           250.00      70000.00|            90.00      25200.00
 120 |           300.00      21300.00|           125.00       8875.00
 121 |           400.00     144000.00|           130.00      46800.00
 122 |           500.00      17500.00|           150.00       5250.00
 123 |           300.00       5400.00|           475.00       8550.00
 124 |           300.00       5400.00|           550.00       9900.00
 125 |           300.00      20400.00|           260.00      17680.00
 126 |           400.00       7600.00|           300.00       5700.00
 127 |           500.00      49000.00|           350.00      34300.00
 128 |           600.00       2400.00|           775.00       3100.00
 129 |            80.00        640.00|           360.00       2880.00
 130 |           100.00       2500.00|           425.00      10625.00
 131 |           120.00        480.00|           900.00       3600.00
 132 |           140.00        700.00|         1,000.00       5000.00
 133 |           200.00        800.00|         1,700.00       6800.00
 134 |           300.00        300.00|         1,160.00       1160.00
 135 |            60.00      12600.00|           200.00      42000.00
 136 |            50.00      23000.00|            90.00      41400.00
 137 |            80.00     760800.00|            75.00     713250.00
 138 |            60.00      10200.00|           105.00      17850.00
 139 |             1.00      37900.00|             2.00      75800.00
 140 |         1,000.00      90000.00|         1,000.00      90000.00
 141 |             5.00     107715.00|             4.00      86172.00
 142 |         1,000.00      92000.00|           300.00      27600.00
 143 |            50.00      63500.00|            55.00      69850.00
 144 |         2,000.00      46000.00|         1,700.00      39100.00
 145 |         2,200.00      15400.00|         2,200.00      15400.00
 146 |           100.00       1000.00|            40.00        400.00
 147 |            40.00      23600.00|            40.00      23600.00
 148 |            50.00        950.00|            45.00        855.00
 149 |            50.00       1400.00|            35.00        980.00
 150 |            50.00      24500.00|            25.00      12250.00
 151 |            80.00     156000.00|            65.00     126750.00
 152 |            90.00      13500.00|           132.00      19800.00
 153 |         1,000.00       8000.00|           220.00       1760.00
 154 |           200.00        800.00|           165.00        660.00
 155 |         2,000.00      36000.00|         2,100.00      37800.00
 156 |           800.00      22400.00|           550.00      15400.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
 157 |         3,000.00      45000.00|           870.00      13050.00
 158 |           140.00      16800.00|         1,495.00     179400.00
 159 |           160.00     142400.00|           130.00     115700.00
 160 |           240.00    1449600.00|           195.00    1177800.00
 161 |           100.00      40000.00|           240.00      96000.00
 162 |             2.00      14640.00|            25.00     183000.00
 163 |             2.00       7440.00|            44.00     163680.00
 164 |             2.00       1940.00|            17.00      16490.00
 165 |             2.00        880.00|            22.00       9680.00
 166 |             6.00     244800.00|             9.00     367200.00
 167 |             2.00     137400.00|             1.25      85875.00
 168 |            30.00       4500.00|            95.00      14250.00
 169 |        70,000.00*     70000.00|        76,000.00*     76000.00
 170 |        20,000.00*     20000.00|        24,000.00*     24000.00
 171 |              .00*         0.00|              .00*         0.00
 172 |              .00*         0.00|              .00*         0.00
 173 |        30,000.00*     30000.00|        34,000.00*     34000.00
 174 |       500,000.00*    500000.00|       500,000.00*    500000.00
 175 |     1,400,000.00*   1400000.00|     1,000,000.00*   1000000.00
 176 |           300.00      41400.00|           260.00      35880.00
 177 |     3,300,000.00*   3300000.00|     3,200,000.00*   3200000.00

 TOT                   33,919,335.00                  35,548,777.00


