STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 10

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

04/ 22/ 04
07-1Y7004
07-LA-5-7.0/7.0

HVB

ENG NEERS EST

RAS

Bl D TOTAL

242,841. 00

270, 590. 00

343, 258. 00

345, 086. 80

457, 830. 00

B I

387, 000. 00 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

IN LOS ANGELES COUNTY | N DOMNEY AT
GABRI EL RI VER BRI DGE

CLEAN AND TREAT BRI DGE DECK

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

144, 159. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 26/ 04
CONTRACT CODE 'G '
18 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

90

PERCENT UNDER EST 37. 25

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON OF
CALI FORNI A I NC

3529 EAST WOOD STREET
PHOENI X AZ 85040

DEBRUI N CONSTRUCTI ON | NC

P O BOX 1355
FRENCH CAMP CA 95231

J MC LOUGHLI N ENG NEERI NG
CO INC

10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

WESTERN WATERPROOFI NG COVPANY
I NC

720 DEBRA LANE

ANAHEI M CA 92805

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

FAX

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

209 982-0950
00818674
209 983-1145

909 944-1037
00676575
909 944-3112

714 776-7746
00106151
714 776-5415

562 207-1777
00000088
562 929-3799

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-1Y7004
07-LA-5-7.0
04/ 22/ 04

465, 620. 00

2

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936
BENICIA CA 94510

Bl D245
PACE 2
04/ 26/ 04

707 746-8028 CC PREF CLAI MED



07-1Y7004 Bl D245

07-LA-5-7.0 PAGE 3

04/ 22/ 04 04/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 EAGLE LI FT | TEM 10
RANCHO CUCAMONGA CA
GLOBAL ENVI RONMENTAL ITEMS 2, 4 AND 8
FOUNTAI N VALLEY CA
NELSON | NDUSTRI AL | TEM 7
OKLAHOVA CI TY OK
PARRI S TRAFFI C CONTRCL I TEMS 3 AND 4
MJURRI ETA CA
STERNDAHL ENTERPRI SES I TEM5 13 THRU 17

SUN VALLEY CA



07-1Y7004
07-LA-5-7.0
04/ 22/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
04/ 26/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

PREPARE WATER POLLUTI ON CONTROL PLAN

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

EAGLE LIFT
RANCHO CUCAMONGA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

FI BER SCREED JO NT SEAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

EAGLE LI FT | NCORPORATED
10612 PULLMAN COURT
RANCHO CUCAMONGA CA 91730

KW K BOND POLYMERS
923 TEAL DRI VE
BENI CI A CA 94510

NELSON | NDUSTRI ES
6021 MELROSE LANE
OKLAHOVA CI TY OK 73127

CONTI NUED ON NEXT PAGE

FI BERSCREED

BRI DGE DECK

SHOTBLASTI NG



07-1Y7004
07-LA-5-7.0
04/ 22/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

04/ 26/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PARRI S TRAFFI C CONTRCL
24420 CHAPS Cl RCLE
MJURRI ETA CA 92562

SUDHAKER COVPANY
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABRASI VE BLASTI NG
Rl VERSI DE CA

EAGLE LIFT
RANCHO CUCAMONGA CA

K R C SAFETY COVPANY
VI SALI A CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

SANDBLASTI NG

JO NT SEALS

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



07-1Y7004 Bl D245

07-LA-5-7.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 22/ 04 04/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 900. 00* 2, 900. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 420 9. 80 4,116. 00
STRI PE
6 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 380 4.00 5, 520. 00
7 153235 CLEAN BRI DGE DECK M2 7,900 2.00 15, 800. 00
8 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
9 511118 CLEAN EXPANSI ON JOI NT M 410 75. 00 30, 750. 00
10 (S) 049662 FI BRESCREED LONG TUDI NAL JOI NT SEAL LS LUMP SUM 48, 500. 00* 48, 500. 00
11 (F) 540102 TREAT BRI DGE DECK MR 7,900 3.25 25, 675. 00
12 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 3, 180 14. 00 44, 520. 00
( LOW ODOR)
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 830 3. 90 3, 237. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 320 8. 20 2,624.00
15 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 330 3. 90 1, 287. 00
(BROKEN 10.98 M- 3.66 M
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 360 12. 80 4, 608. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 12. 80 2,304. 00
18 999990 MOBI LI ZATI ON LS LUMP SUM 17, 000. 00* 17, 000. 00

TOTAL 242,841. 00



07-1Y7004 Bl D245

07-LA-5-7.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
04/ 22/ 04 04/ 26/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 200. 00* 1200. 00 2, 000. 00* 2000. 00 00* 0. 00 1, 000. 00* 1000. 00
2 6, 000. 00* 6000. 00 3, 000. 00~ 3000. 00 8, 040. 00* 8040. 00 3, 400. 00* 3400. 00
3 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00 7,481. 00* 7481. 00 5, 500. 00* 5500. 00
4 22, 000. 00* 22000. 00 80, 000. 00* 80000. 00 60, 011. 00* 60011. 00 112, 900. 00* 112900. 00
5 8. 00 3360. 00 1.50 630. 00 1.67 701. 40 8.50 3570. 00
6 3. 00 4140. 00 1.60 2208. 00 1.78 2456. 40 2.50 3450. 00
7 1.50 11850. 00 8. 00 63200. 00 3. 66 28914. 00 9. 00 71100. 00
8 4,000. 00* 4000. 00 5, 500. 00* 5500. 00 6, 111. 00* 6111. 00 2, 000. 00* 2000. 00
9 75. 00 30750. 00 50. 00 20500. 00 61.76 25321. 60 27.00 11070. 00
10 46, 650. 00* 46650. 00 45, 000. 00* 45000. 00 44, 302. 00* 44302. 00 50, 000. 00* 50000. 00
11 2.00 15800. 00 4.80 37920. 00 10. 63 83977. 00 12. 00 94800. 00
12 30. 00 95400. 00 14. 00 44520. 00 12. 76 40576. 80 14. 00 44520. 00
13 4.00 3320. 00 1.00 830. 00 1.11 921. 30 3.00 2490. 00
14 7.25 2320. 00 2.00 640. 00 2.22 710. 40 8. 00 2560. 00
15 4.00 1320. 00 1.00 330. 00 1.11 366. 30 3.00 990. 00
16 12. 00 4320. 00 3.00 1080. 00 3.33 1198. 80 12. 00 4320. 00
17 12. 00 2160. 00 5. 00 900. 00 5. 56 1000. 80 12. 00 2160. 00
18 10, 000. 00~ 10000. 00 30, 000. 00* 30000. 00 32, 997. 00* 32997. 00 42, 000. 00* 42000. 00
TOT 270, 590. 00 343, 258. 00 345, 086. 80 457, 830. 00



07-1Y7004 Bl D245
07-LA-5-7.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 22/ 04 04/ 26/ 04
| TEM SI XTH
Bl D AMOUNT
1 1, 500. 00* 1500. 00
2 3, 000. 00~ 3000. 00
3 4, 000. 00* 4000. 00
4 20, 000. 00* 20000. 00
5 7.00 2940. 00
6 2.00 2760. 00
7 2.00 15800. 00
8 2, 000. 00* 2000. 00
9 150. 00 61500. 00
10 50, 000. 00* 50000. 00
11 18. 00 142200. 00
12 34. 00 108120. 00
13 3.00 2490. 00
14 6. 00 1920. 00
15 3.00 990. 00
16 10. 00 3600. 00
17 10. 00 1800. 00
18 41, 000. 00* 41000. 00
TOT 465, 620. 00



