STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 3
NUMBER OF BI DDERS 3
Bl D RANK

04/ 22/ 04
08-1A1004

B I

08- SBD- 18- R17. 0/ R17. 8

FUND TOTAL HML
ENG NEERS EST
Bl D TOTAL

541, 541. 00

576, 947. 00

618, 777. 00

D SUMMARY

I N SAN BERNARDI NO COUNTY NEAR
CRESTLI NE FROM FOREST VI ADUCT TO
CEDAR VI ADUCT

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 26/ 04

CONTRACT CODE 'F '

21 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

PERCENT UNDER EST

909 382-7400
00149783
FAX 909 382-0113

909 355-4333
00414567
FAX 909 355-4339

0
589, 000. 00 AMOUNT UNDER 47, 459. 00
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 MATI CH CORPORATI ON
P O BOX 50000
SAN BERNARDI NO CA 92412
3 VANCE CORPORATI ON
2271 NORTH LOCUST AVENUE
RIALTO CA 92377
1 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077-5085

831 724-1011
00000089
FAX 831 768-4021

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

45
8. 06

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 1A1004 Bl D245

08- SBD- 18- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 22/ 04 04/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M LE MARKER CONSTRUCTI ON ASPHALTI C EMJLSI ON
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
RI VERSI DE CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS

FALLBROOK CA

SUDHAKAR COVPANY PAVEMENT MARKI NG
RIALTO CA



08- 1A1004 Bl D245

08- SBD- 18- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 22/ 04 04/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE RUMBLE STRI P ( PORTI ON)
REDDI NG CA
CONTRACTORS CHEM CAL | NC | TEMS 14 THRU 18 ( PORTI ON)
HAYWARD CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG ( PORTI ON)
RIALTO CA
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC I TEMS 1 AND 6 (PORTI ON)
PINOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LI NDYS COLD PLANI NG COLD PLANI NG
LA HABRA CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND BARRI CADE

FALLBROOK CA

SUDHAKAR COVPANY | NTERNATI ONAL STRI PI NG
RIALTO CA



08- 1A1004 Bl D245

08- SBD- 18- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 22/ 04 04/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 875. 00* 875. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 133, 002. 50* 133, 002. 50
5 120120 TYPE |11 BARRI CADE EA 15 180. 00 2, 700. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 4, 200. 00 16, 800. 00
7 150713 REMOVE PAVEMENT MARKI NG M2 110 17. 50 1, 925. 00
8 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 3, 982 8. 00 31, 856. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMVENT M2 37, 500 2.25 84, 375. 00
10 373900 ASPHALTI C EMULSI ON TONN 15 266. 00 3, 990. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 610 47.00 169, 670. 00
12 390115 ASPHALT CONCRETE ( BRI DGE) TONN 280 47.00 13, 160. 00
13 394054 SHOULDER RUMBLE STRI P M 1, 100 4.50 4, 950. 00
(AC, GROUND- | N | NDENTATI ONS)
14 511118 CLEAN EXPANSI ON JO NT M 178 45. 00 8, 010. 00
15 519050 EXPANSI ON DAM VB 0.5 50, 000. 00 25, 000. 00
16 (S) 519117 JONT SEAL (MR 30 MV) M 81 100. 00 8, 100. 00
17 519120 JONT SEAL (MR 15 MV) M 65 80. 00 5, 200. 00
18 (S) 519142 JONT SEAL (MR 40 M) M 30 230. 00 6, 900. 00
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 130 28. 75 3, 737. 50
20 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 11, 100 .50 5, 550. 00
( SPRAYABLE)
21 850122 PAVEMENT MARKER EA 440 8.50 3, 740. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 541, 541. 00



08- 1A1004 Bl D245

08- SBD- 18- R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 22/ 04 04/ 26/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 1, 000. 00* 1000. 00
2 2, 300. 00* 2300. 00 11, 000. 00* 11000. 00
3 26, 000. 00* 26000. 00 20, 000. 00* 20000. 00
4 100, 000. 00* 100000. 00 31, 802. 00* 31802. 00
5 242.00 3630. 00 750. 00 11250. 00
6 5, 650. 00 22600. 00 3, 000. 00 12000. 00
7 18. 50 2035. 00 16. 50 1815. 00
8 5.00 19910. 00 25.00 99550. 00
9 2.20 82500. 00 1.00 37500. 00
10 740. 00 11100. 00 500. 00 7500. 00
11 54. 00 194940. 00 75. 00 270750. 00
12 74.00 20720. 00 150. 00 42000. 00
13 6. 00 6600. 00 12. 00 13200. 00
14 73. 00 12994. 00 70. 00 12460. 00
15 67,592. 00 33796. 00 35, 000. 00 17500. 00
16 112. 00 9072. 00 95. 00 7695. 00
17 112. 00 7280. 00 95. 00 6175. 00
18 165. 00 4950. 00 100. 00 3000. 00
19 30. 00 3900. 00 27.00 3510. 00
20 .60 6660. 00 .50 5550. 00
21 9. 00 3960. 00 8. 00 3520. 00
TOT 576, 947. 00 618, 777. 00



